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SPECIFICATIONS FOR AMPITHEATRE

PD-26-031

ALL PROPOSALS MUST BE SUBMITTED NO LATER THAN
THE DATE AND TIME ADVERTISED FOR THIS BID TO:
COUNTY OF GLOUCESTER

PURCHASING DEPARTMENT

2 SOUTH BROAD

WOODBURY, NEW JERSEY 08096



NOTICE TO BIDDERS

Notice is hereby given that sealed proposals will be received by the County of
Gloucester on 10-29-26 @ 10:00 am, prevailing time, in the office of the Purchasing
Agent, 2 S. Broad St. County Building, 1% Floor, Woodbury, NJ 08096 at which time and
place bids will be opened and read in public for:

PD 26-031
SPECIFICATIONS FOR AMPITHEATRE

Specifications, instructions to bidders, and proposal forms may be obtained at the office of
the Purchasing Agent during normal business hours. Bids will be made on the proposal form
provided in the manner designated therein and required by the specifications enclosed in a sealed
envelope and addressed to the Purchasing Agent, 2 South Broad St, Woodbury, New Jersey 08096,
and clearly marked on the outside “date, time and name of the item being bid”.

Surety in the form of a bid bond, certified check or cashier’s check in the amount of 10% of
the bid, but not to exceed $20,000.00 made payable to the treasurer will be required with this bid. A
performance bond in the amount of 100% will be required of the successful bidder.

The bid must be accompanied by a Non-Collusion Affidavit. Public Disclosure, N.J.S.A.
52:25-24.2 provides that no corporation or partnership shall be awarded any State, County,
Municipal or School District contract for the performance of any work or the furnishing of any
materials or supplies, unless, prior to the receipt of the bid or accompanying the bid of said
corporation or partnership there is submitted a statement. The statement shall set forth the names and
addresses of all stockholders in the corporation or partnership who own 10% or more of its stock or
any class, or of all individual partners in the partnership who own a 10% or greater interest.
FAILURE TO SUPPLY THIS INFORMATION WITH YOUR FORM OF PROPOSAL WILL BE
CAUSE TO REJECT THE BID. The Purchasing Agent or Board of Chosen Freeholders reserve the
right to reject any or all bids or to waive any informality in the proposal received and to accept the
bid which in their judgment will best serve the interest of Gloucester County. Bidders are required to
comply with the requirements of N.J.S.A.10:5-31 et seq. and N.J.A.C. 17:27 laws against
discrimination because of race, religion, sex, color, etc.

All bidders are hereby notified that, compliance with the New Jersey Prevailing Wage Act
(N.J.S.A.34:11-56.25, et. seq.) and/or County of Gloucester rules and regulations that are applicable
to this project will be required of any contract awarded.

By order of the Board of County Commissioners of the County of Gloucester, Woodbury,
NJ 08096, Frank J. DiMarco, Director. The Gloucester County Purchasing Department is
Handicapped Accessible.

Also note, the contract documents contain requirements addressing prevailing labor wage rates,
labor standards, nondiscrimination in hiring practices, goals for minority and female participation,
MBE and WBE participation, participation by Section 3 residents and businesses, and related
matters.

The bidders/offerors must submit documentary evidence of minority and women business
enterprises and of Section 3 businesses (low and moderate income businesses) who have been
contacted and to whom commitments have been made. Documentation of such solicitations and
commitments shall be submitted concurrently with the bid.”

Kimberly Larter,
Qualified Purchasing Agent
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CONSTRUCTION BIDDERS CHECKLIST

THIS BIDDER’S CHECKLIST MUST BE
COMPLETED, SIGNED AND SUBMITTED WITH YOUR BID PACKAGE:

I. Failure to submit the following documents with this bid is mandatory cause for the bid to be
rejected.
INITIAL
BELOW*
A. Bid deposit, if required for this bid, in the form of a
Certified check, cashier's check or bid bond. 40A:11-21

B. Certificate from a surety company, if required for this bid,
Stating that if bid is accepted they will provide the required
Performance bond, NJSA 17:17-10 requires proof that Surety
is authorized to do work in the State of New Jersey. 40A:11-22

C. Public disclosure statement listing stockholders or
Partners owning 10 % percent or more of corporation or partnership
Stock

D. List of all subcontractors (if applicable)

E. Non-collusion affidavit properly notarized

F. Acknowledgment of receipt of Addenda

G. Signature page completed and signed--End of Specifications

H. Apprenticeship Program information
(Including all subcontractors)

I. Business Registration Certificate
(Including all subcontractors) Must be submitted prior to award of contract

J. Public Works Contractor Registration Act — Must be submitted prior to
award of contract

K List of trades to be used on this project

o

Deviations from specifications if applicable Bid page.
Authorized signatures must appear on all forms

Wage and Hour Compliance

© z X

Debarment Certification Form
*Each requirement above must be initialed.

P. Federal Debarment Must be submitted prior to award of contract



Q. Disclosure of Investment Activities in Iran Certification
And Prohibited Activities in Russia-Belarus
Must be submitted prior to award of contract

**THE UNDERSIGNED HEREBY ACKNOWLEDGES
THE ABOVE LISTED REQUIREMENTS.

Name of Bidder:

(Person, Firm or Corporation)
By:

(Title)
(Revised April 6, 2026)



(d)

NOTICE TO ALL BIDDERS

New Jersey Statute 40A: 11-13 Specifications:

Any specifications for the provision or performance of goods or services under this act
shall be drafted in a manner to encourage free, open and competitive bidding. In
particular, no specifications under the act may:

Require, with regard to any purchase, contract or agreement, the furnishing of any
"brand name,” but may in all cases require "brand name or equivalent," except that if the
materials to be supplied or purchased are patented or copyrighted, such materials or
supplies may be purchased by specification in any case in which the ordinance or
resolution authorizing the purchase, contract, sale or agreement so indicates, and the
special need for such patented or copyrighted materials or supplies is directly related to
the performance, completion or undertaking of the purpose for which the purchase,
contract or agreement is made.

Brand Names and/or Product Description

Brand names and/or descriptions used in this specification for bid proposal are to
acquaint prospective bidders with the type of equipment described (or commodity) and
will be used as a standard by which alternate or competitive materials offered will be
judged. Competitive items must be equal to the standard described and be of the same
reputation for quality and workmanship. Variations between the equipment described and
material offered are to be fully explained by the bidder in an accompanying letter. In the
absence of any changes by the bidder, it will be presumed and required that materials as
described in these specifications be delivered.



10.

11.

12.

13.

INSTRUCTIONS TO BIDDERS

The County reserves the right to reject all bids pursuant to N.J.S.A. 40A:11-13.2 and any bid
that is non-responsive or submitted by a bidder that is not responsible. The County may also
waive any minor informalities or non-material exceptions to the bid.

Unless otherwise stated in the bid by the bidder, time, in connection with discount offered,
will be computed from date of delivery and acceptance at destination, or from date correct
claim voucher properly certified by the contractor is received if the latter date is later than the
date of delivery and acceptance.

In case of default by the bidder or contractor, the County of Gloucester may procure the
articles or services from other sources and hold the bidder or contractor responsible for any
excess cost occasioned thereby.

The bidder, if awarded the contract, agrees to protect, defend and save harmless the County,
against damage for payment for the use of any patented material process, article or devise that
may enter into the manufacture, construction or form a part of the work covered by either
order or contract, and he further agrees to indemnity and save harmless the County from suits
or actions of every nature and description brought against it, for, or on account of any injuries
or damages received or sustained by any party or parties by, or from any of the acts of the
contractor, its servants or agents.

The contractor shall maintain sufficient insurance to protect against all claims under
Workmen's Compensation, General and Automobile Liability, and shall be subject to
approval for adequacy of protection. Certificates of such insurance shall be provided the
County when required.

It is to be understood by the bidder that this bid is submitted on the basis of specifications
prepared by the County and the fact that any bidder is not familiar with these specifications or
conditions will not be accepted as an excuse.

Each bid must be signed in ink by person authorized to do so.
Bidders must use the Proposal Form furnished by the County when submitting their bid.
Non-Collusion Affidavit must be completed and included with bid.

Surety in the form of a bid bond, certified check or cashier's check in the amount of 10
percent of total bid, but not in excess of $20,000.00, will be required.

A performance bond in the amount of 100 percent of total bid will be required of the
successful bidder at the time of award of the contract.

Return of bid securities. All bid security, except the securities from the three lowest
responsible bidders shall be returned within ten (10) days. Within three (3) days after signing
of the contract and approval of contractor's performance bond, the bid security of the
remaining bidders shall be returned to them.

The vendor will secure and attach to bid packet a letter of surety from a licensed bonding
company; licensed to do business in the State of New Jersey; assuring us a performance bond
in the amount required should vendor be awarded contract.



14. The surety company providing the bid bond, if required with this bid, consents of surety
and the performance bond must be authorized pursuant to the New Jersey statutes to carry on
business in the State of New Jersey as specified in N.J.S.A. 17:17-1 (G) and must have a
Best's Rating of B+ or better and a Best's Financial Size Category of VII or larger, the
minimum ratings and the financial size categories are those listed for the surety company in
the most current issues of Best's Key Rating Guide, Property-Casualty, published by the
A .M. Best Company, Oldwick, New Jersey.

A. On multi-year contracts, the performance bond may be resubmitted each year on
the contract anniversary date for the amount remaining on the contract.

B. Submission of a performance bond, if required for this bid, is a condition
precedent to a contract award. After receipt of such a performance bond and other
submissions required by the bid specifications, the bid will be accepted and a signed
contract and a purchase order will be forwarded to the successful bidder.

C. The County of Gloucester shall not be responsible for any expenditure of monies or
other expenses incurred by the bidder unless the bidder has received a signed contract
and a purchase order.

15. Insert prices for furnishing all of the materials and/or labor described or required. Prices shall
be net, including any charges for packing, crating, containers, etc., and all transportation
charges fully prepaid by the contractor F.O.B. destination and placement at locations
specified by the County. No additional charges will be allowed for any transportation costs
resulting from partial shipments made at the vendor's convenience when a single shipment is
ordered.

16. Payments will be made upon the approval of vouchers submitted by the successful bidder in

accordance with the requirements of the Board of County Commissioners and subject to the
Board of County Commissioners’ customary procedures.

PROCEDURE FOR PAYMENT OF BILLS

The Contractor shall bill on a monthly basis for work performed pursuant to this contract,
including interim bills, final bills and bills for the release of retainage.

The Contractor shall submit its bill only on the County’s periodic billing date.

The periodic billing date for such bills shall be that date which is 20 days prior to the second
monthly meeting of the Gloucester County Board of County Commissioners, (the “Bill Approval
Meeting”). At each such Bill Approval Meeting, the Board of County Commissioners shall
approve and certify the submitted bills, and direct that payment be made within 10 days of such
meeting date.

The County shall examine the bills submitted on the periodic billing date prior to the Bill
Approval Meeting. In the event that the County shall determine that all or some portion of the
payment should be withheld, the County shall notify the Contractor in writing of the amount
withheld and of their reasons for withholding payment.

The balance of the bill will be presented for payment at the Bill Approval Meeting.
Either party to this Contract may demand that a dispute concerning whether a party has failed to

make payments pursuant to the provisions of N.J.S.A. 2A:30A-1 et. seq., be submitted to non-
binding mediation.



If mediation is demanded, it shall be demanded consistent with the County’s provisions
concerning Alternative Dispute Resolution for contracts to which N.J.S.A. 40A:11-50 is
applicable. Those provisions are set forth below and in the Contract which shall be entered into
by the parties. [Note: Alternative Dispute Resolution shall not be available with regard to
disputes concerning the bid solicitation or award process or the formation of contracts or
subcontracts entered into pursuant to the New Jersey Local Public Contracts Law. |

The County’s Alternative Dispute Resolution procedure is as follows:

A.

Controversies and Claims Subject to Mediation. Any controversy or claim
arising out of or related to the contract, or the breach thereof, shall be settled by
mediation.

If a dispute between County and Contractor arises during the course of the
contract, the parties will make a good faith effort to resolve the dispute through
non-binding mediation.

Contract Performance Pending Mediation. During mediation proceedings,
Contractor shall continue to perform, and County shall continue to make
payments pursuant to the terms of the Contract.

When Mediation May be Demanded. Prior to either party demanding
mediation, the aggrieved party shall attempt to resolve the problem directly with
the other party. The aggrieved party shall submit a written notice of dispute to
the other party. The other party shall respond in writing.

Demand for mediation of any claim shall not be made until the earlier of the
following:

(a) five (5) business days after the other party has provided its written response
to the aggrieved party’s notice of dispute;

(b) 30 days have passed after submission of the original, written claim by the
aggrieved party and the other party has not responded.

If the written response from the other party does not resolve the dispute, the
aggrieved party shall have 30 days from the delivery of the other party’s response
to file a demand for mediation. If the aggrieved party fails to do so, it shall be
deemed to have waived its right pursuant to this contract to demand Alternative
Dispute Resolution.

A party who files a “Notice of Demand for Mediation” must assert in the
demand all claims then known to that party for which mediation may be
demanded. If a party fails to include a claim because of excusable neglect,
or when a claim has matured or been acquired subsequently, the mediator
or mediators may permit amendments.

Procedure to Request Mediation. Either party may demand mediation by
written notice to the other party. The written notice shall contain at minimum (1)
a brief statement of the nature of the dispute, and (b) the name, address and the
phone number of that party’s designated representative for purposes of
mediation.

The other party shall designate its representative for mediation in writing no later
than five (5) business days after receipt of the demand for mediation.



17.

18

19.

20.

21.

The respective designees shall thereupon promptly, and with due regard for the
need for timely action, choose a mediator. If the parties cannot agree on a
mediator, they shall choose a reputable mediation firm.

Any mediation firm so chosen shall present a list of at least five (5) proposed
mediators to the parties and shall provide the parties with a summary of each
person’s qualifications to serve as mediator. Each party shall rank the proposed
mediators in order of preference.

The fifth and any lower ranked persons on each list will be excluded from further
consideration.

The chosen mediator shall be the remaining person who is the combined highest
ranking mediator on both preference lists, after deleting all excluded persons.

In the event of a tie, the mediator shall be chosen by lot.
E. Procedures at Mediation. The mediation shall be conducted in such reasonable

and efficient manner as may be agreed between the parties and the mediator or, if
the parties cannot agree, as may be determined by the mediator.

The parties will not be bound by the Rules of Evidence in presenting their
positions before the mediator.

F. Cost of Mediation. Each party will bear its own cost of participation in the
mediation. The mediator’s fee will be divided equally between the parties.

G. Failure of Mediation. If a good faith effort to resolve the dispute through
mediation is unsuccessful, either party may terminate the mediation by written
notice to the mediator and to the other party. Thereafter, either party may submit
the dispute to the Superior Court of New Jersey, Gloucester County, for
adjudication, which court shall have exclusive original jurisdiction over the
dispute.

The county reserves the right to obtain estimates from vendors on state contract as well as
bidders responding to this solicitation and award the contract for the work to the vendor offering
the lowest, responsive and responsible price.

Unless lump sum price is specifically requested, unit and extended prices should also be
given.

Award will be made by the Gloucester County Board of County Commissioners within sixty
(60) days after receipt of bids.

Prevailing Wage & Labor Laws. The New Jersey prevailing Wage Act (P.D. 1963, Chapter
150) and provisions of the State Labor Laws must be complied with by the successful bidder.

Verification of an approved apprenticeship-training program must be included with your bid.

Since the County will from time to time procure items of apparel and textile; and whereas
there exists in some industries sweatshop conditions such as paying of poverty wages,
violating workplace regulations and suppressing worker rights; the County will not purchase,
lease, rent or take on consignment goods and/or services produced under the above
conditions.



22

23

24

25

26

27

28

29

Each bidder by submitting a bid certifies that they will comply with all Federal, State and
County laws and regulations concerning the above (20). Each bidder also certifies that they
will comply with the County of Gloucester resolution regarding sweatshop conditions as
passed on April 1, 1998. A copy of this resolution is on file in the office of the purchasing
agent.

Equal or Tie Bids. The County of Gloucester reserves the right to award at their discretion to
any one of the tie bidders.

The County of Gloucester is exempt from any State sales tax or Federal excise tax. In
submitting its bid, the contractor certifies that its total base bid does not include any New
Jersey State Sales Tax.

For purpose of evaluation where an equivalent product is being furnished, bidder must
indicate any variation to our specifications no matter how slight. If no variations are
indicated, it will be construed that the bid fully complies with our specifications.

Quantities as shown are approximate and the County reserves the right to increase or decrease
quantities by 20 percent at the unit price bid.

The contract shall be in effect for one (1) year from date of award unless otherwise stated.

Bids may be hand delivered or mailed per legal notice to bidders. In the case of mailed bids,
the County assumes no responsibility for bids received after the designated date and time and
will return late bids to the bidder unopened.

In accordance with Affirmative Action Law, (N.J.A.C. 17:27) with implementation of July
10, 1978, successful bidder must agree to obtain individual employer certification and
number and complete Affirmative Action Employee Information Report (Form AA-302).
Also, during the performance of this contract, the contractor agrees as follows: (a) The
contractor or subcontractor where applicable, will not discriminate against any employee
because of age, race, creed, color, religion, Vietnam-era veteran status, national origin,
ancestry, marital status disability, or affectional or sexual orientation, genetic information,
sex or atypical hereditary, cellular or blood trait. The contractor will take affirmative action to
ensure that such applicants are recruited and employed and that employees are treated during
employment, without regard to their age, race, creed, color, religion, Vietnam-era veteran
status, national origin, ancestry, marital status, sex, affectional or sexual orientation, genetic
information, sex or atypical hereditary, cellular or blood trait. Such action shall include, but
not be limited to the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notice provided
by the Public Agency Compliance Officer setting forth provisions of this non-discrimination
clause: (b) the contractor or subcontractor, where applicable, will in all solicitations or
advertisements for employees placed by or on behalf of the contractor, state that all qualified
applicants will receive consideration for employment without regard to age, race, creed,
color, national origin, ancestry, marital status, sex or handicap; (c) the contractor or
subcontractor, where applicable, will send to each labor union or representative or workers
with which it has a collective bargaining agreement or other contract or understanding, a
notice, to be provided by the agency contracting officer advising the labor union or worker's
representative of the contractor's commitments under this act and shall post copies of the
notice; (d) the contractor or subcontractor, where applicable, agrees to comply with any
regulations promulgated by the Treasurer pursuant to the, N.J.A.C. 17:27 as amended and
supplemented from time to time.
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Buy American Clause
Only manufactured products of the United States, wherever available, shall be used in the
execution of the work specified herein.

Any changes, whiteouts, strikeouts, etc., on the proposal page must be initialed by the person
responsible for signing the bid.

Bids shall be prepared on forms furnished by the County. All blank spaces shall be filled in,
by typewrite or ink, and amounts clearly shown.

Bids may not be modified after submittal. Bidders may withdraw bids at any time before
opening.

All bids submitted shall include in price any applicable permits, or fees required by any other
government entity that has jurisdiction to require the same.

By submission of bid, the bidder certifies that the merchandise to be furnished will not
infringe upon any valid patent or trademark and the successful bidder shall, at this own
expense, defend any and all actions or suits charging such infringement, and will save the
County harmless in any case of any such infringement.

No vendor shall influence, or attempt to influence or cause to be influenced, any county
officer or employee to use his/her official capacity in any manner which might tend to impair
the objectivity or independence of judgement of said officer or employee.

No vendor shall cause or influence, or attempt to cause or influence, any county officer or
employee to use his/her official capacity to secure unwarranted privileges or advantages for
the vendor or any other person.

The provisions above shall not be construed to prohibit a county officer or employee from
contracting with vendors under the same terms and conditions as are offered or made
available to members of the general public.

Whenever a bid calls for an on-site inspection or a pre-bid meeting, by no means is anyone to
assume that answers given at the site inspection or pre-bid meeting to be binding unless
confirmed in writing via an addendum prior to the bid opening by the Purchasing
Department.

It will be assumed that all bids are based upon the specifications unless the bidder stipulated
to the contrary in letter form to be attached to bid submission. Bidder shall not type changes
on Bid Specification Forms. The letter shall point out in detail any and all deviations from the
specification.

Should any difference arise between the contracting parties as to the meaning or intent of
these instructions or specifications, the county purchasing agent's decision shall be final and
conclusive.

As of November 1986, all New Jersey Governmental Agencies are mandated to comply with
Public Employment -- Occupational Safety and Health Act legislation that closely adheres to
the Federal Occupational Safety and Health Act of 1970, requiring compliance with safety
standards thereof. As of this date, all equipment owned and operated by the County of
Gloucester shall meet the established standards. It is therefore imperative that all concerned
be made aware of and comply with the following:
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The vendor or contractor hereby guarantees that all materials, supplies, and equipment
furnished or delivered to the County of Gloucester as listed on any bid, request for proposal,
quotation, contract or purchase order meet the requirements, specifications and standards as
provided for under the Federal Occupational Safety and Health Act of 1970, as from time to
time amended and enforced as of the date thereof.

New Jersey Worker and Community Right To Know Act: Under the provisions of this
regulation each bidder must furnish The County of Gloucester a "Material Safety Data Sheet"
for each product they supply The County. These MSDS's should be submitted to the County
upon award of the bid. They should be directed to the department(s) receiving the product or
services. In addition, the vendors are required to comply with labeling requirements as
detailed in the Act as well as all other applicable provisions of the Act.

The bidder should be aware, if awarded the contract, that they will be responsible for any and
all subcontractors as well as themselves, that they, are required to comply with all applicable
local, state, and federal safety, health, and environmental regulations, including provisions for
protecting County employees and the public from construction hazards.

The successful bidder will be required to supply to the County Safety Office, a copy of their
safety program and must also include a contact person to resolve any problems that may
arise.

The County of Gloucester retains the right to have representatives of the County's Safety
Staff inspect any construction project taking place on County property or through County
auspices. The County reserves the right to stop work if an imminent hazard exists. The costs,
if any created by a work stoppage due to unsafe conditions, will be borne by the contractor
responsible for the unsafe condition.

Any prospective bidder who wishes to challenge a bid specification shall file such challenge
in writing with the County Purchasing Department no less than three business days prior to
the opening of the bids. Challenges filed after that time shall be considered void and having
no impact on the contracting unit or the award of a contract. (40A: 11-13).

County of Gloucester Outside Contractor Safety Guidelines

In an effort to provide contractors with an overview of areas of concern, the following
information is provided to all general contractors working on County property or under the
County’s auspices. It is the general contractor’s responsibility to insure that their
subcontractors are in compliance.

1) The safety of County workers and the general public is paramount.
2) An outside contact person is to be provided on each job.

3) Material Safety Data Sheets are to be provided to the Buildings and Grounds Department
for all products to be used on the job. No less than a week’s time is required for review
by the Safety Staff. The Safety Staff reserves the right to request substitution of the
product or process if there is determined to be a risk to employees.

4) Copies of all product MSDS’s are to be maintained on site.

5) The general contractor shall assure compliance with all OSHA & PEOSH regulations.
New Jersey’s Indoor Air Quality Standard Section 12:100-13.5 (N.J.A.C., Chapter 13) is
available upon request and Contractors shall be specifically responsible for complying
with all other applicable laws, rules and regulations.



6) Any disruption in building services, loud noises or excessive dust should be anticipated
and addressed prior to the commencement of the specific work involved and the
disturbance eliminated or minimized to the maximum extent possible.

7) The general contractor is responsible for good housekeeping on the construction site. All
exits and exit ways are to be kept free and clear of material storage, trash and equipment.

8) The County has a Hot Work Permit System. Hot work permits are to be secured through
the County Fire Marshal at (856) 307-7137.

9) Access to the job site shall be provided to Buildings and Grounds representatives and the
County Safety staff. County employees are not permitted in work areas unless
accompanied by an authorized individual. The contractor has the right to restrict access
to unauthorized individuals.

10) The County reserves the right to stop work if an imminent hazard exists. The costs, if
any, created by the work stoppage are the responsibility of the general contractor if the
general contractor or one of his subcontractors is determined to be responsible for the
imminent hazard.

49. N.J.S.A. 52:32-55 et. seq. prohibits State and local public contracts with persons or entities
engaging in certain investment activities in energy or finance sectors of Iran. N.J.S.A. 52:32-60.1
prohibits activities with Russia and/or Belarus.

50. N.J.A.C. 17:44-2.2 Authority to audit or review contract records

Relevant records of private vendors or other persons entering into contracts with covered
entities are subject to audit or review by OSC pursuant to N.J.S.A. 52:15C-14(d)

“(The contract partner) shall maintain all documentation related to products, transactions
or services under this contract for a period of five years from the date of final payment. Such
records shall be made available to the New Jersey Office of the State Comptroller upon
request.”

51. RIDER DIFFERING SITE CONDITIONS N.J.S.A. 40A:11-16.7 et. seq.
A. Differing Site Conditions.

(1) If the Contractor encounters differing site conditions during the progress of the work of
the contract, the Contractor shall promptly notify the County (hereinafter “Contracting unit”)
in writing of the specific differing site conditions encountered before the site is further
disturbed and before any additional work is performed in the impacted area.

(2) Upon receipt of a differing site conditions notice in accordance with paragraph one (1) of
this subsection, or upon the Contracting unit otherwise learning of differing site conditions,
the Contracting unit shall promptly undertake an investigation to determine whether differing
site conditions are present.

(3) If the Contracting unit determines different site conditions that may result in additional
costs or delays exist, the Contracting unit shall provide prompt written notice to the
Contractor containing directions on how to proceed.



(4) (a) The Contracting unit shall make a fair and equitable adjustment to the contract price
and contract completion date for increased costs and delays resulting from the agreed upon
differing site conditions encountered by the Contractor.

(b) If both parties agree that the Contracting unit’s investigation and directions decrease
the Contractor’s costs or time of performance, the Contracting unit shall be entitled to a fair
and equitable downward adjustment of the contract price or time of performance.

(c) If the Contracting unit determines that there are no differing site conditions present
that would result in additional costs or delays, the Contracting unit shall so advise the
Contractor, in writing, and the Contractor shall resume performance of the contract, and shall
be entitled to pursue a differing site conditions claim against the Contracting unit for
additional compensation or time attributable to the alleged differing site conditions.

(5) Execution of the contract by the Contractor shall constitute a representation that the
Contractor has visited the site and has become generally familiar with the local conditions
under which the work is to be performed.

(6) As used in this subsection, “differing site conditions” mean physical conditions at the
contract work site that are subsurface or otherwise concealed and which differ materially
from those indicated in the contract documents or are of such an unusual nature that the
conditions differ materially from those ordinarily encountered and generally recognized as
inherent in the work of the character provided for in the contract.

Suspension of Work Provisions.

(1) The Contracting unit shall provide written notice to the Contractor in advance of any
suspension of work lasting more than ten (10) calendar days of the performance of all or any
portion of the work of the contract.

(2) If the performance of all or any portion of the work of the contract is suspended by the
Contracting unit for more than ten (10) calendar days due to no fault of the Contractor or as a
consequence of an occurrence beyond the Contracting unit’s control, the Contractor shall be
entitled to compensation for any resultant delay to the project completion or additional
Contractor expenses, and to an extension of time, provided that, to the extent feasible, the
Contractor, within ten (10) calendar days following the conclusion of the suspension, notifies
the Contracting unit, in writing, of the nature and extent of the suspension of work. The
notice shall include available supporting information, which information may thereafter be
supplemented by the Contractor as needed and as may be reasonably requested by the
Contracting unit. Whenever a work suspension exceeds 60 days, upon seven days’ written
notice, either party shall have the option to terminate the contract for cause and to be fairly
and equitably compensated therefor.

(3) Upon receipt of the Contractor’s suspension of work notice in accordance with paragraph
(2) of this subsection, the Contracting unit shall promptly evaluate the Contractor’s notice
and promptly advise the Contractor of its determination on how to proceed in writing.

(4) (a) If the Contracting unit determines that the Contractor is entitled to additional
compensation or time, the Contracting unit shall make a fair and equitable upward adjustment
to the contract price and contract completion date.

(b) If the Contracting unit determines that the Contractor is not entitled to additional
compensation or time, the Contractor shall proceed with the performance of the contract
work, and shall be entitled to pursue a suspension of work claim against the Contracting unit
for additional compensation or time attributable to the suspension.



(5) Failure of the Contractor to provide timely notice of a suspension of work shall result in a
waiver of a claim if the Contracting unit can prove by clear and convincing evidence that the
lack of notice or delayed notice by the Contractor actually prejudiced the Contracting unit’s
ability to adequately investigate and defend the claim.

. Change in Character of Work Provisions.

(1) If the Contractor believes that a change directive by the Contracting unit results in a
material change to the contract work, the Contractor shall so notify the Contracting unit in
writing. The Contractor shall continue to perform all work on the project that is not the
subject of the notice.

(2) Upon receipt of the Contractor’s change in character notice in accordance with paragraph
(1) of this subsection, the Contracting unit shall promptly evaluate the Contractor’s notice
and promptly advise the Contractor of its determination on how to proceed in writing.

(3) (a) If the Contracting unit determines that a change to the Contractor’s work caused or
directed by the Contracting unit materially changes the character of any aspect of the contract
work, the Contracting unit shall make a fair and equitable upward adjustment to the contract
price ad contract completion date. The basis for any such price adjustment shall be the
difference between the cost of performance of the work as planned at the time of contracting
and the actual cost of such work as a result of its changes in character, or as otherwise
mutually agreed upon by the Contractor and the Contracting unit prior to the Contractor
performing the subject work.

(b) If the Contracting unit determines that the Contractor is not entitled to additional
compensation or time, the Contractor shall continue the performance of all contract work, and
shall be entitled to pursue a claim against the Contracting unit for additional compensation or
time attributable to the alleged material change.

(4) Asused in this subsection, “material change” means a character change which increases

or decreases the Contractor’s cost of performing the work, increases or decreases the amount
of time by which the Contractor completes the work in relation to the contractually required

completion date, or both.

. Change in Quantity Provisions.

(1) The Contracting unit may increase or decrease the quantity of work to be performed by
the Contractor.

(2) (a) Ifthe quantity of a pay item is cumulatively increased or decreased by 20 percent or
less from the bid proposal quantity, the quantity change shall be considered a minor change in
quantity.

(b) If the quantity of a pay item is increased or decreased by more than 20 percent from
the bid proposal quantity, the quantity change shall be considered a major change in quantity.

(3) For any minor change in quantity, the Contracting unit shall make payment for the
quantity of the pay item performed at the bid price for the pay item.

(4) (a) For a major increase in quantity, the Contracting unit or Contractor may request to
renegotiate the price for the quantity in excess of 120 percent of the bid proposal quantity. If
a mutual agreement cannot be reached on a negotiated price for a major quantity increase, the
Contracting unit shall pay the actual costs plus an additional 10 percent for overhead and an
additional 10 percent for profit, unless otherwise specified in the original bid.



(b) For a major decrease in quantity, the Contracting unit or Contractor may request to
renegotiate the price for the quantity of work performed. If a mutual agreement cannot be
reached on a negotiated price for a major quantity decrease, the Contracting unit shall pay the
actual costs plus an additional 10 percent for overhead and an additional 10 percent for profit,
unless otherwise specified in the original bid; provided, however, that the Contracting unit
shall not make a payment in an amount that exceeds 80 percent of the value of the bid price
multiplied by the bid proposal quantity.

(5) Asused in this subsection, the term “bid proposal quantity” means the quantity indicated
in the bid proposal less the quantities designated in the project plans as “if and where
directed.”



STATE OF NEW JERSEY—DIVISION OF PURCHASE AND PROPERTY
DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN AND PROHIBITED ACTIVITIES IN
RUSSIA-BELARUS

Quote Number: Bidder/Offeror:

PART 1: CERTIFICATION
BIDDERS MUST COMPLETE PART 1 BY CHECKING EITHER BOX.
FAILURE TO CHECK ONE OF THE BOXES WILL RENDER THE PROPOSAL NON-RESPONSIVE.

Pursuant to law, any person or entity that is a successful bidder or proposer, or otherwise proposes to enter
into a new or renew a contract, for good or services must complete the certification below prior to contract
award to attest, under penalty of perjury, that neither the person or entity, nor any of parent entity,
subsidiary or affiliate, is identified on the Department of Treasury’s Russia, Belarus list or Chapter 25 list
as a person or entity engaging in prohibited activities in Russia, Belarus or Iran. Before a contract for
goods or services can be amended or extended, a person or entity must certify that neither the person or
entity, no any parent entity, subsidiary, or affiliate, is identified on the Department of Treasury’s Russia-
Belarus list. Both lists are found on Treasury’s website at the following web addresses:

http://www.nj.gov/treasury/administration/pdf/RussiaBelarusEntityList.pdf
state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.

As applicable to the type of contract, the above referenced lists must be reviewed prior to completing the
below certification.

A person or entity unable to make the certification must provide a detailed, accurate, and precise
description of the activities of the person or entity, or of a parent entity, subsidiary, or affiliate, engaging in
prohibited activities in Russia or Belarus and/or investment activities in Iran. The person or entity must
cease engaging in any prohibited activities and provide an updated certification before the contract can be
entered into.

If a vendor or contractor is found to be in violation of law, action may be taken as appropriate and as may
be provided by law, rule or contract, including but not limited to imposing sanctions, seeking compliance,
recovering damages, declaring the party in default, and seeking debarment or suspension of the party.

PLEASE CHECK THE APPROPRIATE BOX:

11 certify, pursuant to law that neither the person or entity listed above, nor any parent entity,
subsidiary, or affiliate appears on the N.J. Department of Treasury’s lists of entities engaged in
prohibited activities in Russia or Belarus pursuant to N.J.S.A. 52:32-60. I further certify that I am
the person listed above, or I am an officer of representative of the entity listed above and am
authorized to make this Certification on its behalf. Part 2 and sign and complete the Certification
below.

OR

]I am unable to certify as above because person or entity and/or a parent entity, subsidiary, or
affiliate I listed on the Department’s Russia-Belarus list and/or Chapter 25 Iran List. I will provide a
detailed, accurate and precise description of the activities as described in Part 2 below, and sign and
complete the Certification below. Failure to provide such will prevent the award of the contract to the
person or entity, and appropriate penalties, fines and/or sanctions will be assessed as provided by law.

PART 2: PLEASE PROVIDE FURTHER INFORMATION RELATED TO PROHIBITED ACTIVITIES
IN RUSSIA OR BELARUS AND/OR INVESTMENT ACTIVITIES IN IRAN

You must provide a detailed, accurate and precise description of the activities of the person or entity, or of
a parent entity, subsidiary or affiliate, engaging in prohibited activities in Russia or Belarus and/or
investment activities in Iran in the space below and, if needed on additional sheets provided by you.



http://www.nj.gov/treasury/administration/pdf/RussiaBelarusEntityList.pdf%20state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
http://www.nj.gov/treasury/administration/pdf/RussiaBelarusEntityList.pdf%20state.nj.us/treasury/purchase/pdf/Chapter25List.pdf

PART 3: CERTIFICATION OF TRUE AND COMPLETE INFORMATION

I, being duly sworn upon my oath, hereby represent and state that the foregoing information and
any attachments there, to the best of my knowledge, are true and complete. I attest that I am authorized to
execute this certification on behalf of the above-referenced person or entity.

I acknowledge that the County of Gloucester is relying on the information contained herein and
hereby acknowledge that I am under a continuing obligation from the date of this certification through the
completion of any contracts with the County of Gloucester to notify the County of Gloucester in writing
of any changes to the answers of information contained herein.

I acknowledge that I am aware that it is a criminal offense to make a false statement or
misrepresentation in this certification. If1 do so, I recognize that I am subject to criminal prosecution
under the law and that it will also constitute a material breach of my agreement)s with the County of
Gloucester and that the County of Gloucester at its option may declare any contract(s) resulting from this
Certification void and unenforceable.

Full Name Title
Print

Full Name Date:
Signature




NOTICE TO BIDDERS

(Business Registration Certificate)

BUSINESS REGISTRATION CERTIFICATE

Pursuant to N.J.S.A. 52:32-44, Gloucester County is prohibited from entering into a
contract with an entity unless the bidder/proposer/contractor, and each
subcontractor that is required by law to be named in a bid/proposal/contract has a
valid Business Registration Certificate on file with the Division of Revenue and
Enterprise Services within the Department of the Treasury.

Prior to contract award or authorization, the contractor shall provide the Contracting
Agency with its proof of business registration and that of any named
subcontractor(s).

Subcontractors named in a bid or proposal shall provide proof of business
registration to the bidder, who in turn, shall provide it to the Contracting Agency
prior to the time of contract, purchase order, or other contracting document is
awarded or authorized.

During the course of contract performance:
(1) The contractor shall not enter into a contract with a subcontractor unless the
subcontractor first provides the contractor with a valid proof of business
registration.

(2) The contractor shall maintain and submit to the Contracting Agency a list of
subcontractors and their addresses that may be updated from time to time.

(3) The contractor and any subcontractor providing goods or performing services
under the contract, and each of their affiliates, shall collect and remit to the
Director of the Division of Taxation in the Department of Treasury, the use
tax due pursuant to the Sales and Use Tax Act, (N.J.S.A. 54:32B-1 et seq.)
on all sales of tangible personal property delivered in the State. Any
questions in this regard can be directed to the Division of Taxation at (609)
292-6400. Form NJ-REG can be filed online at
www.state.nj.us/treasury/revenue/busregcert.shtmil.

Before final payment is made under the contract, the contractor shall submit to the
Contracting Agency a complete and accurate list of all subcontractors used and their
addresses.

Pursuant to N.J.S.A. 54:49-4.1, a business organization that fails to provide a copy
of a business registration as required, or that provides false business registration
information, shall be liable for a penalty of $25 for each day of violation, not to
exceed $50,000, for each proof of business registration not properly provided under
a contract with a contracting agency.

Emergency Purchases or Contracts

For purchases of an emergent nature, the contractor shall provide its Business
Registration Certificate within two weeks from the date of purchase or execution of
the contract or prior to payment for goods or services, whichever is earlier.


http://www.state.nj.us/treasury/revenue/busregcert.shtml

Sample Business Registration
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NOTICE TO BIDDERS

To be in compliance with the affirmative action requirements, the successful bidder shall submit a
federal affirmative action plan approval (which consists of a valid letter from the Office federal
Contract compliance Programs) or a Certificate of Employee Information Report (submit a copy
of this certificate prior to being awarded the contract).

If you do not have any of the above listed, before your company can be awarded the bid, our department
will submit to you a Form AA-201 to be filled out and returned with your contract. The Form AA-201 will
be utilized for procurement, professional or service contracting.

See Exhibit “B” attached.

NOTE:
No contract can be awarded without the submission of one of the above items for proof of
affirmative action plan, completed and submitted to the department of purchasing.



EXHIBIT B MANDATORY EQUAL EMPLOYMENT OPPORTUNITY
LANGUAGE
N.J.S.A. 10:5-31 et seq.; N.J.A.C. 17:27-1.1 et seq.
CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any
employee or applicant for employment because of age, race, creed, color, national origin,
ancestry, marital status, affectional or sexual orientation, gender identity or expression,
disability, nationality or sex. Except with respect to affectional or sexual orientation and
gender identity or expression, the contractor will ensure that equal employment
opportunity is afforded to such applicants in recruitment and employment, and that
employees are treated during employment, without regard to their age, race, creed, color,
national origin, ancestry, marital status, affectional or sexual orientation, gender identity
or expression, disability, nationality or sex. Such equal employment opportunity shall
include, but not be limited to the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the Public Agency Compliance Officer setting
forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or
advertisements for employees placed by or on behalf of the contractor, state that all
qualified applicants will receive consideration for employment without regard to age,
race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a
collective bargaining agreement, a notice, to be provided by the agency contracting
officer, advising the labor union or workers' representative of the contractor's
commitments under this act and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and
supplemented from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or
subcontractor agrees to make good faith efforts to employ minority and women workers
in each construction trade consistent with the targeted employment goal prescribed by
N.J.A.C. 17:27-7.2; provided, however, that the Dept. of LWD, Construction EEO
Monitoring Program, may, in its discretion, exempt a contractor or subcontractor from
compliance with the good faith procedures prescribed by the following provisions, A, B,
and C, as long as the Dept. of LWD, Construction EEO Monitoring Program is satisfied
that the contractor or subcontractor is employing workers provided by a union which
provides evidence, in accordance with standards prescribed by the Dept. of LWD,
Construction EEO Monitoring Program, that its percentage of active “card carrying”
members who are minority and women workers is equal to or greater than the targeted
employment goal established in accordance with N.J.A.C. 17:27-7.2. The contractor or



EXHIBIT B (CONTINUED)

subcontractor agrees that a good faith effort shall include compliance with the following
procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a
union for a construction trade, the contractor or subcontractor shall, within three business
days of the contract award, seek assurances from the union that it will cooperate with the
contractor or subcontractor as it fulfills its affirmative action obligations under this
contract and in accordance with the rules promulgated by the Treasurer pursuant to
N.J.S.A. 10:5-31 et. seq., as supplemented and amended from time to time and the
Americans with Disabilities Act. If the contractor or subcontractor is unable to obtain
said assurances from the construction trade union at least five business days prior to the
commencement of construction work, the contractor or subcontractor agrees to afford
equal employment opportunities minority and women workers directly, consistent with
this chapter. If the contractor's or subcontractor's prior experience with a construction
trade union, regardless of whether the union has provided said assurances, indicates a
significant possibility that the trade union will not refer sufficient minority and women
workers consistent with affording equal employment opportunities as specified in this
chapter, the contractor or subcontractor agrees to be prepared to provide such
opportunities to minority and women workers directly, consistent with this chapter, by
complying with the hiring or scheduling procedures prescribed under (B) below; and the
contractor or subcontractor further agrees to take said action immediately if it determines
that the union is not referring minority and women workers consistent with the equal
employment opportunity goals set forth in this chapter.

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for
each construction trade by adhering to the procedures of (A) above, or if the contractor
does not have a referral agreement or arrangement with a union for a construction trade,
the contractor or subcontractor agrees to take the following actions:

(1) To notify the public agency compliance officer, the Dept. of LWD, Construction EEO
Monitoring Program, and minority and women referral organizations listed by the
Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and request referral of
minority and women workers;

(2) To notify any minority and women workers who have been listed with it as awaiting
available vacancies;

(3) Prior to commencement of work, to request that the local construction trade union
refer minority and women workers to fill job openings, provided the contractor or
subcontractor has a referral agreement or arrangement with a union for the construction
trade;

(4) To leave standing requests for additional referral to minority and women workers
with the local construction trade union, provided the contractor or subcontractor has a
referral agreement or arrangement with a union for the construction trade, the State
Training and Employment Service and other approved referral sources in the area;



EXHIBIT B (CONTINUED)

(5) If it is necessary to lay off some of the workers in a given trade on the construction
site, layoffs shall be conducted in compliance with the equal employment opportunity
and nondiscrimination standards set forth in this regulation, as well as with applicable
Federal and State court decisions;

(6) To adhere to the following procedure when minority and women workers apply or are
referred to the contractor or subcontractor:

(1) The contactor or subcontractor shall interview the referred minority or women worker.

(1) If said individuals have never previously received any document or certification
signifying a level of qualification lower than that required in order to perform the work of
the construction trade, the contractor or subcontractor shall in good faith determine the
qualifications of such individuals. The contractor or subcontractor shall hire or schedule
those individuals who satisfy appropriate qualification standards in conformity with the
equal employment opportunity and non-discrimination principles set forth in this chapter.
However, a contractor or subcontractor shall determine that the individual at least
possesses the requisite skills, and experience recognized by a union, apprentice program
or a referral agency, provided the referral agency is acceptable to the Dept. of LWD,
Construction EEO Monitoring Program. If necessary, the contractor or subcontractor
shall hire or schedule minority and women workers who qualify as trainees pursuant to
these rules. All of the requirements, however, are limited by the provisions of (C) below.

(ii1) The name of any interested women or minority individual shall be maintained on a
waiting list, and shall be considered for employment as described in (i) above, whenever
vacancies occur. At the request of the Dept. of LWD, Construction EEO Monitoring
Program, the contractor or subcontractor shall provide evidence of its good faith efforts to
employ women and minorities from the list to fill vacancies.

(iv) If, for any reason, said contractor or subcontractor determines that a minority
individual or a woman is not qualified or if the individual qualifies as an advanced trainee
or apprentice, the contractor or subcontractor shall inform the individual in writing of the
reasons for the determination, maintain a copy of the determination in its files, and send a
copy to the public agency compliance officer and to the Dept. of LWD, Construction
EEO Monitoring Program.

(7) To keep a complete and accurate record of all requests made for the referral of
workers in any trade covered by the contract, on forms made available by the Dept. of
LWD, Construction EEO Monitoring Program and submitted promptly to the Dept. of
LWD, Construction EEO Monitoring Program upon request.

(C) The contractor or subcontractor agrees that nothing contained in (B) above shall
preclude the contractor or subcontractor from complying with the union hiring hall or
apprenticeship policies in any applicable collective bargaining agreement or union hiring
hall arrangement, and, where required by custom or agreement, it shall send journeymen
and trainees to the union for referral, or to the apprenticeship program for admission,
pursuant to such agreement or arrangement. However, where the practices of a union or
apprenticeship program will result in the exclusion of minorities and women or the
failure to refer minorities and women consistent with the targeted county employment
goal, the contractor or subcontractor shall consider for employment persons referred



EXHIBIT B (CONTINUED)

pursuant to (B) above without regard to such agreement or arrangement; provided further,
however, that the contractor or subcontractor shall not be required to employ women and
minority advanced trainees and trainees in numbers which result in the employment of
advanced trainees and trainees as a percentage of the total workforce for the construction
trade, which percentage significantly exceeds the apprentice to journey worker ratio
specified in the applicable collective bargaining agreement, or in the absence of a
collective bargaining agreement, exceeds the ratio established by practice in the area for
said construction trade. Also, the contractor or subcontractor agrees that, in implementing
the procedures of (B) above, it shall, where applicable, employ minority and women
workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the contractor
shall submit to the public agency compliance officer and the Dept. of LWD, Construction
EEO Monitoring Program an initial project workforce report (Form AA-201)
electronically provided to the public agency by the Dept. of LWD, Construction EEO
Monitoring Program, through its website, for distribution to and completion by the
contractor, in accordance with N.J.A.C. 17:27-7.

The contractor also agrees to submit a copy of the Monthly Project Workforce Report
once a month thereafter for the duration of this contract to the Dept. of LWD,
Construction EEO Monitoring Program, and to the public agency compliance officer. The
contractor agrees to cooperate with the public agency in the payment of budgeted funds,
as is necessary, for on-the-job and/or off-the job programs for outreach and training of
minorities and women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to
the Dept. of LWD, Construction EEO Monitoring Program as may be requested by the
Dept. of LWD, Construction EEO Monitoring Program from time to time in order to
carry out the purposes of these regulations, and public agencies shall furnish such
information as may be requested by the Dept. of LWD, Construction EEO Monitoring
Program for conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq.

The undersigned vendor further agrees on their company’s receipt, knowledge and
commitment to comply with:

EXHIBIT B
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A. 10:5-31 et seq.; N.J.A.C. 17:27

CONSTRUCTION CONTRACTS

The undersigned vendor further agrees to furnish the required forms of evidence and understands that their
contract/company’s bid shall be rejected as non-responsive if said contractor fails to comply with the

requirements of N.J.S.A. 10:5-31 and N.J.S.A. 17:27

Representative’s Name/Title (Print):

Representative’s Signature:

Name of Company:

Tel. No.: Date:




AFFIRMATIVE ACTION PLAN MBE/WBE TRACKING FORM*

Definitions:

A Minority Business Enterprise (MBE) is defined as "a business which is independently owned and
operated and is at least 51 percent owned and controlled by minority group members." Minority
group members are defined as "persons who are Black, Hispanic, Portuguese, Asian-American,
American Indian or Alaskan Natives."

A Women Business (WBE) is defined as "a business which is independently owned and operated
and is at least 51 percent owned and controlled by women."

Using the definitions above, please check the following space which best describes your firm:
Minority Business Enterprise (MBE)

Women Business Enterprise (WBE)

Neither

Company:

Name:

(Print)

Signature:

Title:

* This form is for information purposes only. Completion of this form is not required for
purpose of bid. Your cooperation is appreciated.



County of Gloucester
PO Box 337
Woodbury, NJ 08096

CONTRACTOR(S) - SUBCONTRACTOR(S)
FOR COUNTY OF GLOUCESTER, STATE OF NEW JERSEY

As required by law, you must pay prevailing wages. In addition, any sub-contractor you employ
must also pay prevailing wages. It is your responsibility to make sure your subcontractors are
paying prevailing wages.

Gloucester County has a Wage and Hour Compliance Office. A representative of that office will
periodically interview your employees on this project to confirm that they are, in fact, receiving
the New Jersey prevailing wages and benefits.

In addition, immediately upon beginning the project, you must provide a certified copy of your
weekly/bi-weekly payroll records and your subcontractors. Also your certified payroll must show
hourly benefits and gross benefits that are paid each employee as set forth by New Jersey
prevailing rates.

Hourly rate
Total hours
Hourly benefits
Gross benefits
Gross pay

Should any apprentice from another state presently be working in the State of New Jersey, they
must now be paid the full journeyman’s rate, unless they are a member of a collective bargaining
unit whose jurisdiction, according to the agreement, covers territory within New Jersey.

The Wage and Hour Compliance Office is located at County of Gloucester, 254 County House
Rd., Clarksboro, New Jersey 08020. Payrolls must be sent to the office within ten (10) days of
payment of wages.

Should this be a non-union contractual firm, your employees are to receive the New Jersey
prevailing rates plus all benefits in their weekly/bi-weekly wages.

Should contractor(s)/subcontractor(s) be from another state, the New Jersey prevailing wage
determination and benefits must be paid.

You are to forward to the Office of Wage and Hour Compliance the initial manning report and
the Monthly Project Manning Report. Copies to be sent as designated. Failure to comply and
submit certified payrolls and manning reports could result in a stop payment order on any monies
due. Additionally, any forms to be completed by the primary or subcontractors must be returned
to the Office of Wage and Hour Compliance prior to the start of any project.

Signed:

(Contractor)

Date:
(Contractor T/A)

(Telephone and Address)

(Construction Location)



Please return to Gloucester County Wage and Hour Compliance Office, located at:

County of Gloucester 254 County House Rd., Clarksboro, New Jersey 08020, Attention: Wage
and Hour Representative. Payrolls must be sent to the office within ten (10) days of payment of
wages. This is a State statute.

Failure to comply and submit certified payrolls and manning reports could result in a stop
payment of any monies due.



APPROVED APPRENTICEMENT FORM
FOR CONSTRUCTION PROJECTS

Apprenticeship is training in occupations that require a wide and diverse range of skills and
knowledge, as well as maturity and independence of judgement. It involves planned, day-by-day
training on the job and experience under proper supervision, combined with related technical
instruction.

As practiced by modern industry, apprenticeship is a business-like system designed to provide
workers entering industry with comprehensive training by exposing them to the practical and
theoretical aspects of the work required in a highly skilled occupation. This is accomplished
through structured training on the job and related theoretical instruction.

Under the National Apprenticeship Act, the Burecau of Apprenticeship and Training (BAT) is
responsible for providing service to existing apprenticeship programs and technical assistance to
organizations that would like to establish an apprenticeship program. The Bureau works very
closely with State Apprenticeship Councils (SAC) and the educational system to deliver support
services at the National, State and local level.

Approved Apprenticeship programs are usually available through local County Vocational
Schools, through various Union Locals, and/or through the U.S. Department of Labor.

The U.S. Department of Labor for New Jersey may be reached at:
US Department of Labor
Bureau of Apprenticeship & Training
485 Route 1 South
Bldg. “E,” Room 300
Islin, New Jersey 08830

The County has determined that it would be in the best interest of this
particular project, and reasonably related to the specific work to be performed,
that all bidders be required to participate in an approved apprenticeship program
pursuant to standards established under the Department of Wage and Industry Act
of 1948 (N.J.S.A. 34:1A-34 et. seq.). This requirement may be met by either
showing a written agreement with a Union (Which must be attached with your
bid submission) with an appropriate apprenticeship program, or by maintaining
an in-house program that materially follows the guidelines for apprenticeship set
forth by the Union of the same trade

All subcontractors used by the bidder shall also have an approved apprenticeship
program (Which must be attached with your bid submission).



LIST OF TRADES FOR THIS PROJECT APPRENTICESHIP PROGRAM
SUBMITTED BY THE VENDOR ATTENDED

(Certificate or Signatory Page must be attached)




CONSTRUCTION BIDS

Subcontractor list: with each sub listed, a copy of their Contractor Registration Certificate must
be provided to the County Purchasing Department prior to any contract being awarded.

THIS LIST IS REQUIRED BY N.J.S.A. 40A: 11-16

The following is a list of subcontractor(s) to complete:
ELECTRICAL:

1.
(Name of Subcontractor)

(License Number)

2.
(Name of Subcontractor)

(License Number)

3.
(Name of Subcontractor)

(License Number)
Please check one below:

() I hereby certify that the above-listed subcontractor(s) have provided price quotations to this
bidder; and if this bid is accepted shall be the sub-contractor(s) retained.

Or

() I hereby certify that no Electrical sub-contractors will be used on this project.

Signature:

(Bidder)
Sworn and subscribed

before me this
day of 20

NOTE:
Failure to complete, sign and notarize this certification and include it with your bid package shall
result in your bid being deemed incomplete pursuant to N.J. S.A. 40A: 11-16.

Do not leave the subcontractor pages blank. If you do not intend to use any subcontractors, then
you must so state that you will not be using subcontractors in the appropriate place on each page.

If you plan to use in-house employees for this trade, then you must include with your bid the
name of the license holder for this trade and a copy of his/her license.



CONSTRUCTION BIDS

Subcontractor list, with each sub listed, a copy of their Contractor Registration Certificate must be
provided to the County Purchasing Department prior to any contract being awarded.

THIS LIST IS REQUIRED BY N.J.S.A. 40A: 11-16

The following is a list of subcontractor(s) to complete:
PLUMBING AND GAS FITTING AND ALL KINDRED WORK:

1.
(Name of Subcontractor)

(License Number)

2.
(Name of Subcontractor)

(License Number)

3.
(Name of Subcontractor)

(License Number)

NOTE:

In compliance with N.J.S.A. 45:14C-2(h)*, you must identify your licensed master plumber even
if it is you or your employee.

Name of Plumber License Number
Please check one below:

() I hereby certify that the above-listed subcontractor(s) have provided price quotations to this
bidder; and if this bid is accepted shall be the sub-contractor(s) retained.

Or

() I hereby certify that no Plumbing and Gas Fitting and All Kindred Work sub-contractors will
be used on this project.

Signature:

(Bidder)
Sworn and subscribed

before me this

day of 20
NOTE:

Failure to complete, sign and notarize this certification and include it with your bid package shall
result in your bid being deemed incomplete pursuant to N.J. S.A. 40A: 11-16.



Do not leave the subcontractor pages blank. If you do not intend to use any subcontractors, then
you must so state that you will not be using subcontractors in the appropriate place on each page.

If you plan to use in-house employees for this trade, then you must include with your bid the
name of the license holder for this trade and a copy of his/her license.

* N.J.S.A.14C-2(h) “Plumbing contractor” means any licensed master plumber, firm,
partnership, corporation or other legal entity which undertakes or offers to undertake for another
the planning, lying out, supervision, installing or making of additions, alterations and repairs in
the installation of plumbing. In order to act as a “plumbing contractor,” a licensed master plumber
shall be the holder of not less than 10 percent of the issued and outstanding shares of stock in the
corporation, or not less than 10 percent of the capital of the partnership, or not less than
10 percent of the ownership of any other firm or legal entity engaging in the business of plumbing
contracting in the State and shall employ either journeymen plumbers or apprentice plumbers or
both.



CONSTRUCTION BIDS

Subcontractor list, with each sub listed, a copy of their Contractor Registration Certificate must be
provided to the County Purchasing Department prior to any contract being awarded.

THIS LIST IS REQUIRED BY N.J.S.A. 40A: 11-16

The following is a list of subcontractor(s) to complete:
STEAM & HOT WATER HEATING AND VENTILATING APPARATUS,
STEAM POWER PLANTS AND KINDRED WORK:

1.
(Name of Subcontractor)

(License Number)

2.
(Name of Subcontractor)

(License Number)

3.
(Name of Subcontractor)

(License Number)
Please check one below:

() I hereby certify that the above-listed subcontractor(s) have provided price quotations to this
bidder; and if this bid is accepted shall be the sub-contractor(s) retained.

Or

() I hereby certify that no Steam & Hot Water Heating and Ventilating Apparatus,
Steam Power Plants and Kindred Work sub-contractors will be used on this project.

Signature:

(Bidder)
Sworn and subscribed

before me this

day of 20
NOTE:

Failure to complete, sign and notarize this certification and include it with your bid package shall
result in your bid being deemed incomplete pursuant to N.J. S.A. 40A: 11-16.

Do not leave the subcontractor pages blank. If you do not intend to use any subcontractors, then
you must so state that you will not be using subcontractors in the appropriate place on each page.

If you plan to use in-house employees for this trade, then you must include with your bid the
name of the license holder for this trade and a copy of his/her license.



CONSTRUCTION BIDS

Subcontractor list: with each sub listed, a copy of their contractor registration certificate must be
provided to the county purchasing department prior to any contract being awarded.

THIS LIST IS REQUIRED BY N.J.S.A. 40A: 11-16

The following is a list of subcontractor(s) to complete:
STRUCTURAL STEEL & ORNAMENTAL IRON WORK:

1.
(Name of Subcontractor)

(License Number)

2.
(Name of Subcontractor)

(License Number)

3.
(Name of Subcontractor)

(License Number)

Please check one below:

() I hereby certify that the above-listed subcontractor(s) have provided price quotations to this
bidder; and if this bid is accepted shall be the sub-contractor(s) retained.

Or

() I hereby certify that no Structural Steel & Ornamental Iron Work sub-contractors will be used
on this project.

Signature:

(Bidder)
Sworn and subscribed

before me this

day of 20
NOTE:

Failure to complete, sign and notarize this certification and include it with your bid package shall
result in your bid being deemed incomplete pursuant to N.J. S.A. 40A: 11-16.

Do not leave the subcontractor pages blank. If you do not intend to use any subcontractors, then
you must so state that you will not be using subcontractors in the appropriate place on each page.

If you plan to use in-house employees for this trade, then you must include with your bid the
name of the license holder for this trade and a copy of his/her license.



CONSTRUCTION BIDS

Subcontractor list: with each sub listed, a copy of their Contractor Registration Certificate must
be provided to the County Purchasing Department prior to any contract being awarded.

THIS LIST IS REQUIRED BY THE COUNTY OF GLOUCESTER

The County of Gloucester requires that all bidders list all subcontractors (including any and all
sub-sub contractors) who will complete work on this project. After bids are opened, no changes
or substitutions to this subcontractor list will be permitted without written permission from the
County of Gloucester Purchasing Department. Please include the name, address, and work to be
completed by each subcontractor or sub-subcontractor:

1.

(Name)

(Address)

(Work to be completed)

(Name)

(Address)

(Work to be completed)

(Name)

(Address)

(Work to be completed)

(Name)

(Address)

(Work to be completed)

NOTE:
Do not leave the subcontractor pages blank. If you do not intend to use any subcontractors then
you must so state that you will not be using subcontractors in the appropriate place on each page.




NOTE: ALL CONTRACTORS

The Public Works Contractor Registration Act
N.J.S.A 34:11-56.48 et. seq.

Under the Act, no contractor/subcontractor will be permitted to bid on or engage in any contract
for public work, as defined in (N.J.S.A. 34:11-56.26), unless that contractor/subcontractor
registered with the New Jersey Department of Labor. The Act provides that upon registration
with the Department, a public works contractor/subcontractor will be issued a certificate by the
Department indicating compliance with the Act’s requirements. The registration fee has been set
at $300.00 per year. Upon effective date of the Act, public bodies will be expected to request
production of such a certificate from those bidding on or engaging in public works projects.

It is important to note that the term “contractor” is defined in the Act as, “a person, partnership,
association, joint stock company, trust, corporation or other legal business entity or successor
thereof who enters into a contract which is subject to the provision of the “New Jersey Prevailing
Wage Act,” (N.J.S.A.34:11-56.25, et. seq.) and includes any subcontractor or lower tier
subcontractor as defined herein.”

Registration forms, copies of the Act, and other relevant information is available as of January
2000. To be placed on our mailing list, please contact:

Contractor Registration Unit

New Jersey Department of Labor

Division of Wage and Hour Compliance
P. O. Box 389

Trenton, New Jersey 08625-0389

Telephone: (609) 292-9464
Fax: (609) 633-8591
E-mail: contreg(@dol.state.nj.us

As such, any bidder for this project shall submit with their bid or prior to any award, a copy of
their certificate of registration for them and any subcontractors listed, issued by the New Jersey
Department of Labor, Contractor Registration Unit Form that they submitted to the New Jersey
Department of Labor, Contractor Registration Unit, prior to the bid opening date. A copy of the
application is not a substitute for the copy of the certificate. Failure to submit this information
shall be cause for rejection of your bid.

The bidder is responsible for obtaining copies of the certifications from all of the
subcontractors for this project.



mailto:contreg@dol.state.nj.us

NOTICE TO BIDDERS

N.J.S. 40A: 11-22 provides in pertinent part that where a contracting unit requires a performance
bond, the contracting unit must require from all bidders, a certificate from a surety company
stating that the surety company will provide the contractor with a performance bond.

If a performance bond will be required from the successful bidder on this project, then

consequently, all bidders shall submit, with their bid, a certificate in substantially the following
form:

TO: GLOUCESTER COUNTY BOARD OF COUNTY COMMISSIONERS
WOODBURY, NJ 08096

RE:
(Contractor)
(Project Description)
This is to certify that the
(Surety Company)
will provide to , a performance bond
(Contractor)
in the event that said ,1s awarded a
(Contractor)

contract for the above project.

Authorized Agent of Surety Company

** Certificate of Surety must be signed by an authorized agent or representative of a surety

company and not by the individual or company submitting the bid.



CERTIFICATION REGARDING THE DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTIONS

Iam of the firm of
(Title) (Organization)

( Address of Organization)

CHOOSE ONE OF THE FOLLOWING

() A. I hereby certify on behalf of that neither it nor
(Organization)
its principals are debarred, suspended, proposed for debarment, declared ineligible, or voluntarily

excluded from participation in this transaction by any federal department or agency.

() B. I am unable to certify to any of the statements set forth in this certification. I have

attached an explanation to this form.

(Signature)

(Type Name and Title)

(Date)



CERTIFICATION OF NON-DEBARMENT
FOR FEDERAL GOVERNMENT CONTRACTS
N.J.S.A. 52:32-44.1

This certification shall be completed, certified to, and submitted to the contracting
unit prior to contract award, except for emergency contracts where submission is
required prior to payment.

PART I: VENDOR INFORMATION

Individual or Organization
Name
Physical Address of
Individual or Organization
Unique Entity ID
(if applicable)
CAGE/NCAGE Code
(if applicable)
Check the box that represents the type of business organization:

OSole Proprietorship (skip Parts Il and IV) ONon-Profit Corporation (skip Parts lll and 1V)
OFor-Profit Corporation (any type) DOLimited Liability Company (LLC) OPartnership
OLimited Partnership DOLimited Liability Partnership (LLP)

OOther (be specific):

PART Il — CERTIFICATION OF NON-DEBARMENT: Individual or Organization
| hereby certify that the individual or organization listed above in Part | is not debarred by the federal government
from contracting with a federal agency. | further acknowledge: that | am authorized to execute this certification on
behalf of the above-named organization; that the County of Gloucester is relying on the information contained
herein and that | am under a continuing obligation from the date of this certification through the date of contract
award by the County of Gloucester to notify the County of Gloucester in writing of any changes to the information
contained herein; that | am aware that it is a criminal offense to make a false statement or misrepresentation in this
certification, and if | do so, | am subject to criminal prosecution under the law and that it will constitute a material
breach of my agreement(s) with the County of Gloucester, permitting the County of Gloucester to declare any
contract(s) resulting from this certification void and unenforceable.

Full Name (Print): Title:

Signature: Date:

PART IIl — CERTIFICATION OF NON-DEBARMENT: Individual or Entity Owning Greater than 50 Percent of
Organization

Section A (Check the Box that applies)

Below is the name and address of the stockholder in the corporation who owns
more than 50 percent of its voting stock, or of the partner in the partnership
who owns more than 50 percent interest therein, or of the member of the

D limited liability company owning more than 50 percent interest therein, as the
case may be.

Name of Individual or
Organization

Physical Address

OR




No one stockholder in the corporation owns more than 50 percent of its voting
stock, or no partner in the partnership owns more than 50 percent interest
D therein, or no member in the limited liability company owns more than 50
percent interest therein, as the case may be.

Section B (Skip if no Business entity is listed in Section A above)

Below is the name and address of the stockholder in the corporation who owns
more than 50 percent of the voting stock of the organization’s parent entity, or
of the partner in the partnership who owns more than 50 percent interest in
the organization’s parent entity, or of the member of the limited liability

D company owning more than 50 percent interest in organization’s parent entity,
as the case may be.

Stockholder/Partner/Member
Owning Greater Than 50
Percent of Parent Entity

Physical Address

OR

No one stockholder in the parent entity corporation owns more than 50 percent
of its voting stock, no partner in the parent entity partnership owns more than
50 percent interest therein, or no member in the parent entity limited liability
D company owns more than 50 percent interest therein, as the case may be.

Section C — Part lll Certification

| hereby certify that no individual or organization that is debarred by the federal government from contracting with a
federal agency owns greater than 50 percent of the Organization listed above in Part | or, if applicable, owns greater
than 50 percent of a parent entity of the Organization listed above in Part 1 | further acknowledge: that | am
authorized to execute this certification on behalf of the above-named organization; that the County of Gloucester is
relying on the information contained herein and that | am under a continuing obligation from the date of this
certification through the date of contract award to the County of Gloucester to notify the County of Gloucester in
writing of any changes to the information contained herein; that | am aware that it is a criminal offense to make a false
statement or misrepresentation in this certification, and if | do so, | am subject to criminal prosecution under the law
and that it will constitute a material breach of my agreement(s) with the County of Gloucester, permitting the County
of Gloucester to declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print): Title:

Signature: Date:

Part IV — CERTIFICATION OF NON-DEBARMENT: Contractor — Controlled Entities

Section A
Below is the name and address of the corporation(s) in which the Organization
listed in Part | owns more than 50 percent of voting stock, or of the
partnership(s) in which the Organization listed in Part | owns more than 50
D percent interest therein, or of the limited liability company or companies in
which the Organization listed above in Part | owns more than 50 percent
interest therein, as the case may be.

Name of Business Entity Physical Address




**Add additional sheets if necessary**

OR

The Organization listed above in Part | does not own greater than 50 percent
of the voting stock in any corporation and does not own greater than 50
D percent interest in any partnership or any limited liability company.

Section B (skip if no business entities are listed in Section A of Part IV)

Below are the names and addresses of any entities in which an entity listed in
Part Ill A owns greater than 50 percent of the voting stock (corporation) or

D owns greater than 50 percent interest (partnership or limited liability
company).
Name of Business Entity Controlled by Entity Physical Address

Listed in Section A of Part IV

**Add additional Sheets if necessary**

OR

No entity listed in Part Ill A owns greater than 50 percent of the voting stock in
D any corporation or owns greater than 50 percent interest in any partnership or
limited liability company.

Section C — Part IV Certification

| hereby certify that the Organization listed above in Part | does not own greater than 50 percent of any
entity that that is debarred by the federal government from contracting with a federal agency and, if
applicable, does not own greater than 50 percent of any entity that in turns owns greater than 50
percent of any entity debarred by the federal government from contracting with a federal agency. |
further acknowledge: that | am authorized to execute this certification on behalf of the above-named
organization; that the County of Gloucester is relying on the information contained herein and that | am
under a continuing obligation from the date of this certification through the date of contract award by
the County of Gloucester to notify the County of Gloucester in writing of any changes to the information
contained herein; that | am aware that it is a criminal offense to make a false statement or
misrepresentation in this certification, and if | do so, | am subject to criminal prosecution under the law
and that it will constitute a material breach of my agreement(s) with the County of Gloucester,
permitting the Count of Gloucester to declare any contract(s) resulting from this certification void and
unenforceable.

Full Name (Print): Title:

Signature: Date:




INSTRUCTIONS FOR CERTIFICATION

1. By signing and submitting this certification, the contracting firm is providing the certification as
set out below.

2. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. Ifit is later determined that the contracting firm
knowingly rendered an erroneous certification, in addition to other remedies available to the
Federal Government, the County may pursue available remedies including suspension and/or
debarment.

3. The contracting firm shall provide immediate written notice to the County if at any time it learns
that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction,” “principal,”" and "voluntarily
excluded," as used in this clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may contact the County for
assistance in obtaining a copy of those regulations.

" e

5. The contracting firm agrees by submitting this certification that, should the covered transaction
be entered into, it shall not knowingly enter into any lower tier covered transaction with a person
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in
this covered transaction.

6. The contracting firm further agrees by submitting this certification that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion -
Lower Tier Covered Transaction," without modification, in all subcontracts to this agreement as
authorized by the County.



NOTICE: CONSTRUCTION/EXCAVATION CONTRACTS ONLY

UNDERGROUND FACILITY PROTECTION ACT
(N.J.S.A. 48:2-73)

ONE-CALL is an underground facilities damage prevention system that operates under the
direction of the Board of Public Utilitiess. ONE-CALL maintains membership and service
territory data on each operator of an underground facility. Excavators must contact the system
prior to excavations and, in turn, ONE-CALL will notify the operators of the planned excavation.
Operators must then locate and mark-out all of their facilities.

The attention of bidder is directed to the fact that the contractor is responsible to ascertain the
location of any existing utility prior to any excavation work. Before starting any excavation
work, the contractor shall contact the underground location service by calling 1-800-272-1000 or
1-908232-9570.

The provisions of any other law, rule, regulation or ordinance to the contrary notwithstanding,
any permit or permission for a road opening, building, blasting, demolition or excavation granted
by a public entity to an excavator that will result in excavation or demolition activity, shall not be
effective until the excavator has notified the One-Call Damage Prevention System pursuant to
Section 10 of the Act. This proof may be provided by supplying the public entity with the
confirmation number assigned to the notice of intent pursuant to Subsection b. of Section 4 of this
Act.

An excavator shall notify the One-Call Damage Prevention System established pursuant to
Section 4 of this Act of its intent to engage in excavation or demolition not less than three
business days and not more than ten business days prior to the beginning of the excavation or
demolition.

A copy of proof of contacting the One-Call Damage Prevention System will be required with any
County project that requires any excavation and/or demolition work. This proof shall consist of a
verified copy of the One-Call Number issued for the project. This copy with the number must be
given to the County department in charge of the project as part of authorization for future
payments for the associated project.

A copy of this Act is on file in the Gloucester County Purchasing Department at 2 S. Broad
Street, County Building, 2nd. Floor Woodbury, NJ 08096 or call
(1-856-853-3420).



ALTERNATE DISPUTE RESOLUTION:
MEDIATION

1. Controversies and Claims Subject to Mediation:
Any controversy or claim arising from or related to the contract or the breach thereof, shall be
settled by mediation.

If a dispute between the County and the contractor arises during the course of the contract,
the parties will attempt to resolve the dispute, in good faith, through mediation.

2. Contract Performance Pending Mediation:
During mediation proceedings, the contractor shall continue to perform under the terms of the
contract and the County shall continue to make payments under the terms of the contract.

3. When Mediation May Be Demanded:
Prior to either party requesting or demanding mediation, they shall attempt to resolve the
problem directly. The aggrieved party shall submit, in writing, to the other party, a notice of
dispute.

The other party shall respond in writing.
Demand for mediation of any claim shall not be made until the earlier of the following:

(a) Written notice of dispute is given to other party and written response is
provided to the aggrieved party.

(b) Thirty days after submission of original written claim by aggrieved party
to other party and the other party has not responded in writing.

A party who files a “Notice of Demand for Mediation” must assert in the demand all claims
then known to that party on which mediation is permitted to be deemed. When a party fails to
include a claim through oversight, inadvertence or excludable neglect, or when a claim has
matured or been acquired subsequently, the mediator or mediators may permit amendments.

If a party submits a claim and is not satisfied with the written response received, the aggrieved
party has forty-five (45) days from the receipt of the written response to file a request for
mediation.

4. Procedures to Request Mediation:

a) Either party may demand mediation by written notice to the other party. The written
notice shall contain at least (1) a brief statement of the nature of the dispute, and (2) the
name, address and the phone number of that party’s designated representative for
purposes of mediation.

b) The other party shall designate its representative for mediation in writing no later than
five (5) business days after receipt of the demand for mediation.

c) The respective designees shall thereupon, and promptly, with due regard for the need for
timely action, choose a mediator.

d) If the parties cannot agree on a mediator, they shall choose a reputable mediation firm.



e) Any mediation firm so chosen shall present a list of at least five (5) proposed mediators
to the parties and shall provide the parties with a summary of each person’s qualifications
to serve as mediator.

f) Each party shall rank the proposed mediators in order of preference.

g) The fifth and any lower ranked persons on each list will be excluded from further
consideration.

h) The chosen mediator shall be the remaining person who is the combined highest-ranking
mediator on both preference lists, after deleting all excluded persons.

o In the event of a tie, the mediator shall be chosen by lot.

Procedures at Mediation:

The mediation shall be conducted in such reasonable and efficient manner as may be agreed
between the parties and the mediator or, in the lack of such an agreement, as may be
determined by the mediator.

The parties will not be bound by the Rules of Evidence in presenting their positions before
the mediator.

Cost of Mediation:
Each party will bear its own costs of participation in mediation and they will divide the costs
of the mediator equally.

Failure of Mediation:

If, after a good faith effort to resolve the dispute through mediation, the dispute is not
resolved, either party may terminate the mediation by written notice to the mediator and to
the other party, whereupon either party may submit the dispute to the Superior Court of New
Jersey, Gloucester County, for adjudication, which court shall have exclusive original
jurisdiction over the dispute.




NON-COLLUSION AFFIDAVIT

State of New Jersey
County of Gloucester ss:

I certify that I am ,
of the firm of , the bidder making the
proposal for the above-named project, and that I executed the said proposal with full authority so
to do; that said bidder has not, directly or indirectly entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free, competitive bidding in connection
with the above-named project; and that all statements contained in said proposal and in this
affidavit are true and correct, and made with full knowledge that the County of Gloucester relies
upon the truth of the statements contained in said proposal and in the statements contained in this
affidavit in awarding the contract for the said project.

I further warrant that no person or selling agency has been employed to solicit or secure
such contract upon an agreement or understanding for a commission, percentage, brokerage or
contingent fee, except bona fide employees or bona fide established commercial or selling
agencies maintained by (N.J.S.A.52: 34-25)

(Name of Contractor)

Sworn and subscribed

before me this

day of 20
(Also Type or Print Name of Affiant under Signature)
Notary Public of
My Commission Expires: , 20
NOTE:

This Form Must Be Completed, Notarized and Returned with Your Proposal



STATEMENT OF OWNERSHIP DISCLOSURE
N.J.S.A. 52:25-24.2

This statement shall be completed, certified to, and included with all bid and proposal
submissions. Failure to submit the required information is cause for automatic rejection of
the bid or proposal.

Name Organization:

Organization Address:

Part I Check the box that represents the type of business organization:

D Sole Proprietorship (skip Parts II and III, execute certification in Part [V)
DNon-Proﬁt Corporation (skip Parts II and III, execute certification in Part IV)
DFor-Proﬁt Corporation (any type) DLimited Liability Company (LLC)

D Partnership D Limited Partnership D Limited Liability Partnership (LLP)
DOther (be specific):

Part 11

D The list below contains the names and addresses of all stockholders in the corporation

who own 10 percent or more of its stock, of any class, or of all individual partners in the
partnership who own a 10 percent or greater interest therein, or of all members in the
limited liability company who own a 10 percent or greater interest therein, as the case
may be. (COMPLETE THE LIST BELOW IN THIS SECTION)

OR

D No one stockholder in the corporation owns 10 percent or more of its stock, of any class,

or no individual partner in the partnership owns a 10 percent or greater interest therein, or
no member in the limited liability company owns a 10 percent or greater interest therein,
as the case may be. (SKIP TO PART IV)

(Please attach additional sheets if more space is needed):

Name of Individual or Business Entity Address




Part III DISCLOSURE OF 10% OR GREATER OWNERSHIP IN
THE STOCKHOLDERS, PARTNERS OR LLC MEMBERS LISTED
IN PART II

If a bidder has a direct or indirect parent entity which is publicly traded, and any person
holds a 10 percent or greater beneficial interest in the publicly traded parent entity as of the
last annual federal Security and Exchange Commission (SEC) or foreign equivalent filing,
ownership disclosure can be met by providing links to the website(s) containing the last annual
filing(s) with the federal Securities and Exchange Commission (or foreign equivalent) that
contain the name and address of each person holding a 10% or greater beneficial interest in the
publicly traded parent entity, along with the relevant page numbers of the filing(s) that contain the
information on each such person. Attach additional sheets if more space is needed.

Website (URL) containing the last annual SEC (or foreign equivalent) filing | Page #’s

Please list the names and addresses of each stockholder, partner or member owning a 10 percent
or greater interest in any corresponding corporation, partnership and/or limited liability company
(LLC) listed in Part II other than for any publicly traded parent entities referenced above.
The disclosure shall be continued until names and addresses of every noncorporate stockholder,
and individual partner, and member exceeding the 10 percent ownership criteria established
pursuant to N.J.S.A. 52:25-24.2 has been listed. Attach additional sheets if more space is
needed.

Stockholder/Partner/Member and Address
Corresponding Entity Listed in Part IT

Part IV Certification

I, being duly sworn upon my oath, hereby represent that the foregoing information and any
attachments thereto to the best of my knowledge are true and complete. I acknowledge: that I am
authorized to execute this certification on behalf of the bidder/proposer; that the County of
Gloucester is relying on the information contained herein and that I am under a continuing
obligation from the date of this certification through the completion of any contracts with the
County of Gloucester to notify the County of Gloucester in writing of any changes to the
information contained herein; that I am aware that it is a criminal offense to make a false statement
or misrepresentation in this certification, and if I do so, I am subject to criminal prosecution under
the law and that it will constitute a material breach of my agreement(s) with the, permitting the
County of Gloucester to declare any contract(s) resulting from this certification void and
unenforceable.

Full Name

(Print): Title:

Signature: Date:




COUNTY OF GLOUCESTER
ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA

The undersigned Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Dated

Acknowledged for:

(Print or Type Name of Bidder)

By:

(Print or Type Name of Authorized Individual)

Signature:

Title:

NOTE:

This Form Must Be Completed and Returned with Your Proposal



COUNTY COOPERATIVE CONTRACT PRICING
EXTENSION OF PRICES TO LOCAL GOVERNMENT
ENTITIES WITHIN THE COUNTY

The County of Gloucester acts as lead agency in a county cooperative contract purchasing
system. Under this system, the County solicits competitive bids for certain items to be purchased.
Local contracting units within the County may purchase under the terms and conditions of
selected contracts awarded by the County without the necessity of securing formal bids. This is a
county cooperative contract purchasing system as defined and regulated by N.J.A.C. 5:34-7. The
System Name is Gloucester County Cooperative Contract Purchasing System. The System
Identifier is CK-01-GC. The Systems’ establishment was approved by the Director of the
Division of Local Government Services.

The county, at its discretion and with the approval of the vendor, may permit only those
contracting units located within the county’s geographic boundaries to procure the provision and
performance of goods and services for their own needs, subject to the specifications, terms and
conditions set forth in the contract awarded by the county.

The county shall make the contract number available to any contracting unit within the county
which seeks to purchase under the terms of a contact awarded by the county.

A county managing a county cooperative contract purchasing system shall include in the
specifications the county’s own requirements, stated in definite quantities. The county shall
identify the contracting units which may purchase under the terms of the contract if awarded.

Each request for bids to be included in the county cooperative contract purchasing system by the
county shall contain the following:

Language requiring uniform bid price(s) for the county.

ACCOMMODATION OF ONLY THOSE LOCAL CONTRACTING
UNITS WITHIN THE COUNTY OF GLOUCESTER

( ) Check here if willing to provide the goods and services herein bid upon to local governmental
contracting units located within the County of Gloucester, Cooperative contract purchasing
system, CK-01-GC without substitution or deviation from specifications, size features, quality,
price or availability as herein set forth. It is understood that orders will be placed directly by the
contracting units, subject to the overall terms of the contract to be awarded by the County of
Gloucester, and that no additional service or delivery charges will be allowed except as permitted
by theses specifications.

() Check here if not willing to extend prices to contracting units located in the County of
Gloucester affect consideration of this bid with respect to the needs of the County of Gloucester.

A statement as to the procedure to be followed in the event that the lowest responsible bidder
declines to extend prices to the registered members. The contract for the stated needs of the
county will be awarded to the lowest responsible bidder, and specifically not made available to
contracting units within the county.



Only counties and municipalities acting pursuant to the conditions set forth in this chapter may
aggregate residential and business customers for gas supply or for electric generation services.

A cooperative pricing system undertaking energy aggregation in which the lead agency is not a
county or municipality and the membership includes a mix of local contracting units including
municipalities and counties, shall not include municipalities and counties who seek to provide
energy to residents and businesses.

Two or more contracting units may join together to form a cooperative pricing system for the sole
specific purpose of purchasing energy, or an existing registered cooperative purchasing system
may add energy as a commodity to be purchased, pursuant to the Electric Discount and Energy
Competition Act N.J.S.A. 48:3-49 et. seq. and the Interim Government Energy Aggregation
Program Standards promulgated by the Board of Public Ultilities.

The purchase of energy shall be subject to the terms and conditions of the bid specifications and a
master contract. The specifications shall be drafted pursuant to Section 4.1a and 4.1b, Bidding
Specifications of the Interim Government Energy Aggregation Program Standards promulgated
by the Board of Public Utilities.

Take and pay contracts for the purchase of energy, where the government aggregator commits to
pay for certain amount of energy, whether or not the energy is actually received or used by the
government aggregator or participants in a cooperative pricing system are specifically prohibited.

Notwithstanding any of the restrictions or conditions set forth in this chapter, the lead agency of a
cooperative purchasing system shall determine prior to the solicitation of bids whether the
estimates submitted by a duly registered member of the system shall be considered firm and
binding or a member may withdraw its estimate even after a supplier has been selected.



Withdrawal of Bid Notice
(N.J.S.A. 40A:11-23.3)

Permission for Bidder to Withdraw a Bid Due to a Mistake in Certain Circumstances

N.J.S.A. 40A:11-23.3 authorizes a bidder to request withdrawal of a public works bid due to a
mistake on the part of the bidder. A mistake is defined by N.J.S.A. 40A:11-2(42) as a clerical
error that is an unintentional and substantial computational error or an unintentional
omission of a substantial quantity of labor, material, or both, from the final bid
computation.

A bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request for withdrawal,
in writing, by certified or registered mail to Kimberly Larter, Qualified Purchasing Agent,
Gloucester County Purchasing Department, 2 South Broad Street, 1 Floor County
Administration Building, Woodbury, New Jersey 08096. The bidder must request withdrawal of
a bid due to a mistake, as defined by the law, within five business days after the receipt and
opening of the bids. Since the bid withdrawal request shall be effective as of the postmark of the
certified or registered mailing, Kimberly Larter, Qualified Purchasing Agent, Gloucester County
Purchasing Department, may contact all bidders, after bids are opened, to ascertain if any bidders
wish to, or already have exercised a request to withdraw their bid pursuant to N.J.S.A. 40A:11-
23.3.

A bidder’s request to withdraw the bid shall contain evidence, including any pertinent
documents, demonstrating that a mistake was made. Such documents and relevant written
information shall be reviewed and evaluated by the public owner’s designated staff pursuant to
the statutory criteria of N.J.S.A. 40A:11-23.3.

The public owner will not consider any written request for a bid withdrawal for a mistake, as
defined by N.J.S.A. 40A:11-2(42), by a bidder in the preparation of a bid proposal unless the
postmark of the certified or registered mailing is within the five business days following the
opening of bids.



Insurance Requirements for Contractors

Low Hazard - Artisan-type contractors

e General and Auto Liability limits are reduced to $500,000
Medium Hazard - Roofers, plumbers with minor digging, landscapers, bldg.
maintenance.

e General and Auto Liability limits are reduced to $1,000,000
High Hazard - Excavation, road work, building construction/renovation

e General and Auto Liability limits are per below.

[ ]
The Contractor shall not commence work under this contract until it has obtained the
insurance required under this section. All coverage shall be with insurers must be
licensed and admitted to do business in New Jersey and acceptable to the County.

COMMERCIAL GENERAL LIABILITY INSURANCE

During the life of this contract the Contractor shall procure and maintain
Commercial General Liability Insurance on an “Occurrence Basis” with limits
of liability not less than $5,000,000* per occurrence and/or aggregate combined
single limit for Personal Injury, Bodily Injury and Property Damage. Coverage
shall include the following: (A.) Contractual Liability; (B.) Products and
Completed Operations; (C.) Independent Contractors Coverage; (D.) Broad
Form General Liability Extensions or equivalent; (E.) Deletion of all Explosion,
Collapse, and Underground (XCU) Exclusions.

MOTOR VEHICLE LIABILITY INSURANCE

During the life of this contract the Contractor shall procure and maintain Motor
Vehicle Liability Insurance, including applicable No-Fault coverage, with limits
of liability not less than $5,000,000*per accident combined single limit Bodily
Injury and Property Damage. Coverage shall include all owned vehicles, all
non-owned vehicles, and all hired vehicles.

*Please note: A primary general and auto liability limit of $1,000,000 and an
excess/umbrella limit of $4,000,000 will satisfy the above requirements in lieu
of $5,000,000 primary limit.

WORKERS’ COMPENSATION

During the life of this contract the Contractor shall procure and maintain
Workers’ Compensation insurance, including Employers’ Liability Coverage in
accordance with the statutes of the State of New Jersey.




ADDITIONAL INSURED

The following shall be Additional Insured on the general liability policy: The
County of Gloucester, including all elected and appointed officials, all
employees and volunteers, all boards, commissions and/or authorities and their
board members, employees, and volunteers.

This coverage shall be primary to the Additional Insured, and shall not be
contributing with any other insurance or similar protection available to the
Additional Insured, whether other available insurance be primary, contributing
Or excess.

PROOF OF INSURANCE COVERAGE

The Contractor shall provide the County at the time the contract is returned to
them for execution, Certificate(s) of Insurance evidencing such required
coverage-s.

CONTINUATION OF COVERAGE

If any of the above coverage’s expire during the term of this contract, the
Contractor shall deliver renewal Certificate(s) to the County at least ten (10)
days prior to the expiration date.



A. Bid Advertisement
The following language is recommended:

“The contract documents contain requirements addressing prevailing labor wage rates, labor
standards, nondiscrimination in hiring practices, goals for minority and female participation, MBE
and WBE participation, participation by Section 3 residents and businesses, and related matters.

The bidders/offerors must submit documentary evidence of minority and women business
enterprises and of Section 3 businesses (low and moderate income businesses) who have been
contacted and to whom commitments have been made. Documentation of such solicitations and
commitments shall be submitted concurrently with the bid.”

B. MBE/WBE and Section 3 Forms

M/WBE - The Contractor shall utilize, to the maximum extent feasible, eligible, MBE/WBE
business concerns located in the area and contracting for work to be performed in connection
with the completion of the contract.

-Contractor Bidder Instructions

-Contractor Action Plan for Business Utilization MBE/WBE * Submit with Bid
-Contractor Minority and Women'’s Business Enterprise Bidder Certification * Submit
After Award and Prior to Construction (At Preconstruction conference)

-Contractor Minority and Women’s Business Ultilization Report * Submit Prior to Final
Payment

SECTION 3 (Section 3 only applies to Contracts $300,000.00 or more) - It is the
responsibility of the Prime Contractor to make a good faith effort to utilize lower income
residents of the project area with opportunities for training and employment and that contracts
for work in connection with the project be awarded to business concerns which are located in,
or owed in substantial part by persons residing in the area of the project.

-Contractor Section 3 Plan *Submit with Bid

-Contractor Section 3 Business and Employment Notice * Submit Prior to construction

-Contractor Section 3 Worker Certification Form * Submit Prior to Final Payment

-Contractor Targeted Section 3 Worker Tracking Form * Submit Prior to Final Payment

-Contractor Section 3 Targeted Section 3 Worker Certification Form * Submit Prior to
Final Payment

-Contractor Section 3 Labor Hours Summary Report * Submit Prior to Final Payment

C. General Conditions - Federal Requirements: To Be Included in Bid Packet



MBE/WBE CONTRACT SOLICITATION AND COMMITMENT STATEMENT

(1) Name of Bidder (2) IFB Number
Address Bid Opening Date
Telephone Number Contact Person

(8) NOTE: List those certified minority/women owned businesses from which you solicited quotes or which contacted you and gave you quotes in regard to this invitation for bid. Bidder's contract with
Subcontractors and suppliers should be at least five days prior to the bid opening date.

*(3) “) (4) (5) e *(7)
COMPANY NAME MBE WBE TYPE OF CONSTRUCTION, EQUIPENT, SERVICES TOTAL TOTAL
EIN/SSN X X) AND/OR SUPPLIES TO BE PROVIDED TO THE DOLLAR AMOUNT OF COMMITMENT
TELEPHONE NUMBER ~ PROJECT QUOTE RECEIVED DOLLAR AMOUNT

(9) NOTE Minimum Levels (MPL): MBE-5%, WBE-3%
A presumption of responsibility may be made If the dollar commitment of MBE/WBE reflects this minimum participation level.

(10) Prepared By Telephone Number/E-mail Address:

Use additional sheets if necessary.




EXPLANATION OF COLUMN ITEMS
(MBE/WBE Contract Solicitation and Commitment Statement)

1. Provide your company name, address, telephone number.

2. Provide the Invitation for Bid (IFB) number, if available, bid opening date and bidder’'s contact
person.

3. Enter the subcontractor’'s company name, Employer Identification Number (EIN), Social Security
Number (SSN) and telephone number with area code. Only the company’s name is a mandatory
item.

4. Indicate whether or not the firm is an MBE/ WBE firm. Place a check mark in either the MBE
column or the WBE column.

5. Indicate type of work to be performed and/or material to be supplied.
6. Enter the total dollar amount of the quote received.

7. Enter the dollar amount of the commitment which you have made to the MBE or WBE firm. If no
amount is provided in this space, it will be presumed that your firm made no commitment to the
MBE or WBE firm. ‘

8. NOTE: You must include information on both solicited and unsolicited quotes. Failure to
include a firm providing solicited or unsolicited quotes may result in the rejection of the bid.
Five days is a guide. However, adequate time must be provided for subcontractors and
suppliers to respond to bids.

9. NOTE: If the minimum participation levels for this project are not achieved, you must provide a
written explanation on this or a separate sheet explaining the failure to achieve the MPL for
either MBE or WBE. Failure to provide this explanation will result in rejection of the bid as non-
responsive.

10. Indicate the name and title of the person(s) who prepared the form, along with an e-mail
address.

*KEY NOTE: Mandatory Items: Failure to provide mandatory items will result in rejection
of the bid as non-responsive. These items appear in Columns 3 and 7. Only the company
name is a mandatory item in Column 3.




MINORITY AND WOMEN'S BUSINESS ENTERPRISE BIDDER INSTRUCTIONS

This Project is funded in paii with Community Development Block Grant (CDBG) funds. In accordance with
CDBG rules and regulations, municipalities must uphold the conditions of the Minority/Women's Business
Enterprise (MBE/WBE) Action Plan.

The minimum participation level of five percent (5%) for Minority Business Enterprises and three percent (3%)
for Women Business Enterprisess MBE/WBE has been established. The successful bidder will be required to
submit evidence that these goals have been met either tlu-ough his/her own employment practices or tlu-ough the
use of MBE/WBE subcontractors and vendors. Failure to comply may result in the bidder being determined not
responsible.

b preparation of your bid, you shall contact MBE/WBE firms made available by the NJSAVI N.J. Selective
Assistance  Vendor Information Database) at https:/www20.state.nj.us/TYTR SAVI/vendorSearch.jsp and
State Contracting  with Small, Minority, = and/or =~ Women  Business  Enterprises = (SMWBE's)
at http://www.state.nj.us/njbusiness/contracting/

You may also contact other MBE/WBE firms of which you are aware.

As part of your bid, you are expected to complete and submit the MBE/WBE Contract Solicitation and
Commitment Statement form. This form will be used during bid review to ascertain your level of MBE/
WBE utilization. Your efforts and success in utilizing these firms will be one of the tests of bidder
responsibility. Failure to meet this Project's MBE/WBE goal does not automatically disqualify your bid,
however, the MBE/WBE Bidder Certification must be submitted with the bid. At the County's
discretion, elements of the MBE/WBE may be waived, provided the bidder can submit adequate evidence
ofan eff0li to enlist MBE/WBE subcontractors and suppliers for the Project.

If you are the successful bidder you will be expected to document, at the pre-construction conference,
your efforts to solicit MBE/WBE business enterprises, and to confirm the percentage of participation you
will achieve.

Finally, at the completion of the Project and before final payment, you will be required to furnish to the
municipality a completed Minority/Women Business Enterprise Ultilization Report for yourself and your
subcontractors along with a Minority/Women Business Certffi-cation form, if applicable.



CONTRACTOR’S
ACTION PLAN FOR BUSINESS UTILIZATION
MBE/WBE

A. The Contractor shall utilize, to the maximum extent feasible, eligible, MBE/WBE business
concerns located in the area and contracting for work to be performed in connection with the
completion of the contract. Eligible MBE’s have Ownership by minority individuals and the
business is at least 51% owned by such individuals or, in the case of a publicly-owned
business, at least 51% of the stock is owned by one or more such individuals. Further, the
management and daily operations are controlled by those minority group members. Eligible
WBE’s must be at least 51% or more women-owned, managed, and controlled, must be open
for six months, and owner must be a US citizen or legal resident alien. All MBE/WBE’s must
be registered with the State of New Jersey.

B. The Contractor has established a goal of _% for MBE (Minimum Goal is 5%) and a
goal of % for WBE (Minimum Goal is 3%) for the total contract amount which
he expects to award to eligible MBE/WBE business concerns.

C. To achieve the goal specified in paragraph “B”, the contractor shall:

1. To identify MBE/WBEs in NJ, refer to the following websites:
State Contracting with Small, Minority, and/or Women Business Enterprises (SMWBE's)
http://www.state.nj.us/njbusiness/contracting/

Services and Information: NJSAVI Database
https://www20.state.nj.us/TYTR SAVI/vendorSearch.jsp

2. Take steps to insure that subcontracts which are typically let on a bid rather than a
negotiated basis are also let on a negotiated basis, whenever feasible.

D. The Contractor will report to the County on a monthly,
quarterly, or per project basis, the results of the affirmative efforts undertaken per paragraphs

A, B, and C above, including the efforts of its subcontractors.

Signature/ Contractor Date



CONTRACTOR
MINORITY AND WOMEN BUSINESS ENTERPRISE BIDDER CERTIFICATION

The submittals of each bidder are subject to review to determine whether the bidder has discriminated in the
selection of manufacturers, subcontractors and suppliers. If a bidder has met the goals for MBE/WBE
participation, the bidder will be presumed not to have discriminated in their selections.

Where the goals are not met, the below statements, if accurate, shall be certified by the bidder:

1. The limited number or no commitment to MBEs/WBEs was not motivated by consideration of race or
gender.

2. MBEs/WBEs were not treated less favorably than other businesses in the contract solicitation
and commitment process.

3. Solicitation and commitment decisions were not based upon policies which disparately
affect MBEs/WBE:s.

By signing below, I certify that the above statements are true and accurate.

Company Name

Signature Date



CONTRACTOR
MINORITY & WOMEN’S BUSINESS ENTERPRISE
UTILIZATION REPORT

(SHALL BE SUBMITTED PRIOR TO FINAL PAYMENT)

Project Name:
Prime Contractor’s Name:

Address: EIN No.
Telephone:
Contact Person: Total All Lower Tier Subcontract(s) $

Total MBE/WBE Lower Tier Subcontract(s) $

List MBE/WBE businesses from which you have purchased services and/or supplies in reference to this contract. This document is to be
completed and submitted with request for final payment.

Company Name Address/Telephone MBE* WBE Trade Date Paid Dollar Amount
(see Ethnic Code Below) X) of Contract(s)

Ethnic Code: A-Asian-Pacific Americans; B-African Americans; H-Hispanic Americans; N-Native Americans



General Conditions
Federal Requirements

(must be included in bid documents)



GENERAL CONDITIONS

FEDERAL REQUIREMENTS

All bidders must comply with the following Federal requirements:

1.

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) as stated in 24 CFR 570.601

"No person in the United States shall on the grounds of race, color, sex, sexual orientation,
gender identity, or national origin, be excluded from participation in, be denied the benefits
of, or be subjected to discrimination under any program or activity funded in whole or in part
with funds made available under this Title."

Executive Order 11063, as amended.

"No person in the United States shall on the basis of race, color, religion, sex, sexual
orientation, gender identity, or national origin, be discriminated against in housing (and
related facilities) provided with Federal assistance and in lending practices with respect to
residential property when such practices are connected with loans insured or guaranteed by
the Federal Government."

Executive Order 11246

If the contract amount is less than ten thousand ($10,000) dollars) the following conditions
shall apply:

During the performance of this contract, the contractor agrees as follows:

(1)

2

3)

The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity,
or national origin. The Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without
regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such actions shall include, but not be limited to, the following:
Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices
to be provided by the Local Public Agency setting forth the provisions of this
nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

The Contractor will cause the foregoing provisions to be inserted in all subcontracts
for any work covered by this contract so that such provisions will be binding upon
each subcontractor, provided that the foregoing provisions shall not apply to
contracts or subcontracts for standard commercial supplies or raw materials.

If the contract amount exceeds ten thousand ($10,000) dollars, the following conditions
shall apply:



(1

2

3)

“4)

)

(6)

(7

The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. The Contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment
without regard to their race, color, religion, sex, sexual orientation, gender identity,
or national origin. Such action shall include, but not be limited to the following:
Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The Contractor agrees to post
in conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding,
a notice to be provided advising the said labor union or workers' representatives
of the Contractor's commitments under this section, and shall post copies of the
notice in conspicuous places available to employees and applicants for
employment.

The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965; and the rules, regulations and relevant orders of the Secretary
of Labor.

The Contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and rules, regulations and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the Contracting Agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations and
orders.

In the event of the Contractor's noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, this contract
may be cancelled, terminated, or suspended in whole or in part and the Contractor
may be declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive
Order 11246 of September 24, 1965, and such other sanctions may be imposed
and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulations, or order of the Secretary of Labor, or as otherwise
provided by law.

The Contractor will include the portion of the sentence immediately preceding
paragraph (B-1) and the provisions of paragraphs (B-1) through (B-6) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to Section 204 of Executive Order 11246
of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The Contractor will take such action with respect to any
subcontract or purchase order as the Contracting Agency may direct as a means of
enforcing such provisions, including sanctions for non-compliance: Provided,
however, that in the event a Contractor becomes involved in, or is threatened with,




litigation with a subcontractor or vendor as a result of such direction by the
Contracting Agency, the Contractor may request the United States to enter into
such litigation to protect the interests of the United States.

Notice of Requirements for Affirmative Action to Ensure Equal Employment Opportunity
(Executive Order 11246):

(1

2

)

“4)

The Offerors or Bidder's attention is called to the "Equal Opportunity Clause" and
the "Standard Federal Equal Employment Opportunity Construction Contract
Specifications" set forth therein.

The goals and timetables for minority and female participation, expressed in
percentage terms for the Contractor's aggregate workforce in each trade on all
construction work in the covered area, are as follows:

Goals and Timetables for Minority Goals and Timetables for Female
Participation in Each Trade: Participation in Each Trade:
17.3% 6.9%

These goals are applicable to all the Contractor's construction work (whether or
not it is Federal or Federally assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity
Clause, specific affirmative action obligations required by the specifications set
forth in 41 CFR Part 60-4, paragraph 3(a), and its efforts to meet the goals
established for the geographical area where the contract resulting from this
solicitation is to be performed. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from contractor to contractor or from project to
project for the sole purpose of meeting the Contractor's goals shall be a violation
of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours
performed.

The Contractor shall provide written notification to the Director of the Office of
Federal Contract Compliance Programs within ten (10) working days of award of
any construction subcontract in excess of ten thousand ($10,000) dollars at any
tier of construction work under the contract resulting from this solicitation. The
notification shall list the name, address, and telephone number of the
subcontractor; employer identification number: estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the
geographical area in which the contract is to be performed.

As used in this Notice, and in the contract resulting from this solicitation, the
"covered area" is the



Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

(1)

2

)

As used in these specifications:

(a) "Covered area" means the geographical area described in the solicitation
from which this contract resulted;

(b) "Director" means Director, Office of Federal Contract Compliance
Program, United States Department of Labor, or any person to whom the
Director delegates authority;

(c) "Employer Identification Number" means the Federal Social Security
number used on the Employer's Quarterly Federal Tax Return, U.S.
Treasury Department Form 941.

(d) "Minority" includes:

1) Black (all persons having origins in any of the Black African racial
p g orig Yy
groups not of Hispanic origin);

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or
South American or other Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the
original peoples of the Far East, Southeast Asia, and the Indian
Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any
of the original peoples of North America and maintaining identifiable
affiliations through membership and participation or community
identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of
the work involving any construction trade, it shall physically include in each
subcontract in excess of ten thousand ($10,000) dollars the provisions of these
specifications and the Notice which contains the applicable goals for minority and
female participation and which is set forth in the solicitations from which this
contract resulted.

If the Contractor is participating (pursuant to 41 CFR Part 60-4.5) in a Hometown
Plan approved by the U.S. Department of Labor in the covered area either
individually or through an association, its affirmative action obligations on all work
in the Plan area (including goals and timetables) shall be in accordance with that
Plan for those trades which have unions participating in the Plan. Contractors must
be able to demonstrate their participation in and compliance with the provisions of
any such Hometown Plan. Each Contractor or subcontractor participating in an
approved Plan is individually required to comply with its obligations under the EEO
Clause, and to make a good faith effort to achieve each goal under the Plan in each
trade in which it has employees. The overall good faith performance by other
contractors or subcontractors toward a goal in an approved Plan does not excuse any
covered contractor's or subcontractor's failure to take good faith efforts to achieve
the Plan goals and timetables.



(4)

)

(6)

(7

The Contractor shall implement the specific affirmative action standards provided
in paragraphs (7a) through (7p) of these specifications. The goals set forth in the
solicitation from which this contract resulted are expressed as percentages of the
total hours of employment and training of minority and female utilization, the
Contractor should reasonably be able to achieve in each construction trade in which
it has employees in the covered area. The Contractor is expected to make
substantially uniform progress toward its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the Contractor has a collective bargaining agreement, to refer
either minorities or women shall excuse the Contractor's obligations under these
specifications, Executive Order 11246, or the regulations promulgated pursuant
thereto.

In order for the nonworking training hours of apprentices and trainees to be counted
in meeting the goals, such apprentices and trainees must be employed by the
Contractor during the training period, and the Contractor must have made a
commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be
trained pursuant to training programs approved by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications
shall be based upon its effort to achieve maximum results from its actions. The
Contractor shall document these efforts fully, and shall implement affirmative action
steps at least as extensive as the following:

(a) Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are
assigned to work. The Contractor where possible, will assign two or more women
to each construction project. The Contractor shall specifically ensure that all
foremen, superintendents, and other on- site supervisory personnel are aware of
and carry out the Contractor's obligation to maintain such a working environment,
with specific attention to minority or female individuals working at such sites or
in such facilities.

(b) Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to
community organizations when the Contractor or its unions have employment
opportunities available, and maintain a record of the organizations' responses.

(c) Maintain a current file of names, addresses, and telephone numbers of each
minority and female off-street applicant and minority or female referral from a
union, a recruitment source or community organization and of what action was
taken with respect to each such individual. If such individual was sent to the
union hiring hall for referral and was not referred back to the Contractor by the
union or, if referred, not employed by the Contractor, this shall be documented
in the file with the reason therefor, along with whatever additional actions the
Contractor may have taken.

(d) Provide immediate written notification to the Director when the union or unions
with which the Contractor has a collective bargaining agreement has not referred
to the Contractor a minority person or woman sent by the Contractor, or when



(e)

®

(@

(h)

(1)

W)

(k)

M

the Contractor has other information that the union referral process has impeded
the Contractor's efforts to meet is obligations.

Develop on-the-job training opportunities and/or participate in training
programs for the area which expressly include minorities and women, including
upgrading programs and apprenticeship and trainee programs relevant to the
Contractor's employment needs, especially those programs funded or approved
by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under (7)b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the
Contractor in meeting its EEO obligations; by including it in any policy manual
and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least once
a year; and by posting the company EEO policy on bulletin boards accessible to
all employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action
obligations under these specifications with all employees having any
responsibility for hiring, assignment, layoff, termination, or other employment
decisions including specific review of these items with on- site supervisory
personnel such as Superintendents, General Foremen, etc., prior to the initiation
of construction work at any job site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and in disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female news
media, and providing written notification to and discussing the Contractor's EEO
policy with other contractors and subcontractors with whom the Contractor does
or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to
minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one (1)
month prior to the date for the acceptance of applications for apprenticeship or
other training by and recruitment sources, the Contractor shall send written
notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority
persons and women, and where reasonable, provide after school, summer and
vacation employment to minority and female youth both on the site and in other
areas of a contractor's workforce.

Validate all tests and other selection requirements where there is an obligation
to do so under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority
and female personnel for promotional opportunities and encourage these
employees to seek or to prepare for, through appropriate training, etc., such
opportunities.



(8)

©)

(10)

(11)

(12)

(m) Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually
monitoring all personnel and employment related activities to ensure that the
EEO policy and the Contractor's obligations under these specifications are being
carried out.

(n) Ensure that all facilities and company activities are non-segregated except that
separate or single-user toilets and necessary changing facilities shall be provided
to assure privacy between the sexes.

(o) Document and maintain a record of all solicitation of offers for subcontracts
from minority and female construction contractors and suppliers, including
circulation of solicitations to minority and female contractor associations and
other business associations.

(p) Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affirmative action
obligations.

Contractors are encouraged to participate in voluntary associations which assist in
fulfilling one or more of their affirmative action obligations (7a) through (7p). The
efforts of a contractor association, Joint contractor-union, contractor-community, or
other similar group of which the Contractor is a member and participant, may be
asserted as fulfilling any one or more of its obligations under (7a) through (7p) of
these specifications provided that the contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment
of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female workforce
participation, makes a good faith effort to meet its individual goals and timetables,
and can provide access to documentation which demonstrates the effectiveness of
actions taken on behalf of the Contractor. The obligation to comply, however, is the
Contractor's and failure of such a group to fulfill an obligation shall not be a defense
for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the
Contractor may be in violation of the Executive Order if a particular group is
employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in
violation of the Executive Order if a specific minority group of women is
underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards
to discriminate against any person because of race, color, religion, sex, sexual
orientation, gender identity, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred
from Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension,
termination, and cancellation of existing subcontracts as may be imposed or ordered
pursuant to Executive Order 11246 as amended, and its implementing regulations



by the Office of Federal Contract Compliance Programs. Any Contractor who fails
to carry out such sanctions and penalties shall be in violation of these specifications
and Executive Order 11246 as amended.

(13) The Contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as those standards
prescribed in paragraph (7) of these specifications, so as to achieve maximum
results from its efforts to ensure equal employment opportunity. If the Contractor
fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41
CFR Part 60-4-8.

(14) The Contractor shall designate a responsible official to monitor all employment
related activity to ensure that the company EEO policy is being carried out, to submit
reports relating to the provisions hereof as may be required by the Government and
to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation, if any, employee
identification number when assigned, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rate of pay, and locations at which the work
was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

(15) Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the application
or requirements for the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block
Grant Program).

Contract Work Hours and Safety Standards Act (40 U.S.C. 327 et. seq.)

The Contractor, if the contract is in excess of $2,000, and any of his subcontractors, shall
comply with Section 103 and 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 327-

330) as supplemented by Department of Labor Regulations contained in 29 CFR Part 5.

Under Section 103 of the Act, the Contractor and any of his subcontractors, shall be required
to compute the wages of every mechanic and laborer on the basis of a standard work week of
forty (40) hours. Work in excess of the standard work week is permissible, provided the
worker is compensated at a rate not less than one and one-half (1 1/2) times the basic rate of
pay for all hours worked in excess of forty (40) hours in any week. Section 5 of the Federal
Labor Standards Provisions, as shown in below sets forth in detail the Section 103
requirements.

Section 107 of the Act provides that no laborer or mechanic shall be required to work in
surroundings or under working conditions which are unsanitary, hazardous or dangerous to his
health and safety, as determined under construction, safety and health standards promulgated
by the Secretary of Labor. These requirements do not apply to the purchase of supplies or
materials or articles ordinarily available on the open market.



5. Section 3 Covered Contracts Shall Include The Following Clause (Referred To As The Section 3
Clause):

A. The work to be performed under this contract is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12
U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that employment
and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extent feasible, be directed to
low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD’s regulations in 24 CFR
75, which implement Section 3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no contractual or other impediment
that would prevent them from complying with the part 75 regulations.

C. The contractor agrees to send to each labor organization or representative or
workers with which the contractor has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers’
representative of the contractor’s commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice
shall describe the Section 3 preference, shall set forth minimum number and job titles
subject to hire, availability of apprenticeship and training positions, the qualifications
for each; and the name and location of the person(s) taking applications for each of
the positions; and the anticipated date the work shall begin.

D. The contractor agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this Section 3 clause, upon a
finding that the subcontractor is in violation of the regulations in 24 CFR 75. The
contractor will not subcontract with any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in violation of the regulations in 24
CFR 75.

E. The contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR 75
require employment opportunities to be directed, were not filled to circumvent the
contractor’s obligations under 24 CFR 75.

F. Noncompliance with HUD’s regulations in 24 CFR 75 may result in sanctions,
termination of this contract for default, and debarment or suspension from future HUD
assisted contracts.

6. Lead Based Paint Requirements.
Title IV of the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4831) prohibits the

use of lead-based paint in residential structures constructed or rehabilitated with Federal
Assistance in any form.

7. Clean Air and Clean Water Acts.

This Agreement is subject to the requirements of the Clean Air Act, as amended, 42 U.S.C.
1857 et.seq., and the regulations of the Environmental Protection Agency with respect
thereto, at 40 CFR Part 15, as amended from time to time.



10.

11.

The Contractor and any of its subcontractors for work funded under the Agreement which is
in excess of one-hundred thousand ($100,000) dollars agree to the following requirements:

(1) A stipulation by the Contractor or subcontractors that any facility to be utilized in the
performance of any nonexempt contract or subcontract is not listed on the List of
Violating Facilities issued by the Environmental Protection Agency (EPA) pursuant
to 40 CFR Part 15.20.

(2) Agreement by the Contractor to comply with all the requirements of Section 114 of
the Clean Air Act, as amended (42 U.S.C. 1857¢-8) and (33 U.S.C. 1318) relating to
the inspection, monitoring, entry reports and information as well as all other
requirements specified in said Section 114 and Section 308, and all regulations, and
guidelines issued thereunder.

(3) A stipulation that as a condition for the award of the contract prompt notice will be
given of any notification received from the Director, Office of Federal Activities,
EPA, indicating that a facility utilized or to be utilized for the contract is under
consideration to be listed on the EPA List of Violating Facilities.

(4) Agreement by the Contractor that he/she will include or cause to be included the
criteria and requirements in paragraph (1) through (4) of this section in every
nonexempt subcontract and requiring that the Contractor will take such action as the
Government may direct as a means of enforcing such provision.

Energy Conservation Provisions

Contractors must recognize mandatory standards and policies relating to energy efficiency
contained in the Cost Effective Energy Conservation Measures.

Section 109 of the Housing and Community Development Act of 1974.

"No person in the United States shall on the grounds of race, color, national origin, or sex be
excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program or activity funded in whole or in part with funds made available under
this Title."

Age Discrimination Act of 1975.

"No person in the United States shall be on the basis of age, be excluded from participation
in, be denied the benefits of, or be subjected to discrimination under any program or activity
receiving Federal financial assistance."

Section 504 of the Rehabilitation Act of 1973.

"No qualified individual with handicaps shall, solely on the basis of handicaps, be excluded
from participation in, be denied the benefits of, or otherwise be subjected to discrimination
under any program or activity that receives Federal financial assistance.



FY2023 Community Project Funding Grant Guide (Version 2.0)

3.2 Cross Cutting Federal Requirements

Summary

Uniform Administrative
Requirements, Cost
Principles, and Audit
Requirements for Federal
Awards (2 CFR Part 200)

The requirements of 2 CFR Part 200 apply to all CPF awards.

You are encouraged to review the provisions of these regulations
including provisions related to:

e Suspension and debarment at 2 CFR 200.214

e Prohibition on certain telecommunications and video
surveillance services or equipment at 2 CFR 200.216

e Financial management, internal controls, and Federal payment
requirements at 2 CFR 200.302, 200.303, and 200.305

e Program income requirements at 2 CFR 200.307*

e Revision of budget and program plans at 2 CFR 200.308

e Disposition of property acquired with CPF funds at 2 CFR
§200.311

e Procurement requirements at 2 CFR §200.317-327

e Record retention and access requirements at 2 CFR 200.334-
200.338

e Reporting requirements at 2 CFR 200.328-200.330, including on
the status of property acquired with CPF funds at 2 CFR
§200.330

e Subrecipient monitoring and management at 2 CFR 200.331-
200.333

e Remedies for Noncompliance at 2 CFR 200.339-200.343

e Closeout of federal grants at 2 CFR §200.344-346

e Cost Principles at 2 CFR Part 200, subpart E

e Audit requirements at 2 CFR Part 200, subpart F

*For purposes of all CPF awards, program income must be used for the
purposes and under the conditions of your specific CPF award in
accordance with the addition requirements at 2 CFR 200.307(e)(2). In
accordance with 2 CFR 200.307(b), costs incidental to the generation of
program income may be deducted from gross income to determine
program income for purposes of your CPF grant, provided these costs
have not been charged to the Federal award. Further technical
assistance will be provided to grantees with projects that may generate
program income.
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and must include a letter or other documentation from the cognizant
agency showing the approved rate. If your organization does not have a
current negotiated rate (including provisional rate) and elects to use the
de minimis rate, your application must clearly state you intend to use
the de minimis rate of 10% of Modified Total Direct Costs (MTDC). As
described in 2 CFR 200.403, costs must be consistently charged as either
indirect or direct costs but may not be double charged or inconsistently
charged as both. Once elected, the de minimis rate must be applied
consistently for all Federal awards until the organization chooses to
negotiate a rate, which the organization may apply to do at any time.
Documentation of the decision to use the de minimis rate must be
retained on file for audit.

Economic Opportunities for | The requirements of Section 3 of the Housing and Urban Development
Low-and Very Low-income Act of 1968 found at 24 CFR Part 75 apply to all grant recipients that are
Persons: Section 3 awarded $200,000 or more for projects involving housing construction,
Requirements (24 CFR Part rehabilitation, or other public construction. Section 3 of the Housing and
75) and Indian Preference Urban Development Act of 1968 (Section 3), 12 U.S.C. 1701u (Economic
Opportunities for Low- and Very Low-Income Persons in Connection
with Assisted Projects), and the HUD regulations at 24 CFR Part 75,
ensure, to the greatest extent feasible, that training, employment,
contracting and other economic opportunities be directed to low- and
very low-income persons, especially recipients of government
assistance for housing, and to businesses that provide economic
opportunities to low-and very low-income persons where a proposed
project is located.

You are encouraged to review the requirements of this regulation to
determine ways to support the mission of increasing economic
opportunity for low- and very-low-income persons and small business
owners in your community. You will submit periodic reports of Section
3 accomplishment Performance Measures in DRGR. A link to DRGR
guidance for reporting Section 3 accomplishments is provided below.

CPF grants made to Tribes and TDHEs are subject to Indian Preference
requirements in Section 7(b) of the Indian Self-Determination and
Education Assistance Act (25 U.S.C. 5307(b)). As stated in 24 CFR
§75.3(c), grants to Tribes and TDHEs are subject to Indian Preference
requirements in lieu of Section 3.

www.hud.gov/localoffices

https://portalapps.hud.gov/Sec3BusReg/BRegistry/BRegistryHome
www.EEOC.govhttp://www.dol.gov/ofccp/

https://files.hudexchange.info/resources/documents/DRGR-Guidance-
on-Reporting-Section-3-Labor-Hours-Fact-Sheet.pdf
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Uniform Relocation
Assistance and Real Property
Acquisitions Policies Act

With certain limited exceptions, HUD-funded programs or projects are
subject to the Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, as amended (URA) (42 U.S.C. §§ 4601 et
seq.), and the government-wide regulations issued by the Federal
Highway Administration at 49 CFR Part 24.

The URA applies to acquisitions of real property and relocation
occurring as a direct result of the acquisition, rehabilitation, or
demolition of real property for Federal or Federally funded programs or
projects. Real property acquisition that receives Federal financial
assistance for a program or project, as defined in 49 CFR 24.2, must
comply with the acquisition requirements contained in 49 CFR part 24,
subpart B. Unless otherwise specified in law, the relocation
requirements of the URA and its implementing regulations at 49 CFR
part 24, cover any displaced person who moves from real property or
moves personal property from real property as a direct result of
acquisition, rehabilitation, or demolition for a program or project
receiving HUD financial assistance.

Generally Applicable HUD
requirements (24 CFR Part 5,
subpart A and 24 CFR
1000.12)

You and your subrecipients must comply with the generally applicable
HUD and CPD requirements in 24 CFR Part 5, subpart A, including all
applicable fair housing, and civil rights requirements.

Grants to Tribes and TDHEs are subject to the nondiscrimination
requirements in 24 CFR 1000.12 in lieu of the nondiscrimination
requirements in 24 CFR 5.105(a).

Equal Participation of Faith
Based Organizations

CPF grants are subject to HUD’s regulations at 24 CFR §5.109 concerning
equal participation of faith-based organizations in HUD programs and
activities.

SAM registration and Unique
Entity Identifier (UEI)

The System for Award Management (SAM) and Universal Identifier
Requirements under 2 CFR Part 25 apply.

Unless subject to the exceptions in 2 CFR 25.110 and 25.200(c), each
applicant for a CPF award must:
(a) Be registered in SAM.gov before submitting an application or
plan;
(b) Maintain an active SAM registration with current
information, including information on a recipient’s immediate
and highest-level owner and subsidiaries, as well as on all
predecessors that have been awarded a Federal contract or
grant within the last three years, if applicable, at all times during
which the applicant has an active Federal award or an
application or plan under consideration by a Federal awarding
agency; and
(c) Provide its UEI in each application or plan submitted to HUD.
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As of April of 2022, all entities doing business with the federal
government must use a UEIl created in SAM.gov. The federal
government has stopped using the DUNS number to uniquely identify
entities.

To Sign up or Reactivate SAM.gov Account: You must have a SAM.gov
account. If your organization is already registered in SAM.gov, your UEI
has already been assigned and is viewable in SAM.gov. This includes
inactive registrations. The UEIl is currently located below the DUNS
Number on your entity registration record. Remember, you must be
signed into your SAM.gov account to view entity records. To learn how
to view your UEI, go here:

https://www.fsd.gov/gsafsd sp?id=gsafsd kb articles&sys id=a05adba
e1b59f8982fe5ed7ae54bcbba.

Subrecipients may refer to the “Guide to Getting a Unique Entity ID” at
SAM.gov to get a UEI.

You may contact your Grant Officer for technical assistance. Please
refer to this link to begin registering in SAM.gov for your UEl number
https://sam.gov/content/home.

The Federal Financial
Accountability and
Transparency Act of 2006,
(Public Law 109-282), as
amended (FFATA)

Compliance with the Federal Funding Accountability and Transparency
Act of 2006 (Pub. L. 109-282) as amended (FFATA). FFATA requires
information on federal awards be made available to the public via a
single, searchable website, which is www.USASpending.gov.
Accordingly, your award will be subject to the requirements provided by
the Award Term in Appendix A to 2 CFR Part 170, “REPORTING
SUBAWARD AND EXECUTIVE COMPENSATION INFORMATION,” unless
the Federal funding for the award (including funding that may be added
through amendments) is not expected to equal or exceed $30,000.
Requirements under this Award Term include filing subaward
information in the Federal Funding Accountability and Transparency Act
(FFATA) Sub-award Reporting System (FSRS.gov) by the end of the
month following the month in which the recipient awards any sub-grant
equal to or greater than $30,000.

Each applicant must have the necessary processes and systems in
place to comply with the Award Term in Appendix A of 24 CFR Part 170
if the applicant receives an award unless an exception applies as
provided in 2 CFR 170.110.

Davis Bacon and Related
Acts (DBRA)

Compliance with Davis Bacon and Related Acts (DBRA) is not a condition
or requirement for CPF grants but may be required if your project is also
supported by other funds which do require adherence to the DBRA.

Suspension and debarment

The governmentwide debarment and suspension regulations in 2 CFR
Part 180 apply as incorporated and supplemented by HUD’s
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implementing regulations in 2 CFR Part 2424. These regulations restrict
awards, subawards, and contracts with certain parties that are
debarred, suspended, or otherwise excluded from or ineligible for
participation in Federal assistance programs or activities.

Prohibition Against Lobbying | You are subject to the provisions of Section 319 of Public Law 101-121,
Activities 31 U.S.C. 1352, (the Byrd Amendment), and 24 CFR Part 87, which
prohibit recipients of federal awards from using appropriated funds for
lobbying the executive or legislative branches of the Federal
government in connection with a Federal award. You will be required to
certify in your Grant Agreement that no Federal funds have been used
to lobby. In addition, applicants must disclose, using the SF-LLL, any
funds, other than federally appropriated funds, that will be or have
been used to influence federal employees, members of Congress, or
congressional staff regarding specific awards. Federally recognized
Indian tribes and TDHEs established by Federally recognized Indian
tribes as a result of the exercise of the tribe’s sovereign power are
excluded from coverage of the Byrd Amendment, but state-recognized
Indian tribes and TDHEs established only under state law shall comply
with this requirement. You must submit the SF-LLL if you have used or
intend to use non-federal funds for lobbying activities.

Drug-Free Workplace The following award term applies to all grantees of CPF awards: You as
the recipient must comply with drug-free workplace requirements in
Subpart B (or Subpart C, if the recipient is an individual) of 2 CFR Part
2429, which adopts the governmentwide implementation (2 CFR Part
182) of sections 5152-5158 of the Drug-Free Workplace Act of 1988
(Pub. L. 100-690, Title V, Subtitle D; 41 U.S.C. 701-707).

Trafficking in persons The following award term and condition, which is required by 2 CFR Part
175, applies as written:
a. Provisions applicable to a recipient that is a private entity.

1. You asthe recipient, your employees, subrecipients under
this award, and subrecipients' employees may not—

i. Engage in severe forms of trafficking in persons during
the period of time that the award is in effect;

ii. Procure a commercial sex act during the period of time
that the award is in effect; or

iii. Use forced labor in the performance of the award or
subawards under the award.

2. We as the Federal awarding agency may unilaterally
terminate this award, without penalty, if you or a
subrecipient that is a private entity:

i. Is determined to have violated a prohibition in
paragraph a.1 of this award term; or

ii. Hasan employee who is determined by the agency
official authorized to terminate the award to have
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violated a prohibition in paragraph a.1 of this award

term through conduct that is either—

A. Associated with performance under this award; or

B. Imputed to you or the subrecipient using the
standards and due process for imputing the
conduct of an individual to an organization that
are provided in 2 CFR Part 180, “OMB Guidelines
to Agencies on Governmentwide Debarment and
Suspension (Nonprocurement),” as implemented
by HUD at 2 CFR 2424.

b. Provision applicable to a recipient other than a private entity. We as
the Federal awarding agency may unilaterally terminate this award,
without penalty, if a subrecipient that is a private entity—

1. Is determined to have violated an applicable prohibition in
paragraph a.1 of this award term; or

2. Has an employee who is determined by the agency official
authorized to terminate the award to have violated an
applicable prohibition in paragraph a.1 of this award term
through conduct that is either:

i. Associated with performance under this award; or

ii. Imputed to the subrecipient using the standards and due
process for imputing the conduct of an individual to an
organization that are provided in 2 CFR part 180, “OMB

Guidelines to Agencies on Governmentwide Debarment

and Suspension (Nonprocurement),” as implemented by

HUD at 2 CFR 2424.

c. Provisions applicable to any recipient.

1. You must inform us immediately of any information you
receive from any source alleging a violation of a prohibition
in paragraph a.1 of this award term.

2. Our right to terminate unilaterally that is described in
paragraph a.2 or b of this section:

i. Implements section 106(g) of the Trafficking Victims
Protection Act of 2000 (TVPA), as amended (22 U.S.C.
7104(g)), and

ii. Isin addition to all other remedies for noncompliance
that are available to us under this award.

3. You must include the requirements of paragraph a.1 of this
award term in any subaward you make to a private entity.

d. Definitions. For purposes of this award term:

1. “Employee” means either:

i. An individual employed by you or a subrecipient who
is engaged in the performance of the project or
program under this award; or

ii. Another person engaged in the performance of the
project or program under this award and not
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compensated by you including, but not limited to, a
volunteer or individual whose services are
contributed by a third party as an in-kind contribution
toward cost sharing or matching requirements.

2. “Forced labor” means labor obtained by any of the following
methods: the recruitment, harboring, transportation,
provision, or obtaining of a person for labor or services,
through the use of force, fraud, or coercion for the purpose
of subjection to involuntary servitude, peonage, debt
bondage, or slavery.

3. “Private entity”:

i. Means any entity other than a State, local
government, Indian tribe, or foreign public entity, as

those terms are defined in 2 CFR 175.25.

ii. Includes:

A. A nonprofit organization, including any nonprofit
institution of higher education, hospital, or tribal
organization other than one included in the
definition of Indian tribe at 2 CFR 175.25(b).

B. A for-profit organization.

4. “Severe forms of trafficking in persons,” “commercial sex act,” and
“coercion” have the meanings given at section 103 of the TVPA, as
amended (22 U.S.C. 7102).

” u

Conflicts of Interest

Conflicts Subject to Procurement Regulations. In the procurement of
property or services by recipients and subrecipients, the conflict-of-
interest rules in 2 CFR 200.317 and 2 CFR 200.318(c) shall apply. In
all cases not governed by 2 CFR 200.317 and 2 CFR 200.318(c),
recipients and subrecipients must follow the requirements
contained in paragraphs ii-v below.

General prohibition. No person who is an employee, agent,
consultant, officer, or elected or appointed official of the recipient or
subrecipient and who exercises or has exercised any functions or
responsibilities with respect to assisted activities, or whoisin a
position to participate in a decision making process or gain inside
information with regard to such activities, may obtain a financial
interest or benefit from the activity, or have a financial interest in
any contract, subcontract, or agreement with respect thereto, or the
proceeds thereunder, either for himself or herself or for those with
whom he or she has immediate family or business ties, during his or
her tenure or for one year thereafter. Immediate family ties include
(whether by blood, marriage or adoption) the spouse, parent
(including a stepparent), child (including a stepchild), brother, sister
(including a stepbrother or stepsister), grandparent, grandchild, and
in-laws of a covered person.
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Vi.

iii. Exceptions. HUD may grant an exception to the general prohibition

in paragraph (ii) upon the recipient’s written request and
satisfaction of the threshold requirements in paragraph (iv), if HUD
determines the exception will further the Federal purpose of the
award and the effective and efficient administration of the
recipient’s program or project, taking into account the cumulative
effects of the factors in paragraph (v).

iv. Threshold requirements for exceptions. HUD will consider an

exception only after the recipient has provided the following
documentation:

a. Adisclosure of the nature of the conflict, accompanied by an
assurance that there has been public disclosure of the
conflict and a description of how the public disclosure was
made; and

b. An opinion of the recipient's attorney that the interest for
which the exception is sought would not violate state or local
law.

Factors to be considered for exceptions. In determining whether to
grant a requested exception after the recipient has satisfactorily met
the threshold requirements in paragraph (iii), HUD will consider the
cumulative effect of the following factors, where applicable:

a. Whether the exception would provide a significant cost
benefit or an essential degree of expertise to the program or
project that would otherwise not be available;

b. Whether an opportunity was provided for open competitive
bidding or negotiation;

c. Whether the person affected is a member of a group or class
of low- or moderate-income persons intended to be the
beneficiaries of the assisted activity, and the exception will
permit such person to receive generally the same interests or
benefits as are being made available or provided to the
group or class;

d. Whether the affected person has withdrawn from his or her
functions or responsibilities, or the decision-making process
with respect to the specific assisted activity in question;

e. Whether the interest or benefit was present before the
affected person was in a position as described in paragraph
(ii);

f.  Whether undue hardship will result either to the recipient or
the person affected when weighed against the public interest
served by avoiding the prohibited conflict; and

g. Any other relevant considerations.

Disclosure of potential conflicts of interest. Recipients must disclose in

writing to your CPF Grant Officer any potential conflict of interest.
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COUNTY OF GLOUCESTER

SECTION 3 PLAN
(24 CFR PART 75 - PUBLIC HOUSING FINANCIAL ASSISTANCE)

Adopted:

Effective:

Next Review:

1. PURPOSE AND POLICY STATEMENT

The County of Gloucester (COG) is committed to ensuring that, to the greatest extent feasible, employment,
training, and contracting opportunities generated by public housing financial assistance are directed to Section 3
Workers and Section 3 Business Concerns in accordance with Section 3 of the Housing and Urban
Development Act of 1968 and HUD’s implementing regulations at 24 CFR Part 75.

2. APPLICABILITY

This Plan applies to all COG activities and projects that involve public housing financial assistance, including
but not limited to modernization, development, rehabilitation, maintenance, and related procurement activities.
Public housing financial assistance does not have a minimum dollar threshold; therefore, Section 3 applies
regardless of contract amount.

3. DEFINITIONS (Summary)

e Section 3 Worker: A worker who meets the low- or very-low income definition and other criteria under 24
CFR Part 75.

e Targeted Section 3 Worker (Public Housing): A Section 3 Worker who meets HUD’s targeted categories for
public housing financial assistance, including public housing residents and certain Housing Choice Voucher
residents served by COG.

e Section 3 Business Concern: A business that meets one of the criteria under 24 CFR 75.5, including
ownership or workforce-based qualifications.

e Best Efforts: The standard of compliance requiring documented outreach and actions reasonably designed to
meet Section 3 benchmarks.

N

. SECTION 3 BENCHMARKS (SAFE HARBOR)

1. Atleast 25% of total labor hours worked on Section 3 covered projects shall be performed by Section 3
Workers.

2. Atleast 5% of total labor hours shall be performed by Targeted Section 3 Workers (this 5% is included

within the 25%).



5. EMPLOYMENT AND TRAINING PRIORITIES

Contractors and subcontractors shall follow the order of priority for Targeted Section 3 Workers under public
housing financial assistance. COG will support outreach efforts including resident notifications, coordination
with workforce agencies, and public posting of opportunities.

6. CONTRACTING PRIORITIES

COG will make best efforts to award contracts to Section 3 Business Concerns. Solicitations may include
evaluation preferences for firms that demonstrate compliance with Section 3 hiring, training, and subcontracting
commitments.

7. PROCUREMENT INTEGRATION
Section 3 requirements will be included in all Invitations for Bid (IFBs), Requests for Proposals (RFPs), and
contracts involving public housing financial assistance.

Contractors must submit a Section 3 Action Plan prior to contract execution.
Section 3 clauses will be included in all covered contracts and flow down to subcontractors.

8. CONTRACTOR AND SUBCONTRACTOR REQUIREMENTS

e Document and demonstrate best efforts to meet Section 3 benchmarks.

e Track total labor hours and identify hours worked by Section 3 Workers and Targeted Section 3 Workers.
e Provide quarterly labor hour reports to COG.

e Maintain documentation of outreach and recruitment efforts.

e Flow down Section 3 requirements to all subcontractors.

9. REPORTING AND RECORD RETENTION

COG will report Section 3 outcomes through HUD’s Section 3 Reporting (S3R) system. Contractors must
submit labor hour data and documentation as required. All records shall be retained in accordance with federal
record retention requirements.

10. COMPLIANCE AND ENFORCEMENT
Failure to comply with Section 3 requirements may result in corrective action, withholding of payments,
termination for default, or other remedies permitted under the contract and applicable federal regulations.

ATTACHMENT A — SECTION 3 ACKNOWLEDGEMENT
Contractor Name:

Project/Contract #:

By signing below, Contractor acknowledges that the work is subject to Section 3 requirements and agrees to
comply with 24 CFR Part 75.

Authorized Signature: Date:

ATTACHMENT B — CONTRACTOR SECTION 3 ACTION PLAN REQUIREMENTS
e Recruitment strategy for Section 3 Workers and Targeted Section 3 Workers.

e Description of outreach efforts to residents and community organizations.

e Estimated labor categories and projected labor hours.

e Subcontracting strategy including outreach to Section 3 Business Concerns.

e Method for tracking labor hours and reporting compliance.



ATTACHMENT C - LABOR HOURS REPORTING FORM
Reporting Period:

Total Labor Hours:

Section 3 Worker Hours:

Targeted Section 3 Worker Hours:

Authorized Signature: Date:




COUNTY OF GLOUCESTER

SECTION 3 CONTRACTOR REPORTING FORMS
(24 CFR PART 75 - PUBLIC HOUSING FINANCIAL ASSISTANCE)

FORM 1 - PROJECT SUMMARY LABOR HOUR REPORT
Contractor Name:

Project Name/Number:

Reporting Period:

Prime Contractor or Subcontractor (circle one)

Total Labor Hours Worked (All Workers)

Total Section 3 Worker Labor Hours

Total Targeted Section 3 Worker Labor Hours

Percentage Section 3 Worker Hours (Section
3 + Total)

Percentage Targeted Section 3 Hours
(Targeted + Total)

Certification: I certify the above information is true and accurate.

Authorized Signature: Date:




FORM 2 - EMPLOYEE LABOR HOUR DETAIL REPORT
Attach additional sheets as necessary.

Employee  Job Total Section 3 Targeted New Hire?  Hire Date
Name Classificati  Hours This  Worker? Section 3 (Y/N)
on Period (Y/N) Worker?

(Y/N)




FORM 3 — NEW HIRE TRACKING FORM (IF APPLICABLE)

Employee
Name

Hire Date

Position

Section 3
Worker?
(Y/N)

Targeted
Section 3
Worker?
(Y/N)

Income
Verification
On File?
(Y/N)




FORM 4 — SUBCONTRACTOR CERTIFICATION & FLOW-DOWN VERIFICATION
Prime Contractor Name:

Subcontractor Name:

Trade/Scope:

Contract Amount:

Has Section 3 clause been included in subcontract? (Y/N)
Has subcontractor submitted labor hour report? (Y/N)

If no, explain:

Prime Contractor Certification:
I certify that Section 3 requirements have been flowed down to all subcontractors.

Authorized Signature: Date:




FORM 5 - QUALITATIVE EFFORTS / BEST EFFORTS DOCUMENTATION LOG

Date Type of Outreach  Organization/Loc  Number of Documentation
(Posting, Job ation Applicants Attached? (Y/N)
Fair, Referral, Referred
etc.)

Contractor Certification: I certify that the above outreach efforts were conducted as stated.

Authorized Signature: Date:




STATE OF NEW JERSEY
Department of Labor and Workforce Development
Division of Wage and Hour Compliance - Public Contracts Section
PO Box 389
Trenton, NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) requires that the Department of Labor and
Workforce Development establish and enforce a prevailing wage level for workers engaged in public works in
order to safeguard their efficiency and general well being and to protect them as well as their employers from
the effects of serious and unfair competition.

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements
established for a particular craft or trade in the locality in which the public work is performed. In New Jersey,
these rates vary by county and by the type of work performed.

Applicable prevailing wage rates are those wages and fringe benefits in effect on the date the contract is
awarded. All pre-determined rate increases listed at the time the contract is awarded must also be paid,
beginning on the dates specified. Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate
The prevailing wage rate for each craft will list the effective date of the rate and the following information :
W = Wage Rate per Hour B = Fringe Benefit Rate per Hour* T = Total Rate per Hour

* Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such
benefits must pay the fringe benefit amount directly to the employee each payday. Employers
providing benefits worth less than the fringe benefit amount must pay the balance directly to the
employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for
overtime hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime
rates are "inclusive of benefits," the benefit rate is increased by the same factor as the wage rate
(i.e. multiplied by 1.5 for time and one-half, multiplied by 2 for double time, etc.).

Apprentice Rate Schedule

An “apprentice” is an individual who is registered with the United States Department of Labor - Office of
Apprenticeship and enrolled in a certified apprenticeship program during the period in which they are working
on the public works project.

The apprentice wage rate is a percentage of the journeyman wage rate, unless otherwise indicated. The
apprentice benefit rate is the full journeyman benefit rate, unless otherwise indicated.

If there is no apprentice rate schedule listed, the individual must be paid at least the journeyman rate even if
that individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (1)
apprentice to every four (4) journeymen.
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Comments/Notes

For each craft listed there will be comments/notes that cover the definition of the regular workday, shift
differentials, overtime, recognized holidays, and any other relevant information.

Public Works Contractor Registration

The Public Works Contractor Registration Act (N.J.S.A. 34:11-56.48, et seq.) requires that all contractors,
subcontractors, or lower tier subcontractors who are working on or who bid on public works projects register
with the Department of Labor and Workforce Development.  Applications are available at www.nj.gov/labor
(click on Wage & Hour and then go to Registration & Permits).

Pursuant to N.J.S.A. 34:11-56.51:

No contractor shall bid on any contract for public work as defined in section 2 of P.L.1963, c. 150
(C.34:11-56.26) unless the contractor is registered pursuant to this act. No contractor shall list a
subcontractor in a bid proposal for the contract unless the subcontractor is registered pursuant to
P.L.1999, ¢.238 (C.34:11-56.48 et seq.) at the time the bid is made. No contractor or subcontractor,
including a subcontractor not listed in the bid proposal, shall engage in the performance of any public
work subject to the contract, unless the contractor or subcontractor is registered pursuant to that act.

Snow Plowing

Snow plowing contracts are not subject to the New Jersey Prevailing Wage Act or the Public Works Contractor
Registration Act.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Air Conditioning & Refrigeration - Service and Repair PREVAILING WAGE RATE
05/12/26
Journeyman (Mechanic) W48.73
B32.97
T81.70
Craft: Air Conditioning & Refrigeration - Service and Repair APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
As Shown 1st Year 2nd Year |3rd Year |4th Year 5th Year Wage = % | of Jnymn | Wage
Wage and Bene|40% 50% 60% 70% 80% Bene =% |[of Jnymn |Bene

Ratio of Apprentices to Journeymen - 1:4

|
Craft: Air Conditioning & Refrigeration - Service and Repair COMMENTS/NOTES

THESE RATES MAY BE USED FOR THE FOLLOWING:

- Service/Repair/Maintenance Work to EXISTING facilities.

- Replacement or Installation of air conditioning and refrigeration equipment when the combined tonnage does not exceed
15 tons for refrigeration, or 25 tons for air conditioning.

- Replacement or Installation of "packaged" or "unitary" rooftop-type units when the combined tonnage of the units does
not exceed 75 tons.

NOTE: These rates may NOT be used for any work in new construction (including work on new additions).

The regular workday shall consist of 8 hours, starting between 6:00 AM and 10:00 AM, Monday through Friday.

SHIFT DIFFERENTIALS:
- The second and third shifts shall be paid an additional 15% of the hourly rate.
- All shifts must run for a minimum of 5 consecutive days.

OVERTIME:

Hours worked in excess of 8 per day or before or after the regular workday, that are not shift work, and all hours on
Saturday shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sunday and holidays shall be
paid at double the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Boilermaker PREVAILING WAGE RATE
01/12/24
Foreman W54.11
B47.08
T101.19
General Foreman W56.11
B48.14
T104.25
Journeyman W49.11
B45.31
T94.42
Craft: Boilermaker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 65% 70% 75% 80% 85% 90% 95%
Benefit = 38.33 39.30 40.32 41.31 42.32 43.32 44.30

Ratio of Apprentices to Journeymen - *

* 1 apprentice will be allowed for the first 5 journeymen, 1 apprentice for the next 10 journeymen and 1 apprentice for each
succeeding 20 journeymen up to a maximum of 5 apprentices per contractor on any one job.

Craft: Boilermaker COMMENTS/NOTES

HIGH WORK: All apprentices working on the erection, repair, or dismantling of smoke stacks, standpipes, or water towers
shall be paid the Journeyman rate.

The regular workday shall consist of 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall work 7.5 hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 10%.

- The third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 20%.

- For "Municipal Water Works" projects only, the following shall apply: Two, four day, 10 hour shifts may be worked at
straight time Monday through Thursday. The day shift shall work four days, at 10 hours, for 10 hours pay. The second shift
shall work four days, at nine and a half hours, for 10 hours pay, plus 10% the hourly rate for new work and .25 cents on
repair work. Friday may be used as a make-up day at straight time, due to weather conditions, hoilday or any other
circumstances beyond the employer's control.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
hourly rate. All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate. All hours on
Labor Day shall be paid at four times the hourly rate.

- If any other craft employed by the same contractor, or a subcontractor thereof, receives double time in lieu of time and
one-half, then the Boilermaker shall receive double time in lieu of time and one-half.

- For "Municipal Water Works" projects only, the following shall apply: Four 10 hour days may be worked Monday through
Thursday at straight time. Friday may be used as a make-up day for a day lost to inclement weather, holiday or other
conditions beyond the control of the employer. Overtime shall be paid for any hours that exceed 10 hours per day or 40
hours per week.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential
Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Boilermaker - Minor Repairs PREVAILING WAGE RATE
01/12/24
Foreman W35.88
B17.89
T53.77
General Foreman W36.38
B17.89
T54.27
Mechanic W34.38
B17.89
T52.27
Craft: Boilermaker - Minor Repairs COMMENTS/NOTES

NOTE: These rates apply to MINOR REPAIR WORK ONLY (repair work in the field for which the contract amount does
not exceed $125,000.00), for boilers that do not produce electric or are not used in the heating of petroleum products.

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
hourly rate. All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate. All hours on
Labor Day shall be paid at four times the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Good Friday, Memorial Day, July 4th, Labor Day,
Presidential Election Day, Thanksgiving Day, day after Thanksgiving, Christmas Day. Saturday holidays observed the
preceding Friday, Sunday holidays observed the

following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Bricklayer, Stone Mason PREVAILING WAGE RATE
07/07/26
* Mason Helper W40.70
B34.92
T75.62
Deputy Foreman W52.60
B40.43
T93.03
Foreman W57.35
B40.43
T97.78
Journeyman W49.60
B40.43
T90.03
Craft: Bricklayer, Stone Mason APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 50% 55% 60% 65% 70% 75% 80%
Benefits 5.36 6.70 7.37 8.04 27.04 28.95 30.88 32.78

Ratio of Apprentices to Journeymen - 1:5

Craft: Bricklayer, Stone Mason COMMENTS/NOTES

The regular workday shall consist of 8 hours, between 6:00 AM and 4:30 PM.

* The Mason Helper classification shall include all work required to assist masons in the completion of their work. This
classification may include the installation of foam for EIFS (Exterior Insulation and Finish Systems); grouting; washing; and
rub down of masonry; snapping ties; grinding, chipping, patching of concrete; wall tie installation; mixing and placing
materials; pump hoses; exterior spray insulation; installation of lathe; waterproofing; damp proofing; air barriers; installation
of various forms of track to receive materials; restoration demolition; form work including foam structures; all support and
tending for masons, cavity insulation, masonry wall rebar; anchors and saws.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the first, or day shift, shall be established on an 8 hour
basis. The second shift shall be established on an 8 hour basis, and receive the regular rate plus 10%, inclusive of
benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 10%, inclusive of benefits, and the third shift shall receive the regular rate plus 15%,
inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 10%, inclusive of benefits, and the third shift shall receive the regular rate
plus 15%, inclusive of benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 10%, inclusive of benefits.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

OVERTIME:

- The first 2 hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through
Friday, shall be paid at time and one-half the regular rate, inclusive of benefits. Any additional overtime shall be paid at
double the regular rate, inclusive of benefits. The first 10 hours on Saturday shall be paid at time and one-half the
regular rate, inclusive of benefits. Any additional overtime shall be paid at double the regular rate, inclusive of benefits.
All hours on Sundays and holidays shall be paid at double the regular rate, inclusive of benefits.

- Saturday may be used as a make-up day for hours lost to inclement weather.

- When Bricklayers/Stone Masons work on Saturday with Laborers, and no other crafts are working on the project for the
day, benefits may be paid at straight time. If other crafts are present, the applicable overtime rate for benefits shall be paid.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Carpenter PREVAILING WAGE RATE
05/08/26
Foreman W67.30
B40.45
T107.75
General Foreman W76.08
B45.65
T121.73
Journeyman W58.52
B35.25
T93.77
Craft: Carpenter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80%
Benefit 59.25% of | Appren tice Wage for all intervals + $0.58
Rate

Ratio of Apprentices to Journeymen - 1:3

For Solar installation- all work on solar projects that fall under the jurisdiction of the carpenters, and does not require an
electrician, the ratio of Apprentices to Journeymen shall be 1:1.

Craft: Carpenter COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- When there are 2 or more Carpenters on a job, 1 shall be designated as a Foreman.

- When there are 21 or more Carpenters on a job, 2 shall be designated as Foremen.

- When there are 36 or more Carpenters on a job, there shall be 1 General Foreman and 2 Foremen. Thereafter, an
additional Foreman shall be required for each additional 10 Carpenters on a job.

The regular workday shall consist of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 10%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 10% and the third shift shall receive the regular rate plus 15%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 10% and the third shift shall receive the regular rate plus 15%, inclusive of
benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

- All time worked before and after a regularly established shift shall be paid at the applicable overtime rate. When a portion
of the regularly established shift works into Saturday, Sunday or a holiday, that time worked shall be paid at the
established shift rate.

OVERTIME:
- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays
shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half
the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans' Day may be substituted for
the day after Thanksgiving.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Carpenter - Resilient Flooring PREVAILING WAGE RATE
05/08/26
Foreman W67.30
B40.37
T107.67
Journeyman W58.52
B35.17
T93.69
Craft: Carpenter - Resilient Flooring APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 40% 55% 65% 80%
Benefit 59.25% of | Appren tice Wage for all intervals + $0.50
Rate

Ratio of Apprentices to Journeymen - *
* Ratio is 1 apprentice to 2 journeymen. No more than 3 apprentices may be on any 1 project.
Craft: Carpenter - Resilient Flooring COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- On any job where there are 4 or more Carpenters of Resilient Flooring, 1 must be designated a Foreman.

FOR SYNTHETIC TURF INSTALLATION ONLY:
- The rate shall be 90% of the wage and beneéfit rate.

The regular workday consists of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift, shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular wage rate plus 10%.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular wage rate, the second shift
shall receive the regular wage rate plus 10% and the third shift shall receive the regular wage rate plus 15%.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular wage rate plus 10% and the third shift shall receive the regular wage rate plus 15%.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

OVERTIME:

- Hours in excess of 8 per day or 40 per week, or before or after the regular workday, Monday through Friday, shall be paid
at time and one-half the wage rate. Saturday may be used as a make-up day, at straight time, up to 8 hours, for hours lost
to reasons beyond the control of the employer, up to a total of 40 hours per week; hours in excess of 8 on Saturday shall
then be paid at time and one-half the wage rate. If Saturday is not a make-up day, all hours on Saturday shall be paid at
time and one-half the wage rate. All hours on Sundays and holidays shall be paid at double the wage rate.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for
hours lost to reasons beyond the control of the employer. If Friday is not a make-up day, all hours on Friday shall be paid
at time and one-half the wage rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
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Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday. Veterans' Day may be
substituted for the day after Thanksgiving.
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County - GLOUCESTER

Craft: Cement Mason PREVAILING WAGE RATE

See " Bricklayer, Stone Mason" Rates

Craft: Cement Mason COMMENTS/NOTES

***See " Bricklayer, Stone Mason" Rates***
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Commercial Painter PREVAILING WAGE RATE
05/08/26
Foreman W51.43
B33.41
T84.84
General Foreman W56.10
B33.41
T89.51
Journeyman W46.75
B33.41
T80.16
Craft: Commercial Painter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 23.38 28.05 32.73 37.40
Benefits 18.35 18.35 18.35 18.35

Ratio of Apprentices to Journeymen - 1:4

Craft: Commercial Painter COMMENTS/NOTES

* Commercial Painters perform work on all commercial structures such as offices, schools, hotels, shopping malls,
restaurants, condominiums, etc.

Spraying, sandblasting, lead abatement work on commercial buildings, work performed above 3 stories or 30 feet in
height, or using swing scaffolds requires an additional 10% of the wage rate.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays
shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at double the regular
rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election Day,
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Veterans' Day, Thanksgiving Day, Christmas Day.
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Craft: Diver PREVAILING WAGE RATE
05/08/26
Diver W61.88
B45.62
T107.50
Tender W49.50
B45.62
T95.12
Craft: Diver APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1500 hours 70% 75% 80% 85%
Benefits 32.98 34.10 35.22 36.35

Ratio of Apprentices to Journeymen - 1:4

Craft: Diver COMMENTS/NOTES

NOTE: All dive crews must consist of a Tender, a Diver, and a Standby Diver (Standby Diver is the same rate as a Diver).

- Diver- will perform all Dive related tasks at hand.
- Tender- will provide Tending support to the in water Diver and who may also be designated as a Standby Diver .

Diving in Contaminated Water (including, but not limited to, radioactively contaminated water, sewer effluent combined
sanitary and storm sewers, or any environment known to be harmful to those with skin contact): Shall receive an additional
20% of the hourly rate.

OVERTIME:

- The first 2 hours in excess of 8 per day (9th and 10th hours), Monday through Friday, and the first 8 hours on Saturdays
shall be paid at time and one-half the hourly rate. Hours in excess of 10 per day, Monday through Friday, hours in excess
of 8 per day on Saturdays, and all hours on Sundays and holidays shall be paid at double the hourly rate.

- Employees may work four 10-hour days, Monday through Thursday, at straight time, with Friday used as a make-up day
for a day lost to inclement weather. If Friday is not a make-up day, the first 10 hours on Friday shall be paid at time and
one-half the hourly rate. Hours in excess of 10 per day shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day,

Christmas Day. Saturday holidays will be observed the preceeding Friday and Sunday holidays will be observed the
following Monday.
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Craft: Dockbuilder/Pile Driver PREVAILING WAGE RATE
05/08/26
Foreman W59.40
B45.62
T105.02
Journeyman W49.50
B45.62
T95.12
Craft: Dockbuilder/Pile Driver APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1500 hours 40% 50% 65% 80%
Benefits 26.31 28.57 31.78 35.11

Ratio of Apprentices to Journeymen - 1:3

Craft: Dockbuilder/Pile Driver COMMENTS/NOTES

NOTE: The following shall be required for type of work indicated-

- There shall be one foreman and four journeymen on all land pile driving rigs. As part of the crew, one may be an
apprentice.

- There shall be one foreman and two journeymen on self-contained hydraulic driving rigs. As part of the crew, one may be
an apprentice.

- There shall be one foreman and two journeymen when driving sheeting with an excavator. As part of the crew, one may
be an apprentice.

- When utilizing a drill rig to install Auger cast piles there shall be one foreman and two journeymen. As part of the crew,
one may be an apprentice.

- There shall be one journeyman on drilled or bored soldier piles.

- There shall be not less than one journeyman per rig on all drilled shaft and caissons.

- There shall be not less than one journeyman per rig on all earth retention tie-back and anchors.

Creosote Handling:
May 1st to Sept. 30th: + $0.50 above hourly rate
Oct. 1st to April 30th: + $0.25 above hourly rate

Harzardous Material Work:

-On hazardous material work on a state or federally designated hazardous work site where the worker is required to wear
Level A, B or C personal protection, the worker shall receive an additional 20% of the hourly rate, per hour.

- A Dockbuilder/Pile Driver working on a hazardous waste removal project, or site requiring hazardous waste related
certification, but who is not working in a zone requiring level A, B or C personal protection, shall receive the hourly rate plus
an additional $1.00 per hour. This type of work does not include the handling of creosote or CCA materials; coated
materials such as bitumastic, or galvanized; painted materials or any products designed to be used in the industry.

FOREMAN REQUIREMENTS:
- When there are 3 or more Dockbuilders/Pile Drivers on a job, 1 shall be designated as a Foreman.

SHIFT WORK:
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- Shift work pertains to both land and water work.

- When a 2 shift schedule (including a day shift) is established, the first shift shall start between 5:00 am and 8:00 am and
work for 7 and one-half hours and receive 8 hours pay. The second shift shall start when the first shift ends and shall work
for 7 and one-half hours and receive 8 hours pay.

- When a three shift schedule is established, all shifts shall work 7 and one-half hours and receive 8 hours pay.

- When there is no day shift, and a second or third shift is established, a worker shall be paid at time and one-half of the
hourly rate.

OVERTIME:

- The first 2 hours in excess of 8 per day (9th and 10th hours), Monday through Friday, and the first 8 hours on Saturdays
shall be paid at time and one-half the hourly rate. Hours in excess of 10 per day, Monday through Friday, hours in excess
of 8 per day on Saturdays, and all hours on Sundays and holidays shall be paid at double the hourly rate.

- Employees may work four 10-hour days, Monday through Thursday, at straight time, with Friday used as a make-up day
for a day lost to inclement weather. If Friday is not a make-up day, the first 10 hours on Friday shall be paid at time and
one-half the hourly rate. Hours in excess of 10 per day shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day,

Christmas Day. Saturday holidays will be observed the preceeding Friday and Sunday holidays will be observed the
following Monday.
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Craft: Drywall Finisher PREVAILING WAGE RATE
05/08/26
Foreman W50.63
B32.49
T83.12
General Foreman W52.93
B32.49
T85.42
Journeyman W46.03
B32.49
T78.52
Craft: Drywall Finisher APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 23.02 29.92 36.82 41.43
Benefits 18.82 18.82 18.82 18.82

Ratio of Apprentices to Journeymen - 1:4

Craft: Drywall Finisher COMMENTS/NOTES

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

- Shift work must run for a minimum of 5 consecutive workdays.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on  Saturdays shall be paid at time and one -half the
regular rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at double the regular rate, inclusive
of benefits.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day,

Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday observed the
following Monday.
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Craft: Electrician

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

PREVAILING WAGE RATE

12/18/25

Asst. General Foreman W68.80
B60.51

T129.31

Foreman W64.21
B56.93

T121.14

General Foreman W74.53
B65.00

T139.53

Journeyman, Cable W57.33
Splicer B51.54
T108.87

Lead Foreman W65.93
B58.28

T124.21

Working Foreman, W60.20
Welder, Crane Operator B53.79
(all types) T113.99

Craft: Electrician

County - GLOUCESTER

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
Yearly 17.30 21.70 24.40 28.63 32.87
Benefits 9.22 10.67 11.56 12.96 14.36
Ratio of Apprentices to Journeymen - 2:3
Craft: Electrician COMMENTS/NOTES

THESE RATES ALSO APPLY TO THE FOLLOWING:

- All fire and burglar alarm work.
- All fiber optic work.
- Teledata work in new construction (including additions).

- Teledata work involving 16 or more instruments or voice/data lines.

- All camera installations.

Height Work: 40 feet above ground/floor: +10% of the wage and benefit amount.

FOREMAN REQUIREMENTS (number of Electricians on site):

(2 to 10) - a Working Foreman; (11 to 22) - a Foreman; (23 to 44) - a Lead

Foreman; (35 to 48) - an Assistant General Foreman; (49 or more) - a General Foreman.
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The regular workday consists of 8 hours, between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays

- 2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the wage rate, inclusive of benefits.
- 3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the wage rate, inclusive of benefits.

OVERTIME:

The first 4 hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and the first 8
hours on Saturdays, shall be paid at time and one-half the regular rate, inclusive of benefits. Hours in excess of 12 per
day, Monday through Friday, in excess of 8 on Saturdays, and all hours on Sundays and holidays shall be paid at double
the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day,
Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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Craft: Electrician - Teledata (15 Voice/Data Lines & Less) PREVAILING WAGE RATE
01/28/26
Master Technician/Gen. W53.48
Foreman B41.57
(31+ Workers on Job) T95.05
Senior Technician/Lead W49.14
Foreman B39.90
(21-30 Workers on Job) T89.04
Technician A/Foreman W47.12
(11-20 Workers on Job) B39.13
T86.25
Technician B/Working W45.93
Foreman B37.68
(4-10 Workers on Job) T83.61
Technician C/Journeyman W42.21
(1-3 Workers on Job) B35.25
T77.46
Craft: Electrician - Teledata (15 Voice/Data Lines & Less) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 17.26 17.26 20.54 20.54 2548 25.48 30.02 30.02
Benefits 9.72 9.72 10.67 10.67 12.58 12.58 14.89 14.89

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician - Teledata (15 Voice/Data Lines & Less) COMMENTS/NOTES

NOTES: These rates are for service, maintenance, moves and/or changes affecting 15 voice/data lines or less. These
rates may NOT be used for any new construction or fiber optic work.

FOREMAN REQUIREMENTS:
The number of workers on the jobsite is the determining factor for which Foreman category applies.

HIGH WORK: Any work performed 40 feet above ground or floor: +10% of the wage and benefit amount.

SHIFT DIFFERENTIAL:
- 2nd Shift (4:30 PM to 12:30 AM) - 8 hrs. pay for 7.5 hrs. work + an additional 10% of the wage rate, inclusive of benefits.
- 3rd Shift (12:30 AM to 8:00 AM) - 8 hrs. pay for 7 hrs. work + an additional 15% of the wage rate, inclusive of benefits.

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one-half the
regular rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at double the regular rate, inclusive of
benefits.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans Day,
Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Electrician - Teledata (16 Instruments & More) PREVAILING WAGE RATE

See "Electrician" Rates

Craft: Electrician - Teledata (16 Instruments & More) COMMENTS/NOTES

***See ELECTRICIAN Rates™**

8/11/2026
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Craft: Electrician- Outside Commercial

09/29/25

Assistant General W68.80
Foreman B60.48
T129.28

Foreman W64.21
B56.86

T121.07

General Foreman W74.53
B65.01

T139.54

Groundhand, Truck W22.93
Driver, Conduit Installer B1.57
(less than 1 year exp.) T24.50
Groundhand, Truck W28.67
Driver, Conduit Installer (1 B28.62
year or more experience) T57.29
Groundhand, Truck W40.13
Driver, Conduit Installer (2 B37.61
years or more experience) T77.74
Groundhand, Truck W48.73
Driver, Conduit Installer (3 B43.78
years or more experience) T92.51
Journeyman Lineman W57.33
B51.42

T108.75

Lead Foreman W65.93
B58.21

T124.14

Working Foreman W60.20
B52.19

T112.39

Craft: Electrician- Outside Commercial

County - GLOUCESTER

PREVAILING WAGE RATE

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

6 Months 26.52 28.63 30.75 32.87 34.99 37.11 39.22

Benefits 12.07 12.77 13.49 14.21 14.92 15.63 16.35
Craft: Electrician- Outside Commercial COMMENTS/NOTES
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

* FOR UTILITY WORK PLEASE SEE STATEWIDE RATES

FOREMAN REQUIREMENTS (number of Electricians on site):

(1 to10)- one Working Foreman.

(11 to 20)- one Working Foreman and one Foreman.

(21 to 30)- one Working Foreman, one Foreman and one Lead Foreman.

(31 to 40) - one Working Foreman, two (2) Foremen and one Lead Foreman.

(41 to 50)- one Working Foreman, four (4) Foremen, one Assistant General Foreman (runs 5 foremen), and one General
Foreman.

(51 to 60)- one Working Foreman, five (5) Foremen, one Assistant General Foreman (runs 5 foremen), and one General
Foreman

(runs one foreman).

(61 to 70)- one Working Foreman, six (6) Foremen, one Assistant General Foreman (runs 5 foremen), and one General
Foreman

(runs two foremen).

(71 to 80)- one Working Foreman, seven (7) Foremen, two (2) Assistant General Foremen and one General Foreman.

(81 to 90)- one Working Foreman, eight (8) Foremen, two (2) Assistant General Foremen, and one General Foreman.

(91 to 100)- one Working Foreman, nine (9) Foremen, two (2) Assistant General Foremen and one General Foreman.

The regular workday consists of 8 hours, between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

Shift work must run for a minimum of 5 consecutive workdays.

2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the wage rate, inclusive of benefits.
3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the wage rate, inclusive of benefits.

OVERTIME:

All hours in excess of 8 per day, Monday through Friday, that are not shift work, and all hours on Saturday shall be paid
at time and one-half the regular rate, inclusive of benefits. All hours on Sundays and Holidays shall be paid at double
the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS:
New Year's Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day, Thanksgiving Day,
Christmas Day. Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION
County - GLOUCESTER

Craft: Electrician-Utility Work (North) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Craft: Electrician-Utility Work (North) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
* 6 Months 60% 65% 70% 75% 80% 85% 90%
Benefits 70% of Appren tice Wage Rate for all intervals
Craft: Electrician-Utility Work (North) COMMENTS/NOTES

Electrician-Utility Work (North) rates are located in the "Statewide" rate package.

* The apprentice wage rate is paid at the percentage of the Journeyman Lineman wage rate located in the "Statewide" rate
package.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION
County - GLOUCESTER

Craft: Electrician-Utility Work (South) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Craft: Electrician-Utility Work (South) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 34.59 37.47 40.36 43.24 46.12 49.00 51.89
Benefits 31.56 33.45 35.32 37.21 39.08 40.98 42.85
Craft: Electrician-Utility Work (South) COMMENTS/NOTES

Electrician-Utility Work (South) rates are located in the "Statewide" rate package.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Elevator Constructor PREVAILING WAGE RATE
02/04/26

Helper-Over 5 Years W52.40

B45.07

T97.47
Helper-Under 5 Years W52.40

B44.02

T96.42
Mechanic (Journeyman) W74.86
over 5 years B46.87

T121.73
Mechanic (Journeyman) W74.86
under 5 years B45.37
T120.23

Mechanic in Charge W84.22
(Foreman) B47.62
over 5 years T131.84
Mechanic in Charge W84.22
(Foreman) B45.93
under 5 years T130.15
Probationary Helper (1st 6 W37.43
months) B43.13

T80.56

Craft: Elevator Constructor APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
Yearly 55% 65% 70% 80%
Benefits full journeyma | benefit rate for all intervals

Ratio of Apprentices to Journeymen - *

* Total number of helpers and apprentices shall not exceed the number of mechanics on the job except where 2 teams are
working, 1 additional helper or apprentice may be employed for first 2 teams and an extra helper or apprentice for each
additional 3 teams. Further, the employer may use as many helpers or apprentices as needed under the direction of a
mechanic in wrecking of old plants, handling and hoisting material, and on foundation work. When replacing cables on
existing elevators, employer may use 2 helpers or apprentices to 1 mechanic.

Craft: Elevator Constructor COMMENTS/NOTES

SHIFT DIFFERENTIALS:

- 2nd Shift (4:30 PM to 12:30 AM) shall be established on the basis of 7.5 hours of work for 8 hours of pay, plus an
additional 10% per hour.

- 3rd Shift (12:30 AM to 8:00 AM) shall be established on the basis of 7 hours of work for 8 hours of pay, plus an additional
15% per hour.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays, Sundays, and holidays shall be paid
at double the hourly rate.

- Four 10-hour days may be worked, Monday to Thursday or Tuesday to Friday, at straight time. When working a 4-10
hour day schedule, all hours worked on a day other than the days established for the 4-10 hour schedule shall be paid at
double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Veterans' Day, Thanksgiving Day and

day after, Christmas Day. Saturday holidays observed the preceding Friday, Sunday holidays observed the following
Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Glazier PREVAILING WAGE RATE
05/01/26
Foreman W55.30
B39.37
T94.67
Journeyman W51.30
B39.37
T90.67
Craft: Glazier APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 24.09 25.63 28.70 32.29
Benefits 21.22 23.99 25.51 27.96

Ratio of Apprentices to Journeymen - 1:3

Craft: Glazier COMMENTS/NOTES

HIGH WORK (30 feet above ground /floor or using a swing stage): +$1.00/hr

FOREMAN REQUIREMENT:
- When 4 or more Glaziers are working on a job that runs for 10 days or more, 1 shall be designated a Foreman.

The regular workday shall be 8 hours, between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:
- Second and Third shift shall receive the regular hourly rate, plus 15% per hour.

OVERTIME:
- The first 2 hours in excess of 8 per day (9th and 10th hours), or outside the regular workday, Monday through Friday,
that are not shift work, and the first 8 hours on Saturdays shall be paid at time and one-half the regular rate. All other
daily overtime, and all hours on Sundays and holidays shall be paid at double the regular rate.
- Four 10-hour days may be worked at straight time, Monday through Friday. The 11th and 12th hours on the 4 days
worked, and the first 12 hours on the fifth day shall be paid at time and one-half the regular rate. All other daily overtime,
and all hours on Saturdays, Sundays, and holidays shall be paid at double the regular rate.
- Benefits on overtime hours are as follows:

Time and one-half = $48.65/hr.

Double time = $57.93/hr.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Heat & Frost Insulator PREVAILING WAGE RATE
05/20/26
Foreman W70.72
(11-20 workers) B50.26
T120.98
Foreman W67.50
(1-5 workers) B50.26
T117.76
Foreman W73.93
(21-49 workers) B50.26
T124.19
Foreman W77.15
(50+ workers) B50.26
T127.41
Foreman W68.79
(6-10 workers) B50.26
T119.05
Journeyman W64.29
B50.26
T114.55
Craft: Heat & Frost Insulator APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 50% 60% 65% 70% 80%
Benefits 39.77 44.02 44.02 44.02 44.02

Ratio of Apprentices to Journeymen - 1:4

Craft: Heat & Frost Insulator COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- Foremen shall be designated based upon the number of Heat & Frost Insulators on the job, with the rates as shown
above.

- If there is only 1 Heat & Frost Insulator on the job, he or she must be designated a Foreman.

The regular workday shall be 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 3 consecutive workdays, with a minimum of 2 consecutive shifts each day.
- 2nd Shift shall be between the hours of 4:00 PM and 12:00 AM.

- 3rd Shift shall be between the hours of 12:00 AM and 8:00 AM.

- All shift work shall be paid an additional 15% of the regular rate, inclusive of benefits.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

OVERTIME:

- The 2 hours immediately before or after the regular workday, and the first 10 hours on Saturdays shall be paid at time
and one-half the regular rate, inclusive of benefits. All hours in excess of 10 per day, Monday through Saturday, and all
hours on Sundays and holidays (except Labor Day), shall be paid at double the regular rate, inclusive of benefits. All
hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a
day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.
Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Heat & Frost Insulator - Asbestos Worker PREVAILING WAGE RATE
05/20/26
Material Handler - W34.59
1st Level B24.60
T59.19
Material Handler - W50.66
2nd Level B24.60
T75.26
Mechanic (Journeyman) W64.29
B50.26
T114.55
Craft: Heat & Frost Insulator - Asbestos Worker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE Heat & Frost Insulator
Craft: Heat & Frost Insulator - Asbestos Worker COMMENTS/NOTES

NOTE: These rates apply ONLY to the REMOVAL of insulation containing asbestos from mechanical systems, including
containment erection and demolition, and the placing of material in appropriate containers.

JOB TITLES:

- Mechanic: 8,000 hours or more of asbestos removal experience

- Material Handler - 2nd Level: 3,000 hours or more (up to 8,000 hours) of asbestos removal experience
- Material Handler - 1st Level: up to 3,000 hours of asbestos removal experience

RATIOS:

- The first worker on the project must be a Mechanic.

- Ratio of Material Handlers to Mechanics is 5:1 (5 Handlers to 1 Mechanic), with a minimum of two of the Handlers being
2nd Level Handlers.

SHIFT DIFFERENTIALS:
- 2nd Shift shall work 7.5 hours and receive 8 hours pay, plus $0.25 per hour.
- 3rd Shift shall work 7 hours and receive 8 hours pay, plus $0.50 per hour.

OVERTIME:

- Hours in excess of 40 per week, and all hours on Saturdays shall be paid at time and one-half the regular rate, inclusive
of benefits.

- All hours on Sundays and holidays (except Labor Day) shall be paid at double the regular rate, inclusive of benefits.

- All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.
Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Industrial Painter- Bridges PREVAILING WAGE RATE
02/20/26
Foreman W65.07
B39.13
T104.20
General Foreman We67.57
B39.13
T106.70
Journeyman W60.07
B39.13
T99.20
Craft: Industrial Painter- Bridges APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 70% 90%
Benefits 14.94 22.01 28.91

Ratio of Apprentices to Journeymen - 1:3

Craft: Industrial Painter- Bridges COMMENTS/NOTES

* Industrial Painters perform work on all industrial structures, such as bridges.

These rates apply to: All bridges that span waterways, roadways, railways and canyons. All tunnels, overpasses, viaducts
and all appurtenances.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate, except Veterans Day, which shall
be paid at time and one-half the regular rate.

- During a regular work week schedule, Saturday may be used as a make-up day lost to inclement weather, paid at the
regular rate.

- Four 10-hour days may be worked, at the regular rate, Monday through Thursday. When the four 10-hour day schedule is
used, the 11th and 12th hours shall be paid at time and one-half the regular rate. After the 12th hour, a worker shall be
paid at double the regular rate. Friday may be used as a make-up day lost to inclement weather, paid at the regular rate.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday
observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Industrial Painter- Structural Steel PREVAILING WAGE RATE

02/20/26

Foreman W53.81
B36.78
T90.59

General Foreman W56.31
B36.78
T93.09

Journeyman W48.81
B36.78
T85.59

Craft: Industrial Painter- Structural Steel APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

SEE INDUST |RIAL PAINTER |BRIDGES

Ratio of Apprentices to Journeymen - 1:3

Craft: Industrial Painter- Structural Steel COMMENTS/NOTES

* Industrial Painters perform work on all industrial structures, such as water tanks, waste water facilitites, refineries, any
structural steel work, etc.

These rates apply to: All work in power plants (any aspect). On steeples, on dams, on hangers, transformers, substations,
on all open steel, in refineries, tank farms, water/sewerage treatment facilities and on pipelines.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate, except for Veterans Day, which
shall be paid at time and one-half the regular rate.

- During the regular work week schedule, Saturday may be used to make-up a day lost to inclement weather, paid at the
regular rate.

- Four 10-hour days may be worked, at the regular rate, Monday through Thursday. When the four 10-hour day schedule is
used, the 11th and 12th hours shall be paid at time and one-half the regular rate. After the 12th hour, a worker shall be
paid at double the regular rate. Friday may be used as a make-up day lost to inclement weather, paid at the regular rate.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday
observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Industrial Painter- Water Tanks PREVAILING WAGE RATE
02/20/26
Foreman W54 .86
B36.43
T91.29
General Foreman W57.36
B36.43
T93.79
Journeyman W49.86
B36.43
T86.29
Craft: Industrial Painter- Water Tanks APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 70% 90%
Benefits 14.94 22.01 28.91

Ratio of Apprentices to Journeymen - 1:4

Craft: Industrial Painter- Water Tanks COMMENTS/NOTES

* Industrial Painters perform work on all industrial structures, such as water tanks, waste water facilitites, refineries, any
structural steel work, etc.

These rates apply to: All new and repaint water tanks (interior and exterior).

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate, except Veterans Day, which shall
be paid at time and one-half the regular rate.

- During a regular work week schedule, Saturday may be used to make-up a day lost to inclement weather, paid at the
regular rate.

- Four 10-hour days may be worked, at the regular rate, Monday through Thursday. When the four 10-hour day schedule is
used, the 11th and 12th hours shall be paid at time and one-half the regular rate. After the 12th hour, a worker shall be
paid at double the regular rate. Friday may be used as a make-up day lost to inclement weather, paid at the regular rate.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans Day, Thanksgiving Day, Christmas Day. Saturday holiday observed the preceding Friday. Sunday holiday
observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Ironworker PREVAILING WAGE RATE
07/01/26
Foreman-Fence and W58.34
Guardrail B40.19
T98.53
Foreman-Rod/Mesh W63.81
B40.97
T104.78
Foreman-Structural W64.96
B40.97
T105.93
Journeyman- Fence and W54.02
Guardrail B40.19
T94.21
Journeyman-Rod/Mesh W55.49
B40.97
T96.46
Journeyman-Structural W56.49
B40.97
T97.46
Craft: Ironworker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 66% 79% 88%

Ratio of Apprentices to Journeymen - *

* On all work EXCEPT Ornamental Iron and Bridge Cable Spinning Work: 1:4; On Ornamental Iron and Bridge Cable
Spinning Work: 1:1.
Craft: Ironworker COMMENTS/NOTES

ROD/MESH (REINFORCING): All work performed in connection with bending, burning, cutting, field fabrication, handling,
hoisting, placing, racking, sorting, tying and welding of all materials, including composites used in reinforced concrete
construction, all realigning of reinforcing steel and wire mesh and the placement of reinforcing dowels.

The installation, fabrication and distribution of all materials associated with post tensioning and pre -stressing procedures
on reinforced concrete jobs.

All prefabricated mates, caissons, columns, beams and walls.

The installation of reinforcing dowels into pre-drilled holes by any means necessary, including epoxy, glue, compounds or
tying.

STRUCTURAL: All work performed in connection with bending, burning, cutting, field fabrication, handling, hoisting,
placing, racking, sorting, tying and welding of all materials, including composites and mass timbers used in structural
frame construction, and realigning of structural framing members.

The installation, fabrication and distribution of all materials associated with structural framework, regardless of material
composition, including mass timbers.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

All prefabricated columns, beams and walls.

When precast, prestressed or reinforced concrete structural members (beams, columns, girders, slabs, etc.) are used in
construction of bridges, buildings and other structures, and power equipment such as cranes, derricks, jacks and/or
rigging used, the work of loading, unloading, moving, and placing to complete erection.

Solar canopy erection, ground mounted installation and erection of photovoltaic array assembilies.

Unitized curtain wall systems, including erection and rigging of such, regardless of material composition.

Pre-engineered metal building systems.

Steel decking and siding for building structures and canopy systems.

Offshore wind erection, fabrication, and rigging of all related components.

FENCE AND GUARDRAIL: All work performed in connection with bending, burning, cutting, field fabrication, handling,
hoisting, placing, racking, digging and anchoring, sorting, tying, welding and installation of all materials, including
composites, security style fencing, regardless of materials used.

Installation, fabrication and distribution of all materials associated with Fence and Guardrail work scope, regardless of
material composition.

All prefabricated fencing, permanent, temporary or otherwise.

Note: For work on hazardous waste sites, workers shall receive an additional $3.00 per hour.
The regular workday shall consist of 8 hours between 6:00 AM and 5:00 PM.

SHIFT DIFFERENTIALS:

- Second shift shall receive an additional 10% per hour.

- Third shift shall receive an additional 15% per hour.

- An irregular shift (shift starting after 6:00 PM) shall receive an additional 15% per hour.

OVERTIME:

- Time and one-half the wage rate for hours in excess of 8 per day, or before or after the regular workday, Monday through
Friday, and for all hours on Saturdays. Double the wage rate for all hours on Sundays and holidays.

- Employees may work four 10-hour days, Monday to Thursday, at straight time. Friday may be used as a make-up day
for a day lost to inclement weather. If Friday is not a make-up day, all hours worked on Friday shall be paid at time and
one-half the wage rate.

- Benefits on overtime hours shall be paid at the following rates:

Rod/Mesh and Structural
When wages are time and one-half, benefits = $47.68
When wages are double, benefits = $54.39

Fence and Guardrail
When wages are time and one-half, benefits = $46.51

When wages are double, benefits = $52.83

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, General and Presidential Election Day,
Veterans Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Laborer - Asbestos & Hazardous Waste Removal PREVAILING WAGE RATE
08/11/26
Foreman W48.12
B27.72
T75.84
Journeyman (Handler) W42.77
B27.72
T70.49
Craft: Laborer - Asbestos & Hazardous Waste Removal APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 25.66 29.94 34.22 38.49
Benefit 23.07 for all intervals

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than one
(1) apprentice for each additional three (3) journeymen.

Craft: Laborer - Asbestos & Hazardous Waste Removal COMMENTS/NOTES

NOTE: These rates apply to work in connection with Asbestos, Radiation, Hazardous Waste, Lead, Chemical, Biological,
Mold Remediation and Abatement.

The regular workday shall be 8 hours.

OVERTIME:

- Hours in excess of 8 per day, Monday through Saturday, and all hours on Sunday and holidays shall be paid at time and
one-half the regular rate.

- Benefits on ALL overtime hours shall be paid at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Easter, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day, Christmas Day. (Holidays start at 12:00 am).

8/11/2026 Page 43 of 66



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Laborer - Building PREVAILING WAGE RATE
07/07/26
Class A Journeyman W40.97
B34.85
T75.82
Class B Journeyman W39.97
B34.85
T74.82
Class C Journeyman W33.97
B34.85
T68.82
Foreman W46.09
B34.85
T80.94
General Foreman W51.21
B34.85
T86.06
Craft: Laborer - Building APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 60% 70% 80% 90% of Class B | wage rate
Benefit 31.60 31.60 31.60 31.60

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than one
(1) apprentice for each additional three (3) journeymen.

Craft: Laborer - Building COMMENTS/NOTES

CLASS A: Specialist laborer including mason tender or concrete pour crew; scaffold builder (scaffolds up to 14 feet in
height); operator of forklifts, Bobcats (or equivalent machinery), jack hammers, tampers, motorized tampers and
compactors, vibrators, street cleaning machines, hydro demolition equipment, riding motor buggies, conveyors, burners;
and nozzlemen on gunite work.

CLASS B: Basic laborer - includes all laborer work not listed in Class A or Class C.

CLASS C: Janitorial-type light clean-up work associated with the TURNOVER of a project, or part of a project, to the
owner. All other clean-up work is Class B.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- When a 2-shift schedule is worked, including a day shift, both shifts shall be established on the basis of 8 hours pay for
8 hours worked. The second shift shall receive the regular rate plus an additional 10%.

- When a 3-shift schedule is worked, the day shift shall be established on the basis of 8 hours pay for 8 hours worked, the
second shift shall be established on the basis of 8 hours pay for 7.5 hours worked, and the third shift shall be established
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on the basis of 8 hours pay for 7 hours worked. The day shift shall receive the regular rate, the second shift shall receive
the regular rate plus an additional 10%, and the third shift shall receive the regular rate plus an additional 15%.

- When a second or third shift is worked with no day shift, the second or third shift shall be established on the basis of 8
hours pay for 8 hours worked. The second shift shall receive the regular rate plus an additional 10%, and the third shift
shall receive the regular rate plus an additional 15%.

- When an irregular shift must be established this shift shall receive the regular rate plus an additional 10%.

OVERTIME:

- Hours in excess of 8 per day, or outside the regular workday that are not shift work, Monday through Friday, and all hours
on Saturdays shall be paid at time and one-half the regular rate. Saturday may be used as a make-up day (paid at straight
time) for a day lost to inclement weather, or for a holiday that is observed during the work week, Monday through Friday .
All hours on Sundays and holidays shall be paid at double the regular rate.

- Four 10-hour days may be worked Monday to Thursday, at straight time, with Friday used a make-up day for a day lost to
inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the regular rate.

- Benefits on ALL overtime hours shall be paid at time and one-half.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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Craft: Laborer - Heavy & General PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Craft: Laborer - Heavy & General APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 60% 70% 80% 90%
Benefit 25.08 for all intervals

Ratio of Apprentices to Journeymen - *

* No more than 1 apprentice for the first journeyman and no more than 1 apprentice for each additional 3 journeymen.

As of 3-1-25, benefits shall be 26.13.
As of 3-1-26, benefits shall be 27.13.

Craft: Laborer - Heavy & General COMMENTS/NOTES

Heavy & General Laborer rates are located in the "Statewide" rate package.
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Craft: Laborer-Residential and Modular Construction

04/01/26 04/01/27

* Skilled Tradesman (only W36.50 W37.00
applies to Modular B5.45 B5.45
Construction) T41.95 T42.45
Foreman (person directing W38.50 W39.00
crew, regardless of his B5.45 B5.45
skill classification) T43.95 T44.45
Residential and Modular W32.50 W33.00
Construction Laborer B5.45 B5.45

T37.95 T38.45

PREVAILING WAGE RATE

Craft: Laborer-Residential and Modular Construction APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
As shown 800 hours | 600 hours | 600 hours
wage & benefits[ 70% 80% 90%

Ratio of Apprentices to Journeymen-

One (1) apprentice shall be allowed for the first journeyman on site and no more than one (1) additional apprentice
for each additional three (3) journeymen on site.

Craft: Laborer-Residential and Modular Construction COMMENTS/NOTES

* SKILLED TRADESMAN-

any worker doing work not typically done by a Building Laborer. Some examples are installing interior doors,

sheet rock, hooking up appliances, installing light fixtures, installing railing systems, etc. Please note where

local building codes require that certain work be performed under the supervision of a licensed tradesman (i.e. Plumber,
Electrician, etc.) Laborers shall work under such supervision.

RESIDENTIAL CONSTRUCTION- All residential construction (not commercial), single-family, stand-alone duplex

houses, townhouses and multi-family buildings of not more than four (4) floors. Each housing unit must be fully and
independently functional; each housing unit must have its own kitchen and bathroom. The definition includes all incidental
items such as site work, parking areas, utilities, streets and sidewalks. Please note the construction must be Residential in
nature. A First Floor at or below grade may contain commercial space not to exceed 50% square footage of the floor; at
least 50% of the First Floor must contain living accommodations or related nonresidential uses (e.g. laundry space,
recreation/hobby rooms, and/or corridor space). Basement stories below grade used for storage, parking, mechanical
systems/equipment, etc., are considered basement stories which are not used in determining the building's height. An
attic is an unfinished space located immediately below the roof. Such space is not used in determining a building's height
even if used for storage purposes. In addition, barracks and dormitories are not considered residential projects.

MODULAR RESIDENTIAL CONSTRUCTION- all aspects of modular residential construction (not commercial) at the site
of installation of structures of no more than four (4) stories, including all excavation and site preparation, footings and
foundation systems whether poured on-site or prefabricated, all underground waterproofing, underground utilities, concrete
slabs, sidewalks, driveways, paving, hardscape and landscaping. Please note the construction must be Residential as
defined above. All work performed by the Set Crew (the crew of workers who set the modular boxes on the foundation),
including the rigging, setting, attaching and assembly of all modules and structural members, preparation of the foundation
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to accept modules, such as sill plates, connection of all in-module and under-module connections including, but not limited
to, plumbing, electrical, HVAC, fire suppression, CAT5, telephone, television/internet, and fiber optic, the building or
installation of any porches or decks regardless of material or method of construction, the on-site installation of, or
completion of any roof system, doors, windows and fenestrations, including flashing, gutter and soffit systems,
waterproofing, insulation and interior and exterior trim work, and painting. Please note that modular construction does not
include on-site stick built construction, tip up construction or panel built construction.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

OVERTIME:

Hours worked in excess of 8 per day/40 per week, Monday through Saturday, and all hours worked on Sunday and
holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOILDAYS:

New Year's Day, Martin Luther King Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day.
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Craft: Millwright PREVAILING WAGE RATE
05/01/26
Foreman W68.93
B41.47
T110.40
Journeyman W59.94
B36.15
T96.09
Craft: Millwright APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 55% 65% 80% 90%
Benefits 59.25% of | Appren tice Wage Rate for all intervals |+ $0.63

Ratio of Apprentices to Journeymen - 1:3

Craft: Millwright COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- When there are 2 or more Millwrights on a job, 1 shall be designated as a Foreman.

The regular workday shall consist of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of
benefits.

- When an irregular shift must be established, this shift shall receive the regular rate plus 15%, inclusive of benefits.

OVERTIME:

- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays
shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half
the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday. Veterans' Day may be
substituted for the day after Thanksgiving.
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Craft: Operating Engineer PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Craft: Operating Engineer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 60% 70% 80% 90%

Ratio of Apprentices to Journeymen - *

* 1 apprentice for each piece of heavy equipment. At least 10 pieces of heavy equipment or a minimum of 5 Operating
Engineers must be on site.

Craft: Operating Engineer COMMENTS/NOTES

Operating Engineer rates are located in the "Statewide" rate package.
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Craft: Operating Engineer - Field Engineer PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Craft: Operating Engineer - Field Engineer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 70% 75% of Rod/ Chainman | Wage
Yearly 80% 90% Transit/ Instrument | man Wage

Ratio of Apprentices to Journeymen - *
* No more than 1 Field Engineer Apprentice per Survey Crew.

Craft: Operating Engineer - Field Engineer COMMENTS/NOTES

Operating Engineer - Field Engineer rates are located in the "Statewide" rate package.

8/11/2026

Page 51 of 66




NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Painter - Line Striping PREVAILING WAGE RATE
12/01/25
Apprentice (1st year) W32.04
B17.68
T49.72
Apprentice (2nd year) W36.55
B28.63
T65.18
Foreman (Charge Person) W46.12
B29.41
T75.53
Journeyman 1 (at least 1 W41.35
year of working exp. as a B29.41
journeyman) T70.76
Journeyman 2 (at least 2 W45.12
years of working exp. as a B29.41
journeyman) T74.53
Craft: Painter - Line Striping APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES

Ratio of Apprentices to Journeymen - 1:1

Craft: Painter - Line Striping COMMENTS/NOTES

OVERTIME:
Hours in excess of 8 per day, Monday through Saturday, and all hours on
Sundays and holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans Day,
Thanksgiving Day and Christmas Day. Veterans Day may be substituted for the day after Thanksgiving.
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Craft: Paperhanger PREVAILING WAGE RATE
05/08/26
Foreman W56.57
B33.41
T89.98
General Foreman W61.72
B33.41
T95.13
Journeyman W51.43
B33.41
T84.84
Craft: Paperhanger APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 25.72 30.86 36.00 41.14
Benefits 18.35 18.35 18.35 18.35
Craft: Paperhanger COMMENTS/NOTES

FOREMEN REQUIREMENTS:
- When there are 4 or more Paperhangers on a job, 1 shall be designated a Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional

15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
regular rate. All hours on Sundays and holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election Day,
Veterans Day, Thanksgiving Day, Christmas Day
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Craft: Pipefitter PREVAILING WAGE RATE

See "Plumber" Rates

Craft: Pipefitter COMMENTS/NOTES

*** See PLUMBER Rates***

8/11/2026 Page 54 of 66



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Plasterer PREVAILING WAGE RATE

See "Cement Mason" Rates

Craft: Plasterer COMMENTS/NOTES

***See CEMENT MASON Rates***
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Craft: Plumber PREVAILING WAGE RATE
05/01/26
Foreman W65.20
B52.11
T117.31
Journeyman W59.50
B52.11
T111.61
Craft: Plumber APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 35% 40% 45% 50% 55% 60% 65% 70% 75% 80%
Benefits 34.60 35.94 37.30 38.64 39.98 41.32 42.68 44.02 45.38 46.72

Ratio of Apprentices to Journeymen - 1:4

Craft: Plumber COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- On any job having 2 or more Journeyman Plumbers, 1 must be designated a
Foreman.

- There must be 1 additional Foreman for every 10 Plumbers on the job.

The regular workday is 8 hours, between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- When 2 shifts are worked, the second shift shall receive 8 hours pay for 8 hours of work.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

- The rate of pay for all shift work shall be an additional 15% of the hourly rate, per hour.

OVERTIME:

The first 4 hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through
Friday, and the first 12 hours on Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits. Hours
in excess of 12 per day, and all hours on Sundays and holidays shall be paid at double the regular rate, inclusive of
benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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PREVAILING WAGE RATE

05/27/26
Foreman W49.53
(5 workers or less) B35.22
T84.75
Foreman W50.03
(6 workers or more) B35.22
T85.25
Journeyman W47.53
B35.22
T82.75

Craft: Roofer

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
Yearly 55% 60% 65% 75%
Benefits 23.74 28.49 35.22 35.22

Ratio of Apprentices to Journeymen - *

*1:2,2:4, 3:6, 4:8, 5:10, 6:12, 7:14

Craft: Roofer COMMENTS/NOTES

NOTE: Mopper, Operator of Felt Laying Machine or Slag Dispenser shall receive an additional $.50 per hour.

FOREMAN REQUIREMENTS:

- There must be a Foreman on all jobs.

- Foreman rate depends on the number of Roofers on the job, as indicated.

The regular workday is 8 hours between 5:00 AM and 4:30 PM.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays,

Sundays, and holidays shall be paid at time and one-half the wage rate.

RECOGNIZED HOLIDAYS: New Year's Day,
Sunday holidays will be observed the following Monday.
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Memorial

Day, July 4th, Labor Thanksgiving Day,

Christmas Day.

Page 57 of 66




NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Roofer - Shingle, Slate & Tile PREVAILING WAGE RATE
05/27/26
Foreman W37.70
(3 workers or less) B22.68
T60.38
Foreman W38.20
(4 workers or more) B22.68
T60.88
Helper W18.60
B22.68
T41.28
Journeyman W37.20
(shingle work) B22.68
T59.88
Craft: Roofer - Shingle, Slate & Tile APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 60% 70% 80%
Benefits 22.68 22.68 22.68

Ratio of Apprentices to Journeymen - *
*1:2,2:4, 3:6, 4:8, 5:10, 6:12, 7:14
Craft: Roofer - Shingle, Slate & Tile COMMENTS/NOTES

NOTE: Above rates are for Shingle work only. Slate and Tile work rates are an additional $3.00 per hour.

HELPER RATIO: 1 Helper to 1 Journeyman

FOREMAN REQUIREMENTS:
- There must be a Foreman on all jobs.
- Foreman rate depends on the number of Roofers on the job, as indicated.

OVERTIME:
Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays, Sundays, and holidays shall be paid at
time and one-half the wage rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.
Sunday holidays will be observed the following Monday.
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Craft: Sheet Metal Sign Installation PREVAILING WAGE RATE
07/15/26
Foreman W38.38
B25.01
T63.39
Journeyman W36.38
B25.01
T61.39
Craft: Sheet Metal Sign Installation APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 50% 55% 60% 65% 70% 75% 80% 90%
Benefits 23.80 23.88 23.96 24.05 25.15 25.23 25.32 25.49

Ratio of Apprentices to Journeymen - 1:2

Craft: Sheet Metal Sign Installation COMMENTS/NOTES

HAZARDOUS DUTY:
Sign Installers working from a bosun's chair or outside swinging scaffold at a height of 60 feet or more: + $5.00 per hour.

FOREMAN REQUIREMENTS:
When there are 3 or more Sign Installers on a job, one must be designated a Foreman.

The regular workday shall be 8 hours, between 8:00 AM and 5:00 PM.

OVERTIME:

Hours in excess of 8 per day, or outside the regular workday, Monday through Friday, and all hours on Saturdays and
Sundays shall be paid at time and one-half the regular rate. All hours on holidays shall be paid at time and one-half the
regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Veterans'
Day, Thanksgiving Day, day after Thanksgiving, Christmas Day. Saturday holidays will be observed the preceding Friday,
Sunday holidays will be observed the following Monday.
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Craft: Sheet Metal Worker PREVAILING WAGE RATE
05/06/26
Foreman W69.61
B54.48
T124.09
General Foreman W74.17
B54.48
T128.65
Journeyman W65.06
B54.48
T119.54
Craft: Sheet Metal Worker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 45% 55% 60% 65% 70% 75% 85%
Benefits 34.22 34.25 39.27 39.32 39.36 39.40 39.44 39.53

Ratio of Apprentices to Journeymen - 1:4

Craft: Sheet Metal Worker COMMENTS/NOTES

FOREMAN REQUIREMENTS:

- When there are 1 to 10 Sheet Metal Workers on a job, 1 must be designated a foreman.

- When there are 11 to 20 Sheet Metal Workers on a job, 1 must be designated a foreman, and 1 must be designated a
general foreman.

- When there are 21 or more Sheet Metal Workers on a job, 2 must be designated foremen, and 1 must be designated a
general foreman.

The regular workday is 8 hours, between 7:00 AM and 3:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- When 2 shifts are worked, the second shift shall receive 8 hours pay for 8 hours of work.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

- The rate of pay for all shift work shall be an additional 15% of the regular rate, per hour, inclusive of benefits.

OVERTIME:

The first 2 hours in excess of 8 per day, or before or after the regular workday that are not shift work, and the first 10 hours
on Saturdays shall be paid at time and one-half the regular rate, inclusive of benefits. Hours in excess of 10 per day, and
all hours on Sundays and holidays shall be paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Good Friday, Memorial Day, July 4th, Labor Day, General Election Day,
Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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Craft: Sprinkler Fitter PREVAILING WAGE RATE

05/01/26
Foreman W76.62
B36.70
T113.32
Journeyman W72.52
B36.70
T109.22
Craft: Sprinkler Fitter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 21.76 23.21 25.38 29.01 32.63 39.89 47.14 50.76 54.39 58.02
Benefits 15.25 15.25 18.25 25.70 26.20 26.70 26.70 27.20 27.70 28.70
Ratio of Apprentices to Journeymen - 1:4
Craft: Sprinkler Fitter COMMENTS/NOTES

The regular workday shall be 8 hours, between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:
- Second and third shifts shall receive an additional 15% of the hourly rate, per hour.

OVERTIME:

- Hours outside of the regular workday, and the first 2 hours in excess of 8 per
day (9th and 10th hours), Monday through Friday, and the first 8 hours on
Saturdays shall be paid at time and one-half the hourly rate. Hours in excess of
10 per day, Monday through Friday, hours in excess of 8 on Saturdays, and all
hours on Sundays and holidays shall be paid at double the hourly rate.

- Employees may work four 10-hour days at straight time, Monday through Friday,
between 7:00 AM and 6:30 PM. The first 2 hours in excess of 10 per day ( 11th
and 12th hours), the first 10 hours on the fifth day, and the first 10 hours on
Saturdays shall be paid at time and one-half the hourly rate. Hours in excess of
12 per day, Monday through Friday, and all hours on Sundays and holidays
shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor

Day, Thanksgiving Day, the day after Thanksgiving, Christmas Day. Sunday
holidays will be observed the following Monday.
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Craft: Tile Worker

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

PREVAILING WAGE RATE

06/01/26

Finisher

W44.17
B32.83
T77.00

Setter

W51.99
B39.83
T91.82

Craft: Tile Worker

APPRENTICE RATE SCHEDULE

INTERVAL

PERIOD AND RATES

750 Hours 40%

45% 50% 55% 60% 65% 70%

75%

80%

90%

Ratio of Apprentices to Journeymen - 1:4

Craft: Tile Worker

COMMENTS/NOTES

NOTE: These rates also apply to Terrazzo and Marble work.

OVERTIME:

Hours in excess of 8 per day, Monday through Friday, and the first 10 hours on Saturdays shall be paid at time and one
half the regular rate, inclusive of benefits. Hours in excess of 10 on Saturdays, and all hours on Sundays and holidays
shall be paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS:

New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day, Thanksgiving Day and Christmas
Day. Sunday holidays shall be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Truck Driver PREVAILING WAGE RATE
05/01/26
Bucket, Tack W45.70
Spreader trucks B35.46
T81.16
Conrete mobile unit; W45.70
Seeding/Fertilizing/ B35.46
Mulching truck T81.16
Dump, Water, Form, W45.70
Vacuum or Vac-All, B35.46
Pick-up trucks T81.16
Helper on Straight W45.50
3-axle truck; B35.46
Mechanic's helper T80.96
Mechanic W46.20
B35.46
T81.66
Shop Steward W47.05
B35.46
T82.51
Straight 3-axle truck W45.70
B35.46
T81.16
Tow truck W45.85
B35.46
T81.31
Tractor-Trailer (any), W46.05
Fuel, Winch, Asphalt B35.46
Qil Distributor trucks T81.51
Craft: Truck Driver COMMENTS/NOTES
HAZARDOUS WASTE WORK:

- On hazardous waste removal work on a State-designated hazardous waste
site where the driver is in direct contact with hazardous materials and when
personal protective equipment is required for respiratory, skin, and eye
protection: + $3.00 per hour.

- All other designated hazardous waste sites: + $1.00 per hour.

SHIFT DIFFERENTIALS:
- Second and Third shifts shall receive an additional $1.50 per hour.

OVERTIME:
- Hours in excess of 8 per day, Monday through Friday, and all hours on
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Saturdays shall be paid at time and one-half the hourly rate. All hours on
Sundays and holidays shall be paid at double the hourly rate.

- Four 10-hour days may be worked at straight time, Monday through Thursday,
with Friday used as a make-up day. If Friday is not a make-up day, then all
hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day,
Thanksgiving Day, Christmas Day. The day after Thanksgiving may be
substituted for Veterans' Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Truck Driver-Material Delivery Driver PREVAILING WAGE RATE
05/01/26
Driver W40.30
B35.46
T75.76
Craft: Truck Driver-Material Delivery Driver COMMENTS/NOTES

These rates apply to delivery of materials TO a jobsite.

SHIFT DIFFERENTIALS:
- Second and Third shifts shall receive an additional $1.50 per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on
Saturdays shall be paid at time and one-half the hourly rate. All hours on
Sundays and holidays shall be paid at double the hourly rate.

- Four 10-hour days may be worked at straight time, Monday through Thursday,
with Friday used as a make-up day. If Friday is not a make-up day, then all
hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day,
Thanksgiving Day, Christmas Day. The day after Thanksgiving may be
substituted for Veterans' Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - GLOUCESTER

Craft: Welder PREVAILING WAGE RATE
Welder
Craft: Welder COMMENTS/NOTES

Welders rate is the same as the craft to which the welding is incidental .
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

{For apprentice rates refer to "Operating Engineers" apprentice rates in any county rate package}
The regular workday consists of 8 hours, Monday to Friday, between 6:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must be established for 5 consecutive workdays.

- Any work started outside of the allowed start time, 6:00 AM to 9:00 AM, except for * tidal work, shall be considered an irregular
shift and paid at straight time, plus 15% for the first eight hours, inclusive of benefits.

- *FOR TIDAL WORK- a contractor can start their job according to tide schedules (tide schedules are the various high and low
tides related to this work), providing the eight hour shift is completed between the hours of 5:00 AM and 6:30 PM.

- All time worked in excess of an established shift (an established shift is a shift that is determined at the time of the bid) shall be
paid at the applicable overtime rate. When a portion of an established shift works into Saturday, Sunday or a holiday, that time
worked shall be paid at the established shift rate.

- When working with other trades who receive a higher irregular shift differential , these employees shall also receive the higher
differential rate.

OVERTIME:

- Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, that are not shift work, and all hours
on Saturday shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be
paid at double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with all hours on Friday paid at time and
one-half the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. When all trades on a
particular job site agree, the day after Thanksgiving may be substituted for Veterans Day.

For projects bid after April 1, 2020, on hazardous waste removal work of any kind, including a state or federally designated site,
where the operating engineer is required to wear level A, B, or C personal protection, the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour.

- An operating engineer working at a hazardous waste removal project or site at a task requiring hazardous waste related
certification, but who is not working in a zone requiring level A, B, or C personal protection, shall receive an hourly wage rate of
his regular rate plus $1.00 per hour.
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
61.63 42.45 104.08

CLASSIFICATIONS:

A-Frame

Backhoe (combination)

Boom Attachment on loaders (Except pipehook)

Boring & Drilling Machine

Brush Chopper, Brush Shredder, Tree Shredder, Tree Shearer
Bulldozer, finish grade

Cableway

Carryall

Concrete Pump

Concrete Pumping System (Pumpcrete & similar types)
Conveyor, 125 feet or longer

Drill Doctor (Duties include dust collector and maintenance)
Front End Loader (2 cu. yds. but less than 5 cu. yds.)
Grader, finish

Groove Cutting Machine (ride-on type)

Heater Planer

Hoist: Outside Material Tower Hoist (all types including steam, gas, diesel, electric, air

hydraulic, single and double drum, concrete, brick shaft caisson,

snorkle roof, and other similar types, Except Chicago-boom type) * receives an addtional $1.00 per hour on 100 ft. up to 199
ft. total height, and an additional $2.00 per hour on 200 ft. and over total height.

Hydraulic Crane (10 tons & under)
Hydraulic Dredge
Hydro-Axe

Hydro-Blaster

07/01/2026 Page 2 of 52



TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
61.63 42.45 104.08

CLASSIFICATIONS:
Jack (screw, air hydraulic, power-operated unit, or
console type, Except hand jack or pile load test type)

Log Skidder

Pan

Paver, concrete

Plate & Frame Filter Press
Pumpcrete (unit type)

Pumpcrete, Squeezecrete, or Concrete Pumping machine
(regardless of size)

Scraper

Side Boom

Straddle Carrier (Ross and similar types)
Whiphammer

Winch Truck (hoisting)

07/01/2026
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
59.72 42.45 102.17

CLASSIFICATIONS:

Asphalt Curbing Machine

Asphalt Plant Engineer

Asphalt Spreader

Autograde Curb Trimmer & Sidewalk Shoulder Slipform (CMI & similar types)
Autograde Curecrete Machine (CMI & similar types)

Autograde Tube Finisher & Texturing Machine (CMI & similar types)
Bar Bending Machines (Power)

Batcher, Batching Plant, & Crusher [On Site]

Belt Conveyor System

Boom-Type Skimmer Machine

Bridge Deck Finisher

Bulldozer (all sizes)

Captain (Power Boats)

Car Dumper (railroad)

Compressor & Blower unit for loading/unloading of concrete,
cement, fly ash, or similar type materials (used independently
or truck-mounted)

Compressor (2 or 3 battery)

Concrete Breaking Machine

Concrete Cleaning/Decontamination Machine
Concrete Finishing Machine

Concrete Saw or Cutter (ride-on type)

Concrete Spreader (Hetzel, Rexomatic & similar types)

Concrete Vibrator
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
59.72 42.45 102.17

CLASSIFICATIONS:

Conveyors - under 125 feet

Crane Signalman

Crushing Machine

Directional Boring Machine

Ditching Machine - Small (Ditchwitch, Vermeer or similar types)

Dope Pot - Mechanical (with or without pump)

Dumpster

Elevator

Fireman

Fork Lift (Economobile, Lull & similar types)

Front End Loader (1 cu. yd. and over but less than 2 cu. yds.)

Generator (2 or 3 battery)

Giraffe Grinder

Goldhofer/Hydraulic Jacking Trailer

Grader & Motor Patrols

Grout Pump

Gunnite Machine (Excluding nozzle)

Hammer - Vibratory (in conjunction with generator)

Heavy Equipment Robotics - Operator/Technician

Hoist (roof, tugger, aerial platform hoist, house car)

Hopper

Hopper Doors (power operated)

Ladder (motorized)
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TERRITORY
ENTIRE STATE

OPERATING ENGINEERS

Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
59.72 42.45 102.17

CLASSIFICATIONS:

Laddervator

Locomotive (Dinky-type)

Maintenance Utility Man

Master Environmental Maintenance Technician
Mechanic

Mixer (Except paving mixers)

Pavement Breaker (truck-mounted or small self-propelled

ride-on type)

Pavement Breaker - maintenance of compressor or hydraulic unit

Pipe Bending Machine (power)

Pitch Pump

Plaster Pump (regardless of size)

Post Hole Digger (post pounder, auger)
Rod Bending Machines

Roller (black top)

Scale (power)

Seamen Pulverizing Mixer

Shoulder Widener

Silo

Skimmmer Machine (boom type)

Steel Cutting Machine (service & maintenance)
Tamrock Drill

Tractor

Transfer Machines

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
59.72 42.45 102.17

CLASSIFICATIONS:

Tug Captains
Tug Master (Power Boats)

Ultra High Pressure Waterjet Cutting Tool System -
Operator/Maintenance Technician

Vacuum Blasting Machine - Operator/Maintenance Technician
Vibrating Plant (used with unloading)

Welder & Repair Mechanic

Effective Dates:

07/01/2026
Rate Fringe Total
54.38 42.45 96.83

CLASSIFICATIONS:

Assistant Engineer/Qiler

Driller's Helper

Field Engineer - Transit man or Instrument man
Maintenance Apprentice (Deckhand)
Maintenance Apprentice (Oiler)

Mechanic's Helper

Off Road Back Dump

Tire Repair & Maintenance

Effective Dates:

07/01/2026
Rate Fringe Total
51.80 42.45 94.25
CLASSIFICATIONS:

Field Engineer - Rodman or Chainman

07/01/2026
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
61.96 42.45 104.41

CLASSIFICATIONS:

Lead Engineer, Foreman Engineer, Safety Engineer (minimum)

07/01/2026
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
63.22 42.45 105.67
CLASSIFICATIONS:

Autograde Pavement Profiler (CMI & similar types)

Autograde Pavement Profiler - Recycle Type (CMI & similar
types)

Autograde Placer/Trimmer/Spreader Combination (CMI &
similar types)

Autograde Slipform Paver (CMI & similar types)

Backhoe (Excavator)

Central Power Plant

Concrete Paving Machine

Cranes, Derricks, Pile Drivers (all types), under 100 tons with a boom (including jib and/or leads) under 100 ft.
Draglines

Drill, Bauer, AMI and similar types

Drillmaster, Quarrymaster

Drillmaster/Quarrymaster (down-the-hole drill), rotary drill,
self-propelled hydraulic drill, self-powered drill

Elevator Grader

Field Engineer-Chief of Party

Front End Loader (5 cu. yards or larger)
Gradall

Grader, Rago

Helicoptor Co-Pilot

Helicoptor Communications Engineer
Juntann Pile Driver

Locomotive (large)

Mucking Machine
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
63.22 42.45 105.67

CLASSIFICATIONS:

Pavement & Concrete Breaker (Superhammer & Hoe Ram)
Pile Driver

Prentice Truck

Roadway Surface Grinder

Scooper (loader & shovel)

Shovel (Excavator)

Trackhoe (Excavator)

Tree Chopper with boom

Trenching Machine (cable plow)

Tunnel Boring Machine

Vacuum Truck
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
58.09 42.45 100.54

CLASSIFICATIONS:

Chipper

Compressor (single)

Concrete Spreader (small type)

Conveyor Loader (Except elevator graders)
Engines, Large Diesel (1620 HP) & Staging Pump
Farm Tractor

Fertilizing Equipment (operation & maintenance)
Fine Grade Machine (small type)

Form Line Grader (small type)

Front End Loader (under 1 cubic yard)

Generator (single)

Grease, Gas, Fuel, & Oil Supply Trucks

Heaters (Nelson or other type)

Lights - portable generating light plant

Mixer, Concrete (small)

Mulching Equipment (operation & maintenance)
Power Broom or Sweeper

Pump (diesel engine & hydraulic - regardless of power)
Pump (larger than 2 inch suction, including submersible pumps)
Road Finishing Machine (small type)

Roller - grade, fill, or stone base

Seeding Equipment (operation & maintenance)

Sprinkler & Water Pump Trucks
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
58.09 42.45 100.54

CLASSIFICATIONS:

Steam Generator or Boiler
Stone Spreader
Tamping Machine (vibrating ride-on type)

Temporary Heating Plant (Nelson or other type, including
proprane, natural gas, and flow-type units)

Water or Sprinkler Truck
Welding Machine (gas, diesel, or electric convertor, of any type)
Welding System - Multiple (rectifier transformer type)

Wellpoint Systems (including installation by bull gang and
maintenance)
Effective Dates:

07/01/2026
Rate Fringe Total
65.04 42.45 107.49

CLASSIFICATIONS:

Helicoptor Pilot/Engineer

Effective Dates:

07/01/2026
Rate Fringe Total
69.72 42.45 112.17

CLASSIFICATIONS:

Cranes, Derricks, Pile Driver (all types), 100 tons and over and TOWER CRANE with boom (including jib and/or leads) 140 ft.
and over
Effective Dates:

07/01/2026
Rate Fringe Total
68.72 42.45 111.17

CLASSIFICATIONS:

Cranes, Derricks, Pile Driver (all types), 100 tons and over and TOWER CRANE with boom (including jib and/or leads) from
100 ft. to 139 ft.
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
65.22 42.45 107.67

CLASSIFICATIONS:
Cranes, Derricks, Pile Driver (all types) , under 100 tons with a boom (including jib and/or leads) 140 ft. and over

Effective Dates:

07/01/2026
Rate Fringe Total
67.72 42.45 110.17

CLASSIFICATIONS:

Cranes, Derricks, Pile Driver (all types), 100 tons and over and TOWER CRANE with a boom (including jib and/or leads)

under 100 ft.
Effective Dates:

07/01/2026
Rate Fringe Total
64.22 42.45 106.67

CLASSIFICATIONS:

Cranes, Derricks, Pile Driver (all types), under 100 tons with a boom (including jib and/or leads) from 100 ft. to 139 ft.
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

STRUCTURAL STEEL ERECTION Rates Expiration Date :

{For apprentice rates refer to "Operating Engineers" apprentice rates in any county rate package}

The regular workday consists of 8 hours, Monday to Friday, between 6:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must be established for 5 consecutive workdays.

- Any work started outside of the allowed start time, 6:00 AM to 9:00 AM, except for * tidal work, shall be considered an irregular
shift and paid at straight time, plus 15% for the first eight hours, inclusive of benefits.

- * FOR TIDAL WORK- a contractor can start their job according to tide schedules (tide schedules are the various high and low
tides related to this work), providing the eight hour shift is completed between the hours of 5:00 AM and 6:30 PM.

- All time worked in excess of an established shift (an established shift is a shift that is determined at the time of the bid) shall be
paid at the applicable overtime rate. When a portion of an established shift works into Saturday, Sunday or a holiday, that time
worked shall be paid at the established shift rate.

- When working with other trades who receive a higher irregular shift differential , these employees shall also receive the higher
differential rate.

OVERTIME:

- Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, that are not shift work, and all hours
on Saturday shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be
paid at double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with all hours on Friday paid at time and
one-half the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. When all trades on a
particular job site agree, the day after Thanksgiving may be substituted for Veterans Day.

For projects bid after April 1, 2020, on hazardous waste removal work of any kind, including a state or federally designated site,
where the operating engineer is required to wear level A, B, or C personal protection, the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour.
- An operating engineer working at a hazardous waste removal project or site at a task requiring hazardous waste related
certification, but who is not working in a zone requiring level A, B, or C personal protection, shall receive an hourly wage rate of
his regular rate plus $1.00 per hour.

Effective Dates:

07/01/2026
Rate Fringe Total
66.85 42.45 109.30

CLASSIFICATIONS:

Helicopter Co-Pilot & Communications Engineer
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TERRITORY
ENTIRE STATE

STRUCTURAL STEEL ERECTION

Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
62.79 42.45 105.24

CLASSIFICATIONS:

A-Frame
Cherry Picker -10 tons or less (Over 10 tons use crane rate)
Hoist (all types Except Chicago-boom)

Jack (screw, air hydraulic, power-operated unit or console
type, Except hand jack or pile load test type)

Side Boom

Straddle Carrier

07/01/2026

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

STRUCTURAL STEEL ERECTION Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
60.13 42.45 102.58

CLASSIFICATIONS:

Aerial Platform Used On Hoists

Apprentice Engineer/Oiler with Compressor or Welding Machine
Captain (Power Boats)

Compressor (2 or 3 in battery)

Concrete Cleaning/Decontamination Machine Operator
Conveyor or Tugger Hoist

Directional Boring Machine

Elevator or House Car

Fireman

Forklift

Generator (2 or 3)

Heavy Equipment Robotics, Operator/Technician

Maintenance Utility Man

Master Environmental Maintenance Technician

Tug Master (Power Boats)

Ultra High Pressure Waterjet Cutting Tool System Operator/Maintenance Technician
Vacuum Blasting Machine Operator/Maintenance Technician

Welding Machines, Gas or Electric Converters on any type-2 or 3 in battery including diesels
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TERRITORY

ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

STRUCTURAL STEEL ERECTION Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
58.60 42.45 101.05
CLASSIFICATIONS:

Compressor (Single)

Generators

Welding Machines, Gas, Diesel, Or Electric Converters of any type-single

Welding System, Multiple (Rectifier Transformer Type)
Effective Dates:

07/01/2026
Rate Fringe Total
54.84 42.45 97.29

CLASSIFICATIONS:

Assistant Engineer/Oiler

Drillers Helper

Field Engineer - Transit/Instrument Man
Maintenance Apprentice (Deckhand)
Maintenance Apprentice (Oiler)

Off Road Back Dump

Effective Dates:

07/01/2026
Rate Fringe Total
62.41 42.45 104.86
CLASSIFICATIONS:

Lead Engineer, Foreman Engineer, Safety Engineer (Minimum)
Effective Dates:

07/01/2026
Rate Fringe Total
51.80 42.45 94.25

CLASSIFICATIONS:

Field Engineer - Rodman or Chainman

07/01/2026

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

STRUCTURAL STEEL ERECTION Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
63.55 42.45 106.00

CLASSIFICATIONS:

Field Engineer-Chief of Party

Vacuum Truck

Effective Dates:

07/01/2026
Rate Fringe Total
71.74 42.45 114.19

CLASSIFICATIONS:

Cranes (all cranes, land or floating with booms, including jib, 140 ft. and over, above ground). Derricks (all derricks, land,
floating or Chicago Boom type with booms including jib, 140 ft. and over, above ground), and Pile Drivers (all types) 100 tons
and over and Tower Cranes.
Effective Dates:

07/01/2026
Rate Fringe Total
70.08 42.45 112.53

CLASSIFICATIONS:

Cranes (all cranes, land or floating with booms including jib, less than 140 ft. abovr ground), Derricks (all derricks. land,
floating or Chicago Boom type with booms including jib, less than 140 ft. above ground), Pile Drivers (all types), 100 tons and
over and Tower Crane.

Effective Dates:

07/01/2026
Rate Fringe Total
67.24 42.45 109.69

CLASSIFICATIONS:

Cranes (all cranes, land or floating with booms including jib, 140 ft. and over, above ground), Derricks (all derricks, land,
floating or Chicago Boom type with booms including jib, 140 ft. and over, above ground), Pile Drivers (all types), under 100
tons.
Effective Dates:

07/01/2026
Rate Fringe Total
65.58 42.45 108.03

CLASSIFICATIONS:
Cranes (all cranes, land or floating with booms including jib, less than 140 ft. above ground), Derricks (all derricks, land,

floating or Chicago Boom type with booms including jib, less than 140 ft. above ground), Pile Drivers (all types), under 100
tons.
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

STRUCTURAL STEEL ERECTION Rates Expiration Date :

Effective Dates:

07/01/2026
Rate Fringe Total
67.24 42.45 109.69

CLASSIFICATIONS:

Helicopter Pilot & Engineer
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

TEST BORING PRELIMINARY TO CONSTRUCTION-SOUTH/WEST  Rates Expiration Date :

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:
Atlantic, Burlington, Camden, Cape May, Cumberland, Gloucester, Hunterdon, Mercer, Monmouth, Ocean, Salem,
Sussex, Warren

The regular workday consists of 8 hours, Monday to Friday, between 6:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must be established for 5 consecutive workdays.

- Any work started outside of the allowed start time, 6:00 AM to 9:00 AM, except for * tidal work, shall be considered an irregular
shift and paid at straight time, plus 15% for the first eight hours, inclusive of benefits.

- * FOR TIDAL WORK- a contractor can start their job according to tide schedules (tide schedules are the various high and low
tides related to this work), providing the eight hour shift is completed between the hours of 5:00 AM and 6:30 PM.

- All time worked in excess of an established shift (an established shift is a shift that is determined at the time of the bid) shall be
paid at the applicable overtime rate. When a portion of an established shift works into Saturday, Sunday or a holiday, that time
worked shall be paid at the established shift rate.

- When working with other trades who receive a higher irregular shift differential , these employees shall also receive the higher
differential rate.

OVERTIME:

- Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, that are not shift work, and all hours
on Saturday shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday and holidays shall be
paid at double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with all hours on Friday paid at time and
one-half the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. When all trades on a
particular job site agree, the day after Thanksgiving may be substituted for Veterans Day.

For projects bid after April 1, 2020, on hazardous waste removal work of any kind, including a state or federally designated site,
where the operating engineer is required to wear level A, B, or C personal protection, the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour.
- An operating engineer working at a hazardous waste removal project or site at a task requiring hazardous waste related
certification, but who is not working in a zone requiring level A, B, or C personal protection, shall receive an hourly wage rate of
his regular rate plus $1.00 per hour.

Effective Dates:

07/01/2026
Rate Fringe Total
63.22 42.45 105.67

CLASSIFICATIONS:

Driller

Effective Dates:

07/01/2026
Rate Fringe Total
56.38 42.45 98.83

CLASSIFICATIONS:

Driller's Helper
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

FREE AIR TUNNEL JOBS Rates Expiration Date :

{For apprentice rates refer to "Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project owner
mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday
morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential rate .
- Shifts shall receive an additional $3.00 per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all hours on
Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at double the
hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a day
lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans Day may be
substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is
worked on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:
-where Level A, B, or C protection is required: + $5.00/hr
-other Hazardous Waste site: + $1.00/hr

Traffic Control Coordinator: When either of the work classifications found below are working as a Traffic Control Coordinator
they are to receive $.75 above their current rate of pay.
Effective Dates:

03/01/2026
Rate Fringe Total
69.31 40.63 109.94

CLASSIFICATIONS:

Walking Boss & Superintendent

Effective Dates:

03/01/2026
Rate Fringe Total
68.94 40.63 109.57

CLASSIFICATIONS:

Heading Foreman, Shaft Foreman, Rod Foreman, Electrician Foreman, Rigging Foreman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

FREE AIR TUNNEL JOBS Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
68.31 40.63 108.94

CLASSIFICATIONS:

Iron Foreman, Caulking Foreman, Form Foreman, Cement Finishing Foreman, Concrete Foreman, Track Foreman, Cleanup
Foreman, Grout Foreman
Effective Dates:

03/01/2026
Rate Fringe Total
71.44 40.63 112.07

CLASSIFICATIONS:

Blaster

Effective Dates:

03/01/2026
Rate Fringe Total
67.63 40.63 108.26
CLASSIFICATIONS:

Top Labor Foreman

Effective Dates:

03/01/2026
Rate Fringe Total
67.19 40.63 107.82

CLASSIFICATIONS:

Skilled Men (including Caulker, Powder Carrier, all other skilled men)

Skilled Men (including Miner, Drill Runner, Iron Man, Conveyor Man, Manitenance Man, Safety Miner, Rigger, Block Layer,
Cement Finisher, Tod Man)
Effective Dates:

03/01/2026
Rate Fringe Total
67.00 40.63 107.63

CLASSIFICATIONS:

Semi-Skilled Men (including Bell or Signal Man Top or Bottom, Form Worker & Mover, Concrete Worker, Shaft Man, Tunnel
Laborer, Caulker's Helper, all other semi-skilled)

Semi-Skilled Men (including Miner's Helper, Chuck Tender, Track Man, Nipper, Brake Man, Derail Man, Cable Man, Hose
Man, Gravel Man, Form Man)
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

FREE AIR TUNNEL JOBS Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
66.50 40.63 107.13

CLASSIFICATIONS:

All Others (including Powder Watchman, Change House Attendant, Top Laborer)
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

DRILL FOR GROUND WATER SUPPLY Rates Expiration Date :

The well driller and/or helper may perform all work relative to the construction, finishing, and servicing of wells, pumps and
borings for ground water supply. The present methods of well drilling entailing as they do, many diverse job operations calling
for drilling, pump discharge, piping, and the operation of various types of related power equipment, shall all be within the job
duties and functions of the well driller and/or helper. In the event that an extension of work should occur beyond water well
drilling functions, into the field of general construction work, such extension of work would come under the appropriate rates
listed elsewhere in this wage determination.

- For Work Hours, Shift Differentials, Overtime Rates, and Recognized Holidays see the "Operating Engineers" section
of this wage determination.
Effective Dates:

07/01/2026
Rate Fringe Total
61.97 42.45 104.42

CLASSIFICATIONS:

Driller

Effective Dates:

07/01/2026
Rate Fringe Total
55.13 42.45 97.58

CLASSIFICATIONS:

Driller's Helper
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS MARINE-DREDGING  Rates Expiration Date :

NOTE: These wage rates only apply to dredging and other marine construction activities occurring in navigable waters and their
tributaries.
Boat crews carrying explosive material (dynamite, pourfex, and other similar materials) shall be paid at 120% of the hourly
wage rate for hours engaged in handling of said materials. Employees required to possess a Hazardous Material Certification as
a condition of employment shall be compensated at 120% of the hourly wage rate.
OVERTIME:
Hours in excess of 40 per week, and all hours on Saturdays and Sundays, shall be paid at time and one-half the hourly rate. All
hours on holidays shall be paid at double the hourly rate.
RECOGNIZED HOLIDAYS: New Year's Day, Martin Luther King Day, Good Friday, Memorial Day, July 4th, Labor Day, Veterans
Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
48.48 15.44 63.92 65.74

CLASSIFICATIONS:

Lead Dredgerman, Operator, Leverman

Licensed Tug Operator with MOTV, Deck Captain

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
41.93 14.99 56.92 58.47

CLASSIFICATIONS:

Derrick Operator, Spider/Spill Barge Operator
Engineer, Electrician, Chief Welder, Chief Mate
Fill Placer, Operator Il

Licensed Boat Operator

Maintenance Engineer

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
39.46 14.81 54.27 55.75
CLASSIFICATIONS:
Certified Welder
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

OPERATING ENGINEERS MARINE-DREDGING  Rates Expiration Date :

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
38.38 14.74 53.12 54.54

CLASSIFICATIONS:

Mate, Drag Barge Operator, Steward, Assistant Fill Placer

Welder

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
37.15 14.65 51.80 53.18

CLASSIFICATIONS:

Boat Operator

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
30.86 14.21 45.07 46.22

CLASSIFICATIONS:

Shoreman, Deckhand, Rodman, Scowman

Effective Dates:

10/01/2025 10/01/2026
Rate Fringe Total Total
43.20 15.07 58.27 59.89

CLASSIFICATIONS:

Crane Operator

07/01/2026
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

MICROSURFACING/SLURRY SEAL  Rates Expiration Date :

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:
Atlantic, Burlington, Camden, Cape May, Cumberland, Gloucester, Mercer, Ocean, Salem
***IN ALL OTHER COUNTIES use the Heavy and General Laborers - North "Slurry Seal Laborer" rates.***

SHIFT DIFFERENTIALS:
Any shift starting at 3:30 PM or later shall receive an additional $0.35/hr

OVERTIME:
Hours in excess of 8 per day or 40 per week shall be paid at time and one-half the hourly rate. All hours on holidays shall be
paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
Effective Dates:

03/01/2026
Rate Fringe Total
53.80 29.95 83.75

CLASSIFICATIONS:

Foreman

Effective Dates:

03/01/2026
Rate Fringe Total
51.85 29.95 81.80

CLASSIFICATIONS:

Box man, Hopper, CM Controller

Effective Dates:

03/01/2026
Rate Fringe Total
50.15 29.95 80.10

CLASSIFICATIONS:

Microsurface/Slurry Preparation

Effective Dates:

03/01/2026
Rate Fringe Total
50.80 29.95 80.75

CLASSIFICATIONS:

Squeegee man
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

MICROSURFACING/SLURRY SEAL  Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
48.70 29.95 78.65

CLASSIFICATIONS:

Cleaner, Taper
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ASPHALT LABORERS - SOUTH Rates Expiration Date :

"THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY: Atlantic, Burlington, Camden, Cape May, Cumberland,
Gloucester, Mercer, Ocean, Salem
{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}
The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.
SHIFT DIFFERENTIALS:
- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project
owner mandates special hours of work in the job specifications, in which case those hours may be considered shift work.
- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday
morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential
rate.
- Shifts shall receive an additional $3.00 per hour.
OVERTIME:
- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all
hours on Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at
double the hourly rate.
- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a
day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
hourly rate.
RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential
Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans Day
may be substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if
overtime is worked on Veterans Day, it shall be paid at double the hourly rate.
Hazardous Waste Work:
-where Level A, B, or C protection is required: + $5.00/hr
-other Hazardous Waste site: + $1.00/hr
FOR TIDE WORK (pertains to tidal water): A contractor can start their job according to tide schedules (tide schedules are the
various high and low tides related to this work) providing the eight (8) hour shift is completed between the hours of 5:00 AM and
6:30 PM.

Effective Dates:

03/01/2026
Rate Fringe Total
56.95 40.63 97.58

CLASSIFICATIONS:

Paving Foreman

Effective Dates:

03/01/2026
Rate Fringe Total
53.50 40.63 94.13

CLASSIFICATIONS:

Head Raker

Effective Dates:

03/01/2026
Rate Fringe Total
53.65 40.63 94.28

CLASSIFICATIONS:

Screedman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ASPHALT LABORERS - SOUTH Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
53.10 40.63 93.73

CLASSIFICATIONS:

Tampers, Smoothers, Kettlemen,
Painters, Shovelers, Roller Boys
Effective Dates:

03/01/2026
Rate Fringe Total
53.20 40.63 93.83

CLASSIFICATIONS:

Milling Controller

Effective Dates:

03/01/2026
Rate Fringe Total
53.40 40.63 94.03
CLASSIFICATIONS:

Traffic Control Coordinator

Effective Dates:

03/01/2026
Rate Fringe Total
53.35 40.63 93.98

CLASSIFICATIONS:

Raker, Luteman

Effective Dates:

Rate Fringe Total

CLASSIFICATIONS:

Certified Paving Foreman

07/01/2026 Page 30 of 52



TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

TEST BORING PRELIMINARY TO CONSTRUCTION-NORTH  Rates Expiration Date :

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:
Bergen, Essex, Hudson, Middlesex, Morris, Passaic, Somerset, Union

SHIFT DIFFERENTIAL:
Employees on a shift other than between the hours of 8:00 AM and 5:00 PM shall receive an additional $2.00 per hour.

OVERTIME:
Hours in excess of 8 per day, Monday through Friday, and all hours on Saturday shall be paid at time and one-half the regular
rate. All hours on Sundays and holidays shall be paid at double the regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.
Sunday holidays observed the following Monday.

Hazardous Waste Pay (for Levels A, B, and C): an additional 15% of the hourly rate, per hour.

A newly hired Helper with no experience in the industry shall be paid as follows :
1st year on the job - 70% of Helper wage rate
2nd year on the job - 80% of Helper wage rate
3rd year on the job - 90% of Helper wage rate
All helpers receive full fringe benefit rate.
Effective Dates:

10/21/2025
Rate Fringe Total
38.15 36.22 74.37

CLASSIFICATIONS:

Helper (4th year helper)

Effective Dates:

10/21/2025
Rate Fringe Total
48.78 36.22 85.00

CLASSIFICATIONS:

Driller

Effective Dates:

10/21/2025
Rate Fringe Total
55.61 36.22 91.83

CLASSIFICATIONS:

Foreman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS - NORTH Rates Expiration Date :

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:
Bergen, Essex, Hudson, Hunterdon, Middlesex, Monmouth, Morris, Passaic, Somerset, Sussex, Union, Warren

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project owner
mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday
morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential rate .

- Shifts shall receive an additional $3.00 per hour.

FOR TIDE WORK (pertains to tidal water): A contractor can start their job according to tide schedules (tide schedules are the
various high and low tides related to this work) providing the eight (8) hour shift is completed between the hours of 5:00 AM and
6:30 PM.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all hours on
Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at double the
hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a day
lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans Day may be
substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is
worked on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:

-where Level A, B, or C protection is required: + $5.00/hr
-other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2026
Rate Fringe Total
52.70 40.63 93.33

CLASSIFICATIONS:

"D" Rate:

basic, landscape, asphalt, slurry seal, or railroad track laborer; utility meter installer; flagman; salamander tender; pitman;

dumpman; rakers or tampers on cold patch work; wrappers or coaters of pipe; waterproofer; timberman; wagon drill or drill

master helper; powder carrier; magazine tender; signal man; power buggy operator; tree cutter; operator of basic power tools
Effective Dates:

03/01/2026
Rate Fringe Total
53.40 40.63 94.03

CLASSIFICATIONS:

"C" Rate:

pipe layer; laser man; conduit or duct line layer; operator of jack hammer, chipping hammer, pavement breaker, concrete
cutter, asphalt cutter, sheet hammer, or walk-behind saw cutter; sandblaster; acetylene cutting or burning; wagon drill,
directional drill, or hydraulic drill operator; drill master; core driller; asphalt raker or lute man
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS - NORTH Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
53.65 40.63 94.28

CLASSIFICATIONS:

"B" Rate:

concrete finisher; setter of brick or stone pavers; stone cutter; form setter; manhole, catch basin, or inlet builder; asphalt
screedman; rammer; hardscaping; gunite nozzle man
Effective Dates:

03/01/2026
Rate Fringe Total
57.20 40.63 97.83

CLASSIFICATIONS:

"A" Rate:
blaster
Effective Dates:

03/01/2026
Rate Fringe Total
56.95 40.63 97.58

CLASSIFICATIONS:

"FOREMAN" Rate:
labor foreman, asphalt foreman, drill foreman, pipe foreman, grade foreman, finisher foreman, concrete foreman
Effective Dates:

03/01/2026
Rate Fringe Total
57.95 40.63 98.58

CLASSIFICATIONS:

"GENERAL FOREMAN" Rate

Effective Dates:

03/01/2026
Rate Fringe Total
54.15 40.63 94.78

CLASSIFICATIONS:

TRAFFIC CONTROL COORDINATOR Rate
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

ENTIRE STATE

HEAVY & GENERAL LABORERS - NORTH

PREVAILING WAGE RATE DETERMINATION

Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
59.45 40.63 100.08

CLASSIFICATIONS:

" CERTIFIED FOREMAN Rate" :

Effective Dates:

03/01/2026
Rate Fringe Total
60.45 40.63 101.08

CLASSIFICATIONS:

" CERTIFIED GENERAL FOREMAN Rate" :

07/01/2026
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS - SOUTH Rates Expiration Date :

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:
Atlantic, Burlington, Camden, Cape May, Cumberland, Gloucester, Mercer, Ocean, Salem

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project owner
mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday
morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential rate .

- Shifts shall receive an additional $3.00 per hour.

FOR TIDE WORK (pertains to tidal water): A contractor can start their job according to tide schedules (tide schedules are the
various high and low tides related to this work) providing the eight (8) hour shift is completed between the hours of 5:00 AM and
6:30 PM.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all hours on
Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at double the
hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a day
lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans Day may be
substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if overtime is
worked on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:

-where Level A, B, or C protection is required: + $5.00/hr
-other Hazardous Waste site: + $1.00/hr

Effective Dates:

03/01/2026
Rate Fringe Total
52.70 40.63 93.33

CLASSIFICATIONS:

"D" Rate:

basic, landscape, asphalt, slurry seal, or railroad track laborer; utility meter installer; flagman; salamander tender; pitman;

dumpman; rakers or tampers on cold patch work; wrappers or coaters of pipe; waterproofer; timberman; wagon drill or drill

master helper; powder carrier; magazine tender; signal man; power buggy operator; tree cutter; operator of basic power tools
Effective Dates:

03/01/2026
Rate Fringe Total
53.40 40.63 94.03

CLASSIFICATIONS:

"C" Rate:

pipe layer; laser man; conduit or duct line layer; operator of jack hammer, chipping hammer, pavement breaker, concrete
cutter, asphalt cutter, sheet hammer, or walk-behind saw cutter; sandblaster; acetylene cutting or burning; wagon drill,
directional drill, or hydraulic drill operator; drill master; core driller; asphalt raker or lute man
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS - SOUTH Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
57.20 40.63 97.83

CLASSIFICATIONS:

"A" Rate:
blaster
Effective Dates:

03/01/2026
Rate Fringe Total
56.95 40.63 97.58

CLASSIFICATIONS:

"FOREMAN" Rate:
labor foreman, asphalt foreman, drill foreman, pipe foreman, grade foreman, finisher foreman, concrete foreman

Effective Dates:

03/01/2026
Rate Fringe Total
57.95 40.63 98.58

CLASSIFICATIONS:

"GENERAL FOREMAN" Rate

Effective Dates:

03/01/2026
Rate Fringe Total
54.15 40.63 94.78

CLASSIFICATIONS:

TRAFFIC CONTROL COORDINATOR Rate

Effective Dates:

03/01/2026
Rate Fringe Total
60.45 40.63 101.08

CLASSIFICATIONS:
" CERTIFIED GENERAL FOREMAN Rate" :
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS - SOUTH Rates Expiration Date :

Effective Dates:

03/03/2026
Rate Fringe Total
59.45 40.63 100.08

CLASSIFICATIONS:

" CERTIFIED FOREMAN Rate" :

Effective Dates:

03/01/2026
Rate Fringe Total
53.65 40.63 94.28
CLASSIFICATIONS:

"B" Rate:

concrete finisher; setter of brick or stone pavers; stone cutter; form setter; manhole, catch basin, or inlet builder; asphalt
screedman; rammer; hardscaping; gunite nozzle man
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

PIPELINE - MAINLINE TRANSMISSION Rates Expiration Date :

These rates apply to the following: welding on Transportation Mainline pipe lines (cross-country pipe lines, or any segments
thereof, transporting coal, gas, oil, water or other transportable materials, vapors or liquids, including portions of such pipe lines
within private property boundaries up to the final metering station or connection - the point where a valve, consumer connection,
or town border station divides mainline transmission lines or higher pressure lateral and branch lines from lower pressure
distribution systems).

PER DIEM PAYMENT:

In addition to the total wage rate paid for each craft, the following per diem (per day) amounts must also be paid - Pipeline
Journeyman: $80.50; Pipeline Journeyman Welder: $140.50; and Pipeline Helper: $64.50. Note: in order to receive the per
diem payment an employee must work a minimum of 8 hours in a 24 hour period.

NOTES:
- Journeymen employed as "stringer bead" welders and journeymen who are regularly employed as "hot-pass" welders shall
receive $1.00 per hour more than other journeymen.
- Welders running "stringer bead" or "hot-pass" on "cutouts" or "tie-ins" on a production basis shall be paid $1.00 per hour above
the journeymen rate.
- Whenever a welder helper is employed using a power buffer or power grinder immediately behind the stringer bead and /or
hot-pass welders, and the pipe gang is set on a production basis, the helper shall be paid $2.00 per hour above the helper rate.
- If back welding is performed inside a pipe under either or both of the following conditions, the welder engaged in the welding
will receive $3.00 per hour above the regular rate for the job only for the days on which such back welding is performed:
- The employer elects, as a regular procedure, to back weld each line-up. This condition is
not intended to apply to occasional back welding performed by the pipe gang to repair a
bead, to rectify a "high-lo" condition or wall thickness, etc.
- A welder is required to back weld a completed weld behind the firing line.
- If the welder helper is required to go inside the pipe for the purpose of brushing, buffing and grinding the weld, they shall
receive a wage rate $1.00 per hour above the regular
helper rate for the days involved.
- Welders working on "hot work" shall be paid $2.00 per hour above the regular rate for each day engaged in such work. "Hot
work' is defined as work on lines in service where there is the danger of fire or explosion.

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

OVERTIME:
Hours in excess of 8 per day, and all hours on Sundays shall be paid at time and one-half the regular rate, inclusive of benefits.
All hours on holidays shall be paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day. Sunday holidays
observed the following Monday.
Effective Dates:

06/04/2026
Rate Fringe Total
60.89 39.95 100.84

CLASSIFICATIONS:

Pipeline Journeyman Welder

Effective Dates:

06/04/2026
Rate Fringe Total
60.89 39.95 100.84

CLASSIFICATIONS:
Pipeline Journeyman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

PIPELINE - MAINLINE TRANSMISSION Rates Expiration Date :

Effective Dates:

06/04/2026
Rate Fringe Total
37.59 28.07 65.66

CLASSIFICATIONS:

Pipeline Helper
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

PIPELINE - GAS DISTRIBUTION Rates Expiration Date :

These rates apply to the following: welding on gas line distribution systems (that portion of the gas distribution system placed in
streets, roads, subways, tunnels, viaducts, highways and easements which serves the users of gas).

SHIFT DIFFERENTIALS:
An "irregular" shift may start any time from 5:00 PM to 12:00 AM, Monday through Friday, and shall receive an additional 15% of
the regular rate per hour, inclusive of benefits.

OVERTIME:
Hours in excess of forty per week, and all hours on Saturdays shall be paid at time and one-half the regular rate, inclusive of
benefits. All hours on Sundays and holidays shall be paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and Christmas Day.
Sunday holidays observed the following Monday.
Effective Dates:

11/05/2025
Rate Fringe Total
66.32 36.10 102.42

CLASSIFICATIONS:

Pipeline Journeyman Welder

Effective Dates:

11/05/2025
Rate Fringe Total
66.32 36.10 102.42

CLASSIFICATIONS:

Pipeline Journeyman

Effective Dates:

11/05/2025
Rate Fringe Total
43.28 25.22 68.50

CLASSIFICATIONS:

Pipeline Helper
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ASPHALT LABORERS- NORTH Rates Expiration Date :

THESE RATES APPLY IN THE FOLLOWING COUNTIES ONLY:
Bergen, Essex, Hudson, Hunterdon, Middlesex, Monmouth, Morris, Passaic, Somerset, Sussex, Union, Warren
{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}
The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.
SHIFT DIFFERENTIALS:
- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project
owner mandates special hours of work in the job specifications, in which case those hours may be considered shift work.
- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday
morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential
rate.
- Shifts shall receive an additional $3.00 per hour.
OVERTIME:
- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all
hours on Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at
double the hourly rate.
- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a
day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
hourly rate.
RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential
Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans Day
may be substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if
overtime is worked on Veterans Day, it shall be paid at double the hourly rate.
Hazardous Waste Work:
-where Level A, B, or C protection is required: + $5.00/hr
-other Hazardous Waste site: + $1.00/hr
FOR TIDE WORK (pertains to tidal water): A contractor can start their job according to tide schedules (tide schedules are the
various high and low tides related to this work) providing the eight (8) hour shift is completed between the hours of 5:00 AM and
6:30 PM.
Effective Dates:

03/01/2026
Rate Fringe Total
56.95 40.63 97.58

CLASSIFICATIONS:

Asphalt Foreman

Effective Dates:

03/01/2026
Rate Fringe Total
53.65 40.63 94.28

CLASSIFICATIONS:

Asphalt Screedman

Effective Dates:

03/01/2026
Rate Fringe Total
53.40 40.63 94.03

CLASSIFICATIONS:

Asphalt Raker or Lute Man
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

ENTIRE STATE

ASPHALT LABORERS- NORTH Rates Expiration Date :

PREVAILING WAGE RATE DETERMINATION

Effective Dates:

03/01/2026
Rate Fringe Total
52.70 40.63 93.33

CLASSIFICATIONS:

Asphalt Laborer

Effective Dates:

03/01/2026
Rate Fringe Total
59.45 40.63 100.08

CLASSIFICATIONS:

Certified Asphalt Foreman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ELECTRICIAN- UTILITY WORK (NORTH) Rates Expiration Date :

Electrician-Utility Work (North)

(For apprentice rates refer to Electrician-Utility Work (North) in any county rate package).

These rates apply to work contracted for by the following utility companies:

Public Service Electric & Gas Co. of NJ, GPU Energy, Borough of Madison Electric Department, Sussex Rural
Electric Cooperative, Rockland Utilities, and Butler Municipal Electric Co.

These rates do not apply to work on substations or switching stations.

For Utility work contracted for by a utility company other than those listed above or those listed under "Electrician-
Utility Work (South), see the "Outside Commercial Rates" for the county in which the jobsite is located.

* FOR OUTSIDE COMMERCIAL RATES PLEASE SEE COUNTY RATES

The regular workday is 8 hours, between 6:00 AM and 6:00 PM.

FOR EMERGENCY WORK ONLY: (emergency work is defined as work caused by storm, catastrophe, act of god, and
circumstances beyond the control of the employer)-all hours of work shall be paid at double the hourly rate.

SHIFT DIFFERENTIALS:

Shift work must run for a minimum of 5 consecutive workdays.

2nd shift (between the hours of 4:30 PM and 1:00 AM): 8 hours of work + 17.3% of the regular rate, inclusive of benefits.
3rd shift (between the hours of 12:30 AM and 9:00 AM): 8 hours of work + 31.4% of the regular rate per hour, inclusive of
benefits.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular wokday Monday through Friday, that is not shift work, and all hours
on Saturday shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sundays and holidays shall be
paid at double the hourly rate, inclusive of benefits.

Four 10-hour days may worked, at straight time, between 6:00 AM and 6:00 PM, Monday through Thursday.

RECOGNIZED HOLIDAYS:
New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans' Day, Thanksgiving
Day and Christmas Day, or day on which they are legally observed.

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
69.55 48.68 118.23 122.97 127.89 132.99

CLASSIFICATIONS:

Chief Lineman

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
63.23 44.26 107.49 111.79 116.26 120.90

CLASSIFICATIONS:

Journeyman Lineman

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
63.23 44.26 107.49 111.79 116.26 120.90

CLASSIFICATIONS:
Special License Operator
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ELECTRICIAN- UTILITY WORK (NORTH) Rates Expiration Date :

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
66.39 46.47 112.86 117.38 122.07 126.95

CLASSIFICATIONS:

Journeyman Lineman when welding, splicing, hot stick, barehand and helicopter work

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
60.70 42.49 103.19 107.32 111.60 116.07

CLASSIFICATIONS:

Line Equipment Operator

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
47.42 33.19 80.61 83.84 87.19 90.67

CLASSIFICATIONS:

Groundman

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
80.93 56.65 137.58 143.08 148.81 154.75

CLASSIFICATIONS:

General Foreman

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
74.61 52.22 126.83 131.92 137.19 142.66

CLASSIFICATIONS:

Assistant General Foreman

Effective Dates:

12/04/2025 11/29/2026 11/28/2027 12/03/2028
Rate Fringe Total Total Total Total
72.71 50.89 123.60 128.55 133.70 139.04

CLASSIFICATIONS:
Line Foreman
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TERRITORY
ENTIRE STATE

ELECTRICIAN- UTILITY WORK (NORTH)

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

Rates Expiration Date :

Effective Dates:

12/04/2025
Rate Fringe
50.58 35.40

CLASSIFICATIONS:

GTO (Groundman Truck Operator) with CDL A

Effective Dates:

12/04/2025
Rate Fringe
47.42 33.19

CLASSIFICATIONS:

First Responder

Effective Dates:

12/04/2025
Rate Fringe
50.58 35.40

CLASSIFICATIONS:

Line Equipment Mechanic

Total

85.98

Total
80.61

Total
85.98

11/29/2026

Total
89.43

11/29/2026

Total
83.84

11/29/2026

Total
89.43

11/28/2027

Total
93.00

11/28/2027

Total
87.19

11/28/2027

Total
93.00

12/03/2028

Total
96.73

12/03/2028

Total
90.67

12/03/2028

Total
96.73
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ELECTRICIAN- UTILITY WORK (SOUTH) Rates Expiration Date :

Electrician-Utility Work (South)

(For apprentice rates refer to Electrician-Utility Work (South) in any county rate package).

These rates apply to work contracted for by the following utility company:

Atlantic City Electric.

These rates do not apply to work on substations or switching stations.

For utility work contracted for by a utility company other than the one listed above or those listed under "Electrician-
Utility Work (North), see the "Outside Commercial Rates" for the county in which the jobsite is located.

* FOR OUTSIDE COMMERCIAL RATES PLEASE SEE COUNTY RATES

The regular workday is 8 hours, between 7:00 AM and 4:30 PM.

FOR EMERGENCY WORK ONLY: (emergency work is defined as work caused by storm, catastrophe, act of god, and
circumstances beyond the control of the employer)- all hours of work shall be paid at double the hourly rate.

SHIFT DIFFERENTIALS:

Shift work must run for a minimum of 5 consecutive workdays.

When two (2) or three (3) shifts are worked the following shall apply:

1st shift (between the hours of 8:00 AM and 4:30 PM)

2nd shift (between the hours of 4:30 PM and 12:30 AM): 8 hours of work + 10% of the regular rate of pay for 7.5 hours worked.

3rd shift (between the hours of 12:30 AM and 8:00 AM): 8 hours of work + 15% of the regular rate of pay for 7 hours worked.

OVERTIME:
Hours in excess of 8 per day, or before or after the regular wokday Monday through Friday, that is not shift work,

and all hours on Saturday shall be paid at time and one-half the regular rate. All hours on Sundays and Holidays
shall be paid double the hourly rate.

Four 10-hour days may be worked, at straight time, between 6:00 AM and 6:00 PM, Monday through Thursday with Friday used
as a make-up day.

RECOGNIZED HOLIDAYS:

New Year's Day, Memorial Day, July 4th, Labor Day, Veterans' Day, Thanksgiving Day and Christmas Day or on days
celebrated.

WORKING RULES:
There shall be a Foreman in charge of each work crew. No crews are to exceed twelve (12) men, including Foremen.

There shall be a General Foreman designated for transmission work when three (3) or more crews are on the same job and for
distribution work where there are are more than twenty (20) employees on site.

A small job crew shall consist of five (5) or less employees, one (1) of the Journeyman Linemen in the crew shall be designated
as a Small Job Foreman.

Work performed from ladders and/or mechanical lift equipment shall be the work of Linemen and/or Apprentices.

On new construction, fitting and framing poles, towers or structures may be done by Journeymen and/ or Apprentices.
Groundmen may assist, but may not perform any work which would be performed by Linemen if assembled in the air.

There shall be a Journeyman Lineman in each pole setting, erection, grounding, wire and cable-pulling crew of more than three
(3) men.
Effective Dates:

12/02/2025
Rate Fringe Total
73.79 62.52 136.31

CLASSIFICATIONS:

General Foreman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

ENTIRE STATE

ELECTRICIAN- UTILITY WORK (SOUTH)

Rates Expiration Date :

Effective Dates:

12/02/2025
Rate Fringe Total
65.72 57.24 122.96

CLASSIFICATIONS:

Foreman

Effective Dates:

12/02/2025
Rate Fringe Total
62.26 55.01 117.27

CLASSIFICATIONS:

Small Job Foreman

Effective Dates:

12/02/2025
Rate Fringe Total
57.65 51.98 109.63

CLASSIFICATIONS:

Heavy Equipment Operator

Effective Dates:

12/02/2025
Rate Fringe Total
60.53 53.85 114.38

CLASSIFICATIONS:

Cable Splicer

Effective Dates:

12/02/2025
Rate Fringe Total
57.65 51.98 109.63

CLASSIFICATIONS:

Journeyman Lineman

Effective Dates:

12/02/2025
Rate Fringe Total
60.53 53.85 114.38

CLASSIFICATIONS:

Journeyman Welder
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

ENTIRE STATE

ELECTRICIAN- UTILITY WORK (SOUTH)

PREVAILING WAGE RATE DETERMINATION

Rates Expiration Date :

Effective Dates:

12/02/2025
Rate Fringe Total
57.65 51.98 109.63

CLASSIFICATIONS:

Journeyman Painter

Effective Dates:

12/02/2025
Rate Fringe Total
46.12 44.49 90.61

CLASSIFICATIONS:

Light Equipment Operator

Effective Dates:

12/02/2025
Rate Fringe Total
40.36 40.72 81.08

CLASSIFICATIONS:

Groundman Truck Driver

Effective Dates:

12/02/2025
Rate Fringe Total
37.47 38.85 76.32

CLASSIFICATIONS:

Groundman 3rd Year

Effective Dates:

12/02/2025
Rate Fringe Total
34.59 36.96 71.55

CLASSIFICATIONS:

Groundman 2nd Year

Effective Dates:

12/02/2025
Rate Fringe Total
31.71 35.09 66.80

CLASSIFICATIONS:

Groundman 1st Year
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

ELECTRICIAN- UTILITY WORK (SOUTH) Rates Expiration Date :

Effective Dates:

12/02/2025
Rate Fringe Total
25.37 30.96 56.33

CLASSIFICATIONS:

Flagman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS- NEW TRANS HUDSON TUNNELS Rates Expiration Date :

**THESE RATES APPLY TO CONSTRUCTION ON NEW TRANS HUDSON TUNNELS ONLY**

{For apprentice rates refer to "Laborer - Heavy & General" apprentice rates in any county rate package}

The regular workday consists of 8 hours, starting at 7:00 AM or 8:00 AM.

SHIFT DIFFERENTIALS:

- Shifts must start at 3:00 PM, 4:00 PM, 12:00 AM, or 1:00 AM, to be considered shift work, except when the project

owner mandates special hours of work in the job specifications, in which case those hours may be considered shift work.

- When such hours are mandated by the project owner, a shift that begins before midnight on Friday and ends on Saturday
morning, or that begins at or after 8:00 PM on Sunday and ends on Monday morning may be paid at the shift differential
rate.

- Shifts shall receive an additional $3.00 per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, or outside of the regular workday that are not shift work, and all
hours on Saturdays, shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at
double the hourly rate.

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a
day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential

Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday. Veterans Day
may be substituted for the day after Thanksgiving. However, in the trading of Veterans Day for the day after Thanksgiving, if
overtime is worked on Veterans Day, it shall be paid at double the hourly rate.

Hazardous Waste Work:
-where Level A, B, or C protection is required: + $5.00/hr
-other Hazardous Waste site: + $1.00/hr

Traffic Control Coordinator: When either of the work classifications found below are working as a Traffic Control Coordinator
they are to receive $.75 above their current rate of pay.
Effective Dates:

03/01/2026
Rate Fringe Total
83.18 40.63 123.81

CLASSIFICATIONS:

Walking Boss & Superintendent

Effective Dates:

03/01/2026
Rate Fringe Total
82.73 40.63 123.36

CLASSIFICATIONS:

Heading Foreman, Shaft Foreman, Rod Foreman, Electrical Foreman, Rigging Foreman
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS- NEW TRANS HUDSON TUNNELS Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
81.98 40.63 122.61

CLASSIFICATIONS:

Iron Foreman, Caulking Foreman, Form Foreman, Cement Finishing Foreman, Concrete Foreman, Track Foreman, Clean-up
Foreman, Grout Foreman

Effective Dates:

03/01/2026
Rate Fringe Total
85.73 40.63 126.36

CLASSIFICATIONS:

Blaster

Effective Dates:

03/01/2026
Rate Fringe Total
81.15 40.63 121.78

CLASSIFICATIONS:

Top Labor Foreman

Effective Dates:

03/01/2026
Rate Fringe Total
80.63 40.63 121.26

CLASSIFICATIONS:

Skilled Men (including Caulker, Powder Carrier, all other skilled men)

Skilled Men (including Miner, Drill Runner, Iron Man, Conveyor Man, Maintenance Man, Safety Miner, Rigger, Block Layer,
Cement Finisher, Rod Man)

Effective Dates:

03/01/2026
Rate Fringe Total
80.40 40.63 121.03

CLASSIFICATIONS:

Semi-Skilled Men (including Bell or Signal Man top or bottom, Form Worker & Mover, Concrete Worker, Shaft Man, Tunnel
Laborer, Caulker's Helper, all other semi-skilled)

Semi-Skilled Men (including Miner's Helper, Chuck Tender, Track Man, Nipper, Brake Man, Derail Man, Cable Man, Hose
Man,

Gravel Man, Form Man)
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TERRITORY NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
ENTIRE STATE PREVAILING WAGE RATE DETERMINATION

HEAVY & GENERAL LABORERS- NEW TRANS HUDSON TUNNELS Rates Expiration Date :

Effective Dates:

03/01/2026
Rate Fringe Total
79.80 40.63 120.43

CLASSIFICATIONS:

All others (including Powder Watchman, Change House Attendant, Top Laborer, Job Steward)
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Instructions to Bidders
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This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL
AUTHORITIES OR AN
ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE
TO THIS PROCUREMENT
BEFORE COMPLETING THIS
FORM.

It is intended that AIA Document
G612™-2017, Owner's
Instructions to the Architect, Parts
A and B will be completed prior to
using this document.
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ARTICLE 1 DEFINITIONS

§1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form
of Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications,
or corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents,

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or
services, or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE2 BIDDER'S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
.1 the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being
bid concurrently or presently under construction;
3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)
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§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2,

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests
Jor clarification and interpretation.)

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely
upon them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimensicn, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation
of the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted.)

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable
medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy,
the amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change” or as required
by the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated
by the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other
manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)
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§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder.
Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid
security shall be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply
with Section 6.2, the amount of the bid security shall not be forfeited to the Owner.

§4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
(a) the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that
Bids may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not
been notified of the acceptance of its Bid, a Bidder may, beginning days after the opening of Bids, withdraw its
Bid and request the return of its bid security.

§ 4.3 Submission of Bids
§4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid )

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work
for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing
envelope with the notation “SEALED BID ENCLOSED?” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted
after the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice
shall be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The
receiving party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not
considered. Notice of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the
amount of the original Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be
in an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its
Bid shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the
jurisdiction where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the
reasonable satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant
to this Section 4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)
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ARTICLES CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made
available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the
Bid has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by
law, the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid
which, in the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification
Statement, unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the
expiration of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial
arrangements have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such
reasonable evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids.
Unless such reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the
Agreement between the Owner and Contractor.

§ 6.3 Submittals
§6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as
stipulated in the Bidding Documents, submit in writing to the Owner through the Architect:
A adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers
of each; and
.3 names of persons or entities (including those wheo are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit
an acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or
Alternate Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted
bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.
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ARTICLE7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If
the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds
shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds

§7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered
in accordance with this Section 7.2.1.

§7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to
the bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

.2 AlA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including year, and Document title.)

4 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013.)
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.9  Drawings

Number Title Date

.6 Specifications

Section Title Date Pages
J  Addenda:
Number Date Pages

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required,)

L] Ala Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

L] The Sustainability Plan;

Title Date Pages

| Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9 Other documents listed below:
(List here any additional documents that are intended to form part of the Proposed Contract
Documents.)
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SUPPLEMENTARY INSTRUCTION TO BIDDERS

The Instruction to Bidders of the American Institute of Architects, AIA-A701, 2018 Edition; hereinbefore attached
as follows, inclusive is hereby supplemented amended or changed for this project as follows:

ARTICLE 3 — BIDDING DOCUMENTS

324

PLANS AND SPECIFICATIONS

The project shall be performed in accordance with the requirements of the plans and specifications which
are intended to complement and supplement each other. Any work required by either of them and not by
the other shall be performed as if denoted both ways. Any conflict between drawings and specifications or
drawings themselves or specifications themselves, or addenda or other contract documents not fully
resolved by written addendum shall be bid on the more expensive material and method of work. It shall be
impressed upon the bidder to attempt to contact the Architects for all interpretations as promptly as possible
during the bidding period.

ARTICLE 4 — BIDDING PROCEDURE

4.2

4.2.1

422

423

43

435

4.3.6

BID SECURITY

Each proposal shall be accompanied by a Proposal Guarantee in the form of a Certified Check, Bid Bond,
or Cashier’s Check made payable to the Owner in the sum of Ten Percent (10%) of the Proposal, but in no
case in excess of Twenty Thousand Dollars ($20,000.00). Attorneys-in-fact who sign bonds must file with
each bond a certificate and effectively dated copy of their power of attorney.

Form of Bid Bond to be provided by contractor.

All bid security except the security of the three apparent lowest responsible bidders shall, if requested, be
returned after ten (10) days from the openings of the bids, Sundays and holidays excepted and the bids of
such bidders shall be considered as withdrawn. Within three (3) days after the awarding of the contract and
the approval of the Contractor’s performance bond, the bid security of the remaining unsuccessful bidders
shall be returned to them forthwith, Sundays and holidays excepted.

SUBMISSION OF BIDS

In accordance with Notice of Bids, proposals will be received for the performance of the project, on the
items stated in the Form of Proposal for the project. The price bid shall cover all cost of any nature
growing out of the work. In explanation but not in limitation thereof, these costs shall include the cost of
all work, labor, material, equipment, transportation and all else necessary to perform and complete the
project in the manner and within the time required, all incidental expenses in connection therewith, all costs
on account of loss by damage or destruction of the project, and any additional expenses for unforeseen
defective work or materials. Conditions, limitations or provisions attached by the bidder to the Proposal
will not be accepted.

Bidders are cautioned to acquaint themselves with any requirements therein necessitating installation work
by one Contractor of materials or equipment furnished by another Contractor as required to complete the
entire project. Bidders shall also note all cases where it is specified that all work or material or both are to
be omitted by one contractor and are to be furnished by another identified therein.
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4.3.7

438

4.5

4.5.1

4.6

4.6.1

4.6.2

4.7

Proposals shall be submitted on the Form of Proposal furnished by the Architects properly filled out and
shall be duly executed. When the Proposal is made by any individual, his post office shall be stated, and he
shall sign the Proposal; when made by a firm or partnership, its name and post office address shall be stated
and the Proposal shall be signed by one or more of the partners; when made by a corporation, its name and
the principal post office shall be stated, and the Proposal shall be signed by an authorized official of the
corporation. Before award is made to a bidder not a resident of the State of New Jersey, such bidder shall
designate a proper agent on the State of New Jersey on whom service can be made in event of litigation.

The Contractors shall submit with their bid a Certificate of Surety from a bonding company, licensed in
New Jersey, stating that they will provide a 100% Payment and Performance Bond for the Contractor.

NEW JERSEY OWNERSHIP STATEMENT

BE IT ENACTED by the State and General Assembly of the State of New Jersey:

a. No corporation or partnership shall be awarded any contract nor shall any agreement be entered
into for the performance of any work or the furnishing of any materials or supplies, the cost of
which is to be paid with or out of any public funds, by the State of any county, municipality or
school district, or by any authority, board or commission which exercises governmental functions,
unless prior to the receipt of the bid or accompanying the bid, of said corporation or said
partnership, there is submitted a statement setting forth the names and addresses of all
stockholders in the corporation of partnership who own 10% or more of its stock, of any class, or
of all individual partners in the partnership who own a 10% or greater interest therein, as the case
may be. If one or more such stockholder or partner is itself a corporation or partnership, the
stockholders holding 10% or more of that corporation’s stock, or the individual partners owning
10% or greater interest in that partnership, as the case may be, shall also be listed. The disclosure
shall be continued until names and addresses of every noncorporate stockholder, and individual
partner, exceeding the 10% ownership criteria established in this act, has been listed.

CONTRACTOR’S PRE-QUALIFICATION STATEMENT

Pursuant to Public Laws 1962, Chapter 105, for work exceeding $20,000.00 the bidder shall submit with
his bid a notarized affidavit setting forth the type and amount of work for which he has been qualified and
that this qualification is current, and the extent of his uncompleted contracts at the time, and the date of
classification. Forms for this purpose are available from the Division of Building and Construction,
Taxation Building, 8" Floor, West State and Willow Streets, Trenton, New Jersey 08625.

Bidder shall also submit an Affidavit stating that there have been no material adverse changes in the
qualification information submitted to obtain the classification from the State. All bidders shall include a
“No Material Change of Circumstances Affidavit” with their bid.

Bidders shall comply with “The Public Works Contractor Registration Act”. Bidders must apply for
registration before bidding on this project. A copy of the Certificate or Registration OR a completed and
submitted registration application must be included in the bid package.

ARTICLE 5 — CONSIDERATION OF BIDS

5.

533

534

ACCEPTANCE OF BID (AWARD)

Proposals shall be in effect for a period of sixty (60) days from the date bids are opened. Owner shall have
the right to award any or all contracts during that period of time.

Award, if made, will be to the lowest responsible bidder whose proposal is complete in all respects with the
requirements stated herein. Owner reserves the right to reject any or all bids. Any change or omission
from the required proposal will be the basis for rejecting the proposal.
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535

The Owner reserves the right to reject, in good faith, any bid, if the evidence submitted by, or investigation
of such bidder fails to satisfy the Owner that such bidder is properly qualified to carry out the obligations of
the contract and to complete the work within the specified time.

ARTICLE 8 — FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

8.1

8.1.1

FORM TO BE USED

Form of Agreement shall be in the Owner and Contractor Agreement as bound in this specification.

ARTICLE 9 — SUPPLEMENTARY INSTRUCTIONS

9.1.

9.1.1

9.2

9.2.1

NON-DISCRIMINATION STATEMENTS

The Owner states that they will not discriminate against any bidder on the basis of race, religion, sex,
national origin, length of hair, style of dress, or social status.

The Contractor or Subcontractor, where applicable, will not discriminate against any employee of applicant
for employment because of age, race, creed, color, national origin, ancestry, marital status, or sex. The
Contractor will take affirmative action to ensure that such applicants are recruited and employed and that
employees are treated during employment, without regard to their age, race, creed, color, national origin,
ancestry, marital status, or sex. Such action shall include, but not be limited to the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rate of pay
or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees
to post in conspicuous place, available to employees and applicants for employment, notices to be provided
by the contracting officer setting forth the provisions of this nondiscrimination clause:

The Contractor or Subcontractor, where applicable, will in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to age, race, creed, color, national origin, ancestry, marital status, or sex.

The Contractor or Subcontractor, where applicable, will send to each labor union or representative or
workers with which he has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the agency contracting officer, advising the labor union or worker’s representative of the
Contractor’s commitments under this act and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

AFFIRMATIVE ACTION

During the performance of this contract, the contractor agrees as follows:

i. The contractor or subcontractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, material
status or sex. The contractor will take affirmative action to ensure that such applicants are
recruited and employed, and that employees are treated during employment, without regard to
their age, race, creed, color, national origin, ancestry, material status or sex. Such action shall
include, but not be limited to the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices to be
provided by the Public Agency Compliance Officer setting forth provisions of this
nondiscrimination clause;
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ii.

iii.

iv.

(b)

(©)

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractors state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry,
marital status, sex or affectional or sexual orientation;

The contractor or subcontractor, where applicable will send to each labor union or representative
or workers with which it has a collective bargaining agreement or other contract or understanding,
a notice, to be provided by the agency contracting officer advising the labor union or workers’
representative of the contractor’s commitments under this act and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasurer pursuant to P.L. 1975, ¢.127, as amended and supplemented from
time to time.

When hiring workers in each construction trade, the contractor or subcontractor agrees to attempt
in good faith to employ minority and female workers in each construction trade consistent with the
applicable employment goal prescribed by N.J.A.C. 17:27-7.3; provided, however, that the
Affirmative Action Office may, in its discretion, exempt a contractor or subcontractor from
compliance with the good faith procedures prescribed by 1, 2, and 3 below, as long as the
Affirmative Action Office is satisfied that the contractor is employing workers provided by a
union which provides evidence, in accordance with standards prescribed by the Affirmative
Action Office, that its percentage of active “card carrying” members who are minority and female
workers is equal to or greater than the applicable employment goal prescribed by N.J.A.C. 17:27 —
7.3 promulgated by the Treasurer pursuant to P.L. 1974, c.127, as amended and supplemented
from time to time. The contractor or subcontractor agrees that a good faith effort shall include
compliance with the following procedures:

1. If the contractor or subcontractor has a referral agreement or arrangement with a union
for a construction trade, the contractor or subcontractor shall, within three days of the
contract award, seek assurances from the union that it will cooperate with the contractor
or subcontractor as it fulfills its affirmative action obligations under this contract and in
accordance with the rules promulgated by the Treasurer pursuant to P.L. 1975, c.127, as
supplemented and amended from time to time. If the contractor or subcontractor is
unable to obtain said assurances from the construction trade union at lease five days prior
to the commencement of construction work, the contractor or subcontractor agrees to
attempt to hire minority and female workers directly, consistent with the applicable
employment goal. If the contractor’s or subcontractor’s prior experience with a
construction trade union, regardless of whether the union has provided said assurances,
indicated a significant possibility that the trade union will not refer sufficient minority
and female workers consistent with the applicable employment goal, the contractor or
subcontractor agrees to be prepared to hire minority and female workers directly,
consistent with the applicable employment goal, by complying with the hiring procedures
prescribed under (c) below; and the contractor or subcontractor further agrees to take said
action immediately if it determines or is so notified by the Affirmative Action Office that
the union is not referring minority and female workers consistent with the applicable
employment goal.

If the hiring of a workforce consistent with the employment goal has not or cannot be achieved for
each construction trade by adhering to the procedures of (b) above, or if the contractor does not
have a referral agreement or arrangement with a union for a construction trade, the contractor or
subcontractor agrees to take the following actions consistent with the applicable county
employment goals:
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To notify the Public Agency compliance Officer, Affirmative Action Office, and at least
one approved minority referral organization of its manpower needs, and request referral
of minority and female workers;

To notify any minority and female workers who have been listed with its as awaiting
available vacancies;

Prior to commencement of work, to request the local construction trade union, if the
contractor or subcontractor has a referral agreement or arrangement with the union for the
construction trade, to refer minority and female workers to fill job openings;

To leave standing requests for additional referral to minority and female workers with the
local construction trade union, if the contractor or subcontractor has a referral agreement
or arrangement with a union for the construction trade, the State training and employment
service and other approved referral sources in the area until such time as the workforce is
consistent with the employment goal.

If it is necessary to lay off some of the workers in a given trade on the construction site,
to assure, consistent with the applicable State and Federal statutes and court decisions,
that sufficient minority and female employees remain on the site consistent with the
employment goal; and to employ any minority and female works so laid off by the
contractor or any other construction site in the area on which its workforce composition is
not consistent with an employment goal established pursuant to rules implementing P.L..
1975, c. 127;

To adhere to the following procedure when minority and female workers apply or are
referred to the contractor or subcontractor:

1. If said individuals have never previously received any document or certification
signifying a level of qualification lower than that required, the contractor or
subcontractor shall determine the qualifications of such individuals and if the
contractor’s or subcontractor’s workforce in each construction trade is not
consistent with the applicable employment goal, it shall employ such persons
which satisfy appropriate qualification standards; provided however, that a
contractor or subcontractor shall determine that the individual at least possess
the skills and experience recognized by any worker skills and experience
classification determination which may have been made by a Public Agency
Compliance Officer, union, apprentice program or a referral agency, provided
the referral agency is acceptable to the Affirmative Action Office and provided
further, that, if necessary, the contractor or subcontractor shall hire minority and
female workers who qualify as trainees pursuant to these rules. All of these
requirements, however, are limited by the provisions of (d) below.

ii. If the contractor’s or subcontractor’s workforce is consistent with the applicable
employment goal, the name of said female or minority group individual shall be
maintained on a waiting list for the first consideration, in the event the
contractor’s or subcontractor’s workforce is no longer consistent with the
applicable employment goal.

iil. If, for any reason, said contractor or subcontractor determines that a minority
individual or a female is not qualified or if the individual qualifies as an
advanced trainee or apprentice, the contractor or subcontractor shall inform the
individual in writing with the reasons for the determination, maintain a copy in
its files, and send a copy of the Public Agency Compliance Officer and to the
Affirmative Action Office.
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(d)

(e)

S

7. To keep a complete and accurate record of all requests made for the referral of workers in
any trade covered by the contract, on forms made available by the Affirmative Action
Office and submitted promptly to that office upon request.

The contractor or subcontractor agrees that nothing contained in (c) above shall preclude the
contractor or subcontractor from complying with the hiring hall or apprenticeship provisions in
any applicable collective bargaining agreement or hiring hall arrangement, and, where required by
custom or agreement, it shall send journeymen and trainees to the union for referral, or to the
apprenticeship program for admission, pursuant to such agreement or arrangement; provided,
however, that where the practices of a union or apprenticeship program will result in the exclusion
of minorities and females or the failure to refer minorities and females consistent with the county
employment goal, the contractor or subcontractor shall consider for employment persons referred
pursuant to (c¢) above without regard to such agreement or arrangement; provided further,
however, that the contractor or subcontractor shall not be required to employ female and minority
advanced trainees and trainees in numbers which result in the employment of advanced trainees
and trainees as a percentage of the total workforce for the construction trade, which percentage
significantly exceeds the apprentice to journey worker ratio specified in the applicable collective
bargaining agreement, or in the absence of a collective bargaining agreement, exceeds the ratio
established by practice in the area for said construction trade. Also, the contractor or
subcontractor agrees that, in implementing the procedures of (c) above, it shall where applicable,
employ minority and female workers residing within the geographical jurisdiction of the union.

The contractor agrees to complete an Initial Project Manning Report on forms provided by the
Affirmative Action Office or in the form prescribed by the Affirmative Action Office and submit a
copy of said form no later than three days after signing a construction contract; provided, however,
that the public agency may extend in a particular case the allowable time for submitting the form
to no more than 14 days; and to submit a copy of the Monthly Project Manning Report once a
month thereafter for the duration of this contract to the Affirmative Action Office and to the Public
Agency Compliance Officer. The contractor agrees to cooperate with the public agency in the
payment of budgeted funds, as is necessary, for on-the-job and off-the-job programs for outreach
and training of minority and female trainees employed on the construction projects.

The contractor and its subcontractors shall furnish such reports or other documents to the
Affirmative Action Office as may be requested by the office from time to time in order to carry
out the purposes of these regulations, and public agencies shall furnish such information as may be
requested by the affirmative action office for conducting a compliance investigation pursuant to

subchapter 10 of the Administrative Code (NJAC 17:27).

9.2.2  Each contractor shall submit and Initial Manning Report (AA201) within seven (7) days of award of
contract or notification of intent to award by the Owner.

9.3 NON-COLLUSION

9.3.1 All bidders shall include a “Non-Collusion Affidavit” with their bid.

94 SCOPE OF PROPOSALS

9.4.1  The work under this contract or contracts include all work within the areas bounded by contract limit lines
on the drawings, together with work beyond contract limit lines where shown on the drawings,
specifications and other contract documents pertinent to the project available from the Architect, during the

period.

9.4.2  Sealed Bids will be received for the following:

Renovations to James G. Atkinson Amphitheater
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9.4.3  All bids will be submitted on one standard proposal form provided by the Architect (or and exact duplicate)
and shall be in one sealed envelope from each Contractor with the name of the Contractor and division of
work bid upon marked in the outside.

9.4.4  Refer to each Division of the Specification and Drawings and state amount of add or deduct from the Base
Bid for the alternates listed there.

END OF SECTION
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BID — GENERAL CONSTRUCTION

PROJECT IDENTIFICATION: RENOVATIONS TO GLOUCESTER COUNTY,

JAMES G. ATKINSON PARK AMPHITHEATER
138 BETHEL MILL ROAD,
SEWELL, NEW JERSEY 08080

THIS BID IS SUBMITTED TO: COUNTY OF GLOUCESTER

BID DATE:

2 SOUTH BROAD

WOODBURY, NJ 08096

ATTN: Kimberly Larter, Qualified Purchasing Agent
October 29, 2026 @10:00 am

BIDDER’S NAME:

1. The undersigned Bidder proposes and agrees, if the Bid is accepted, to enter into an Agreement with
OWNER, in the form included in the Contract Documents to perform and furnish all Work as specified or
indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.

2. Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to Bidders, including
without limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance as stated in Paragraph 15 of the Instructions to Bidders. Bidder will sign and submit the
Agreement with the Bonds and other documents required by the Bidding Requirements within fifteen days
after the date of OWNER’s Notice of Award.

3. In submitting this Bid, Bidder represents, as more fully set forth in the Agreement:

(a)

(®)

(©)

(d)

Bidder has examined copies of all the Bidding Documents and of the following Addenda (receipt
of all which is hereby acknowledged):

Date Number Date Number

Bidder has familiarized itself with the nature and extent of the Contract Documents, Work, site,
locality, and all local conditions and Laws and Regulations that in any manner may affect cost,
progress, performance or furnishing of the Work.

Bidder has studied carefully all reports and drawings of subsurface conditions and drawings of
physical conditions which are identified in the Supplementary Conditions as provided in
Paragraph 4.2 of the General Conditions, and accepts the determination set forth in Paragraph GC-
4.2.2 of the General Conditions, as may be amended by the Supplemental Conditions, of the extent
the technical data contained in such reports and drawings upon which Bidder is entitled to rely.

Bidder has obtained and carefully studied (or assumes responsibility for obtaining and carefully
studying) all such examinations, investigations, explorations, tests, and studies (in addition to or to
supplement those referred to in (¢) above) which pertain to the subsurface or physical conditions at
the site or otherwise which may affect the cost, progress, performance or furnishing of the Work
as Bidder considers necessary for the performance or furnishing of the Work at the Contract Price,
within the Contract Times and in accordance with the other terms and conditions of the Contract
Documents, including specifically the provisions of Paragraph 4.2 of the General Conditions; and
no additional examinations, investigations, explorations, tests, reports or similar information or
data are or will be required by Bidder for such purposes.
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(e)

¢

(2

Bidder has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

Bidder has given ARCHITECT written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution thereof by ARCHITECT is
acceptable to Bidder.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or
corporation and is not submitted in conformity with any agreement or rules of any group,
association, organization, or corporation; Bidder has not directly or indirectly induced or solicited
any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any person,
firm or corporation to refrain from bidding; and Bidder has not sought by collusion to obtain for
itself any advantage over any other Bidder or over OWNER.

4. Bidder will complete the Work for the price(s) shown.

The bidders shall note their prices in both words and numbers, in case of any discrepancy the price listed in
words will govern.

CONTRACT 1 — Renovations to James G. Atkinson Park Amphitheater:

BASE BID Dollars
¢ )
ALTERNATE 1 - THEATER & LIGHTING SYSTEMS Dollars
¢ )
5. Bidder will provide substitute equipment and/or materials (if any) as listed below in lieu of the specified

equipment and/or materials in accordance with the General Requirements in Specification Section 01600 —
Materials and Equipment.

a.

OWNER may select items of any manufacturer or supplier listed in the following tabulation. Bidder
will furnish and install such items selected for a Contract Price equal to the lump sum Contract Price,
adjusted by the amount of deduction for the substituted item(s).

In the following tabulations, the name of the manufacturer or supplier entered on line (a) is the name of
the manufacturer or supplier named in the Specifications for that item and the cost for providing that
specified item is included in the lump sum Contract Price. If the name of the manufacturer or supplier
is not shown on line (a), it is understood that the lump sum Contract Price includes the cost for
providing the item furnished by the manufacturer or supplier first named in that portion of the
Specification pertaining to the equipment and/or materials being substituted.

Names of alternative manufacturers and suppliers are shown on lines (b) and (c) with the respective
prices to be deducted from the lump sum Contract Price should the OWNER elect to accept the
alternative item.\
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ALTERNATIVE EQUIPMENT AND/OR MATERIALS

Spec.
Section Item and Manufacturer of Supplier Deduct from Base Bid
(a)
(b)
(c)
(a)
(b)
(c)
(a)
(b)
(c)
6. The following documents are to be attached to and made a condition of this Bid:
(a) Required Bid Security in the form of Bid Bond.
(b) Form of Corporate-Ownership Disclosure
() Non-Collusion Affidavit
(d) Information describing the proposed alternative equipment and/or materials
(e) Bidder’s Contractor License Number if required by the State where the project is to be
constructed.
() List of Prime Subcontractors
(2) Any others as required by the County legal sections of the specifications.
7. The terms used in this Bid which are defined in the General Conditions of the Contract Documents have the

meanings assigned to them in the General Conditions.
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SUBMITTED on , 20

If Bidder is:

AN INDIVIDUAL
By (SEAL)
(Individual’s Name)

doing business as:
Business address:
Phone No.:

A PARTNERSHIP
By (SEAL)
(Firm Name)

(General Partner)
Business address:

Phone No.:
A CORPORATION
By (SEAL)
(Corporation Name)
(State of incorporation)
By
(Name of person authorized to sign)
(Title)
(Corporate Seal)
Attest
(Secretary)
Business address:
Phone No.:
A JOINT VENTURE
By
(Name)
(Address)
By
(Name)
(Address)

(Each joint venture must sign. The manner of signing for each individual, partnership, and corporation that is a
party to the joint venture should be in the manner indicated above).
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' AIA Document A101" - 2017

Standard Form of Agreement Between Owner and Contractor where the basis
of payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[ ] The date of this Agreement.

[ ] A date sect forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
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(Check one of the following boxes and complete the necessary information.)
[ ] Notlaterthan ( ) calendar days from the date of commencement of the Work.
[ 1 By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shallbe ($ ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
§4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agrecment,

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLES PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the  day of a month, the
Owner shall make payment of the amount certified to the Contractor not later than the day of the month. If an
Application for Payment is received by the Architect after the application date fixed above, payment of the amount
certified shall be made by the Owner not later than () days after the Architect receives the Application for
Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a
basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of cach progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as
provided in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any itemns not subject to the withholding of retainage, such as general conditions, insurance, elc.)

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Worlk as provided in Section 3.3.2, insert
provisions for such modifications.)

§5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of ATA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

%

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)
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§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the

method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 15.4 of ATA Document A201-2017
[ ] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
wriling to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court
of competent jurisdiction.

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination
for the Owner’s convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101T™—

2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in ALA Document A101™-2017 Exhibit A, and clsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of ATA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
Jormat such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLEY9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

AlA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor

ATA Document A101™-2017, Exhibit A, Insurance and Bonds

AIA Document A201™-2017, General Conditions of the Contract for Construction

AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

Bwioa

.5 Drawings

Number Title Date

.6 Specifications

Section Title Date Pages

.7 Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where
required.)
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[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ ] The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title) (Printed name and title)
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General Conditions of the Contract for Construction

for the following PROJECT:

(Name and location or address)

THE OWNER:

(Name, legal status and address)

THE ARCHITECT:
(Name, legal status and address)

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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Acceptance of Nonconforming Work
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.93,9.10.1,9.10.3, 12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions
3.2,33.2,3.12.8,3.18,42.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2,14.1,15.1.2, 15.2

Addenda

|

Additional Costs, Claims for
3.7.4,3.7.5,103.2,15.1.5

Additional Inspections and Testing
94.2,983,122.1,134

Additional Time, Claims for
3.24,3.74,3.75,3.102,83.2,15.1.6
Administration of the Contract

3.1.3,42,94,95

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8

Applications for Payment
4.2.5,73.9,9.2,93,94,95.1,9.54,9.6.3.9.7,9.10
Approvals
2.1.1,23.1,2.5,3.1.3,3.10.2,3.12.8,3.12.9,
3.12.10.1,4.2.7,9.3.2, 134.1

Arbitration

8.3.1,153.2,154

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.1.2,42,52,63,7.1.2,734,74,9.2,
0.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.4.1,13.42,142.2,14.24,15.1.4,152.1
Architect, Limitations of Authority and
Responsibility
2.1.1,3.124,3.12.8,3.12.10,4.1.2,4.2.1
4.23,42.6,42.7,42.10,4.2.12,4.2.13,
04.2,954,9.64,15.1.4,15.2
Architect’s Additional Services and Expenscs
2.5,12.2.1,13.42,13.4.3, 14.2.4

Architect’s Administration of the Contract
3.1.3,374,152,94.1,95

Architect’s Approvals

,4.2.2,
5.2.1,74,

2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
3.74,42.6,42.7,42.11,42.12,4.2.13,4.2.14, 6.3,
7.34,7.3.9,8.1.3,83.1,9.2,94.1,9.5,9.84,9.9.1,
13.4.2,15.2

Architect’s Inspections
3.74,42.2,429,94.2,9.83,992,9.10.1, 13.4
Architect’s Instructions
3.24,33.1,42.6,42.7,13.42

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4, 3.3.1, 3.4.2,
3.5,3.74,3.75,39.2,39.3,3.10, 3.11, 3.12, 3. 16,
3.18,4.1.2,42,52,62.2,7,83.1,92,93,94,9.5,
9.7,9.8,9.9,102.6,10.3,11.3,12,13.3.2, 134, 15.2
Architect’s Relationship with Subcontractors
1.1.2,4.2.3,42.4,42.6,9.6.3,9.64,11.3
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,42.2,429,94.2,9.5.1,992,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

52

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
8.3.1,9.7,11.5,13.1,15.1.2, 15.1.3, 15.2.1, 15.2.5,
152.6.1,15.3.1,15.3.2, 1533, 154.1

Bonds, Licn

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.4.4,9.6.7,9.103,11.1.2, 11.1.3, 1 1.5

Building Information Models Usc and Reliance

1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.85
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Certificates for Payment
42.1,425,429,933,94,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3, 1424, 15.1.4

Certificates of Inspection, Testing or Approval
13.4.4

Certificates of Insurance

9.10.2

Change Orders
1.1.1,3.4.2,3.74,3.8.2.3,3.11,3.12.8,4.2.8,5.2.3,
7.1.2,7.1.3,72,7.3.2,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2, 11.2, 11.5, 12.1.2

Change Orders, Definition of

7.2:1

CHANGES IN THE WORK
22.2,3.11,42.8,7,72.1,73.1,74,83.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6:2, 15:1.3

CLAIMS AND DISPUTES
324,6.1.1,6.3,7.3.9,93.3,9.10.4, 10.3.3, 15,154
Claims and Timely Asscrtion of Claims

15.4.1

Claims for Additional Cost
3.24,3.3.1,3.74,73.9,952,10.2.5,103.2, 15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,83.2,952,103.2,15.1.6
Concealed or Unknown Conditions, Claims for
374

Claims for Damages
324,3.18,83.3,9.5.1,96.7,10.2.5,10.3.3, 1.3,
11.3.2,14.24,15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,32.2,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,8.1.2,82.2,83.1,11.1, 11.2, 15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

3.9.1,424

Completion, Conditions Relating to
3.4.1,3.11,3.15,422,42.9,82,94.2,9.8,9.9.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10,3.13,9.6.4, 10.2.2,
13.1,13.3,13.4.1, 13.4.2, 13,5, 14.1.1, 14.2.1.3,
15.2.8,154.2,154.3

Concealed or Unknown Conditions

374,428,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Writlen
3.42,3.142,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15442

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATLE CONTRACTORS

1.1.4,6

Construction Change Directive, Definition of

731

Construction Change Directives
1.1.1,342,3.11,3.128,428,7.1.1,7.1.2,7.1.3,
7.3,93.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2,6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR SUSPENSION
OF THE

54.1.1,54.2,11.5, 14

Contract Administration

3.1.3,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copics Furnished and Use of
1.52,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
2.22,224,3.74,3.75,3.8,3.10.2,5.2.3, 7.3, 74,
9.1,9.2,94.2,95.1.4,9.6.7,9.7, 10.3.2, 1 1.5, 12.1.2,
12.3,14.2.4,143.2,15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of

9.1
Contract Time
114, 22.1,2.22,.3.74, 3.7.5,3.10:2,.523,6.1.5,

7.2.13,73.1,73.5,73.6,7,7,7.3.10,74,8.1.1,
8.2.1,823,83.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,

14.3.2,15.1.4.2,15.1.6.1, 15.2.5
Contract Time, Definition of
8.1.1

CONTRACTOR

3

Contractor, Definition of
3.1,6.1.2

Contractor’s Construction and Submittal Schedules
3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
Contractor’s Employees
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224,332,343,38.1,3.9,3.182,4.2.3,4.2.6,
10.2,10.3, 11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,4.2.4,6,11.3,12.2.4
Contractor’s Relationship with Subcontractors
1.2.2,2.24,3.32,3.18.1,3.18.2,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect

1.1.2,15,23.3,3.13,3.22,3.23,3.24,33.1,34.2,

3.5.1,3.7.4,3.10,3.11, 3.12,3.16, 3.18,4.2, 5.2,
6.2.2,7,83.1,92,9.3,94,9.5,9.7,98,9.9, 10.2.6,
10.3,11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations

3.2.1,3.2.2, 3:5, 3.12:6, 6:2.2, 8:2,1, 9.3.3, 9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,53,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

2.2:2,9.9

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,42.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,42.2,42.7,6.1.3,6.2.4,
7.1.3,73.4,73.6,82,10,12,14,15.1.4
Coordination and Correlation
1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work

25,3.73,942,982,983,99.1,12.1.2,122,12.3,

15.1:3.1,.151:3.2, 15211

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.24,3.7.3,3.82,3.152,542,6.1.1,6.2.3,
7.3.33,734,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.24, 134, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Scparate
Contractors

Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5,104, 12.24
Damages, Claims for
3.2.4,3.18,6.1.1,83.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.24,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2,143.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of

8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,427,42.11,42,12,4.2.13, 6.3, 7.3.4,
7.3.9,8.1.3,83.1,92,94,95.1,9.84,99.1, 13.4.2,

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.2.6,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4, 12.2.1

Definitions

1oy 200311, 305,,:3012:01,.3012.2,.3112.3,4.1.1, 5.1,
6.1.2,7.2.1,7.3.1,8.1,9.1,98.1, 15.1.1

Delays and Extensions of Time
32,374,523,7.2.1,73.1,74,83,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

311

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

10.4, 14.1.1.2, 15.1.5

Employees, Contractor’s
33.2,343,3.81,39,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3, 11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2, 3.8.3,3.12, 3.13, 3.15.1,
4.2.6,42.7,52.1,62.1,7.3.4,93.2,93.3,9.5.1.3,
9.10.2, 10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Exccution and Progress of the Work

1:1.3, 1.2:1,'1,2.2,2.34, 2.3.6, 3.1, 3.3,1,3.4.1, 3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,82,9.5.1,
9.9.1,10.2,10.3,12.1,12.2,14.2, 14.3.1, 15.1.4
Lxtensions of Time
324,3.74,523,72.1,73,74,95.1,9.7,10.3.2,

3.14.2,6.24,10.2.1.2, 10.2.5, 104, 12.2.4 10.4, 14.3, 15.1.6, 15.2.5
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Failure of Payment

9.5.1.3,9.7,9.10.2, 135, 14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)
Final Completion and Final Payment
42.1,429,9.8.2,9.10,12.3, 1424, 1443
Financial Arrangements, Owner’s
22.1,1322,14.1.14

GENERAL PROVISIONS

1
Governing Law
13.1

Guarantees (See Warranty)

Hazardous Materials and Substances

10.2.4,10.3

Identification of Subcontractors and Supplicrs
5.2:1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3

Information and Services Required of the Owner
2.12,22,23,322,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.14,15.14

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
142.4,15.1.4.2,15.2.1,152.2,152.3,1524, 1525
[nitial Decision Maker, Extent of Authority
142.4,15.14.2,15.2.1,152.2,152.3,15.2.4,15.2.5
[njury or Damage to Person or Property
10.2.8,104

Inspections
3.1.3,3.3.3,3.7.1,4.2.2,42.6,429,94.2,98.3,
9.9.2,9.10.1,12.2,1, 134

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,381,52.1,7,82.2,12,134.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.84,99.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.22,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,4.2.7,4.2.12,4.2.13

Interest

13.5

[nterpretation

1.1.8,1.2.3,14,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,42.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,62.1,734,932,9.33,951.3,9.102,10.2.1,
10.2.4,142.1.1,142.1.2

Labor Dispultes

8.3.1

Laws and Regulations
1.5,23.2,323,3.24,3.6,3.7,3.12.10, 3.13, 9.6.4,
9.9.1,10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,93.1,9.3.3,9.6.8,9.10.2,9.104, 152.8
Limitations, Statutes of

12.2.5,15.1.2,154.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,

11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,22,25,322,3.10,3.11,3.12.5,3.15.1,4.2.7,
52,53,54.1,624,7.3,74,82,9.2,93.1,93.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2, 15.1.3, 15.1.5

Materials, Hazardous

10.2.4, 10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,62.1,7.34,93.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,102.4,14.2.1.1,142.1.2

Means, Mcthods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,42.2,42.7,94.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation
8.3.1,15.1.3.2,152.1,15.2.5,15.2.6,15.3,154.1,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,428,7.1,74
MISCELLANEOUS PROVISIONS
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Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,42.1,523,7,83.1,9.7,
10.3.2

Mutual Respensibility

6.2

Nonconforming Work, Acceptance of
966,993,123

Nonconforming Work, Rejection and Correction of
2.4,2.5,3.542.6,024,9.5.1,98.2,993,9.104,
12.2

Notice

1.6,1.6.1,1.62,2.1.2,222.,223,224 25,324,
33.1,374,3.75,39.2,3.129,3.12.10,5.2.1, 74,
8.2.29.6.8,9.7,9.10.1,10.2.8, 10.3.2, 11.5,12.2.2.1,
13.4.1,13.4.2,14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2, 154.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

3.2,3.74

Occupancy

2.3.1,9.0.6,9.8

Orders, Written

1.1.1,2:4,3.9.2, 7,822, 11.5, 12,1, 12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,13.22,14.1.14

Owner, Information and Services Required of the
2.1.2,22,23,322,3.12.10,6.1.3,6.1.4,6.2.5,
9.32,9.6.1,9.6.4,99.2,9.10.3,10.3.3, 11.2, 13.4.1,
1342,14.1.1.4,14.14,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1,3.12.10,3.14.2,
4.12,424,429,52.1,5.24,5.4.1,6.1,6.3,7.2.1,
7.3.1,82.2,83.1,9.3.2,95.1,9.6.4,9.9.1, 9.10.2,
1032, 11.4,11.5,12.2.2,12.3,13.2.2, 143, 14 4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,52,53,54,9.6.4,9.10.2,142.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to Award

Secparate Contracts

6.1

Owner’s Right to Stop the Work

2.4

Owner’s Right to Suspend the Work

14.3

Owner’'s Right to Terminate the Contract
14.2,14.4

Ownership and Use of Drawings, Specifications and
Other Instruments of Service

111 1.1.6,1.1.7, 1.5,2.3.6,3.2.2,3.11,3.17,4.2.12,
5.3

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

314,625

Patents

317

Payment, Applications for
425,73.9,92,93,94,95,9.6.3,9.7,9.8.5,9.10.1
142.3,14.2.4,14.4.3

Payment, Certificates for
425,429,93.3,94,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3, 14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,429,9.10,12.3,14.2.4, 1443

Payment Bond, Performance Bond and
7.34.4,9.6.7,9.103,11.1.2

Payments, Progress
0.3,9.6,9.8.5,9.10.3,14.23,15.14

PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,95.1.3,9.62,9.6.3,9.64,9.6.7, 142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.103,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,73.44,1022

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3122

Product Data and Samples, Shop Drawings
311,312,427

Progress and Completion
422,82,98,99.1,14.14,15.14

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

Project, Definition of

1.1.4

Project Representatives

3
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Init.

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13, 9.6.4, 9.9.1,
10.2.2,13.1, 13.3,13.4.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Rejection of Work

4.2.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,95.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1, 4.2.10, 13.2.1
Responsibility for Those Performing the Work
332,3.18,42.2,423,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,98.5,99.1,9.10.2,9.10.3

Review of Contract Documents and Field Conditions
by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.4,2.5,35,3.74,3.152,4.2.6,53,54,6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5,10.3, 12.2.1, 12.2.2,
12.2.4,13.3, 14,15.4

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
3.3.1,42.2,42.7,53,10.1, 102, 10.4

Samples, Definition of

3.12:3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,93.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,42.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12, 427

Site, Use of

3.13,6.1.1,06.2.1

Site Inspections
3.2.2,333,3.7.1,3.74,42,992,94.2,9.10.1, 13.4
Site Visits, Architect’s
3.74,422,429,942,95.1,99.2,9.10.1, 13.4
Special Inspections and Testing
4.2.6,12.2.1,134

Specifications, Definition of

1.1.6

Specifications

1.1.1, 1.1.6, 1.2.2, 1.5,3.12.10, 3.17. 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

2.2.2,24,97,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2, 10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3, 5.3, 5.4,
9.3.1.2,9.6.7

Subcontractual Relations
5.3,54,93.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,42.7,52.1,52.3,7.34,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1, 11.3

Substances, Hazardous

10.3

Substantial Completion
429,8.1.1,8.1.3,82.3,94.2,98,99.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

0.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35 738

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.7.4

Successors and Assigns
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13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,42.2,42.7,6.1.3,6.2.4,
7.1.3,7.3.4,8.2,83.1,94.2,10,12, 14, 15.1.4
Suppliers
1.5,3.12.1,4.24,4.2.6,52.1,9.3,9.4.2,9.54,9.6,
9.10.5, 14.2.1

Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.7.5,54.2,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.82.1,7.344

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2, 15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

2.3.3

Termination of the Contractor Employment
1422

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,3.7.1,4.2.2,4.2.6,4.2.9,94.2,9.8.3,
9.9.2,9.10.1, 10.3.2,12.2.1, 13.4

TIME

3

Time, Delays and Extensions of
3.24,374,523,72.1,7.3.1,7.4,83,9.5.1,9.7,
10.3.2, 104, 14.3.2, 15.1.6, 15.2.5

Time Limits

212,22,25,322,3.10,3.11,3.12.5, 3.15.1, 4.2,
52,53,54,624,73,74,82,9.2,93.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14,

15.1.2,15.1.3,154

Time Limits on Claims
3.7.4,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,9.33

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1,10.3

Unit Prices

7:3.3.2,9.1.:2

Use of Documents

1.1.1, 1.5, 2.3.6, 3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor

9.10.5, 13.3.2,.15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1,13.3.2, 1424, 15.1.7
Waiver of Consequential Damages
142.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,9.3.3,9.84,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

[.1.3

Written Consent
1.52,34.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,154.4.2

Written Interpretations

42.11,4.2.12

Written Orders

1.1.1,2.4,39,7,82.2,12.1, 122, 1342, 14.3.1
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to exccution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both partics, (2) a Change Order, (3) a Construction Change Directive, or (4) a writlen
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requircments.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s dutics.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project

The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, clevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements, Instruments of Service may include, without limitation, studics,
surveys, models, sketches, drawings, specifications, and other similar materials,

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper exccution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
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consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. [f it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest ol brevity the Contract Documents frequently omit modifying words such as “all” and “any™ and
articles such as “the” and “‘an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of cither statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project 1s not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and supplicrs are authorized to usc and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copics made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data.
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§ 1.8 Building Information Models Use and Reliance

Any usc of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and cach of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization,
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notity the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, surctics, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
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assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2,

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thercof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Scction 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Wark

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract

Documents cither by activitics or dutics of the Architect in the Architect’s administration of the Contract, or by tests,
ingpections or approvals required or performed by persons or entities other than the Contractor.
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§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take ficld measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsisteneics or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7,
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between ficld measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authoritics.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employecs,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.
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§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive,

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permil.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not exccuted by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such coenditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.
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§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection,

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section
3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent, Within 14 days of receipt of the information, the Architect
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project,

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thercafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
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Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner,
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplicr, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purposc
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject Lo the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samplcs, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thercto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.
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§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals, In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s writlen
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy
and accuracy of the services, certifications, and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents.

§3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to arcas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authoritics, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor, Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.,
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§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royaltics and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys” fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indircctly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilitics, and limitations of authority of the Architect as sct forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issucs the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to becomie generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safely precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
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Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencics observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employecs, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to cxercise or not to
exercisc such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional

judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the

accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Scction 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warrantics and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issuc a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilitics and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of cither the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations

AlA Document A201™ —2017. Copyright © 1811, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 16:40:48 on 10/12/2017 under Order No.
6618669861 which expires on 02/16/2018, and is not for resale.

User Notes: (3BSADA2B)

19



and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to cither, and will not be liable for results of interpretations or decisions rendered in good faith.

§4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor™
does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor,

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice ol no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has rcasonable objection to a person or entity proposcd by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, il any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require cach Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor's Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thercof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
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prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors,

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Conltract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of cach Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions 1o its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or opcrations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12,

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
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prompily notify the Architect of apparent discrepancies or defeets in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to reccive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor becausc of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and cach Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14,

§ 6.3 Owner's Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
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1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the partics and a mutually acceptable fixed or
percentage fee; or

4 As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
A Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15,

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that arc consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time, The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
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affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work sct forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8,

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.,

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by cither party under other provisions of
the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
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unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications
for Payment.

§ 9.3 Applications for Payment

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subscquent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belicf, be free and clear of licns, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within scven days after receipt of the Contractor’s Application for Payment, cither (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copices of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.
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§ 9.5 Decisions to Withhold Certification
§9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly 1o Subcontractors or suppliers for labor, materials
or cquipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1,
in whole or in part, that party may submit a Claim in accordance with Article 15.

§9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require cach Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcentractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and supplicrs amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within scven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
abligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwisc be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.
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§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments rceeived by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require moncy to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surcty bond for the property
against which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thercof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architeet a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents,

§9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architeet’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate, Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereol unless otherwise provided in the Cerlificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

AIA Document A201™ — 2017. Copyright @ 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The

Init. American Institute of Architects. All rights reserved. WARNING: This AIA” Document is protected by U.S. Copyright Law and International Treaties. 27
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
! prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 16:40:48 on 10/12/2017 under Order No.

6618669861 which expires on 02/16/2018, and is not for resale.
User Notes: (3BOADA2B)



§ 9.9 Partial Occupancy or Use

§9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if
no agreement is reached, by decision of the Architect,

§9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warrantics or specific Subcontractor warranties, and (6) if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien,
claim, sccurity interest, or encumbrance, including all costs and reasonable attorneys” fees.

§9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance duc for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.
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§9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unscttled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplicr, shall constitute a waiver of
claims by that payce except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
.1 employces on the Work and other persons who may be affected thercby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insurcd under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Centractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.
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§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter,

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If cither the Contractor or Architect has an objection to a person or entity proposed
by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected arca shall resume upon
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs
of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, discase or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, excepl to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.
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ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surcty bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procurc coverage, the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide wrilten notice, and the Contractor is damaged by the failure or neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop thc Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.
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§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors,
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged
property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Scction 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, duc to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issuc a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or Lo requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§12.1.2 I a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
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the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt ol notice (rom the Owner to do so, unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5,

§12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2,

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the onc-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the partics have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.
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§ 13.2 Successors and Assigns

§13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either partly attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing,

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the datc payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.
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ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employecs, or any
other persons or cntities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2 Anact of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

A The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
A4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery therecon owned by the Contractor;
.2 Accept assignmenl of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
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the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract,

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Scction 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
-1 cease operations as directed by the Owner in the notice;
.2 take actions nccessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§15.1 Claims

§15.1.1 Definition

A Claim is a demand or assertion by one of the partics sceking, as a matter of right, payment of money, a change in
the Contract Time, or other relicf with respect to the terms of the Contract. The term “Claim” also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by cither the Owner or Contractor, where the condition giving risc to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architeet is not serving as
the Initial Decision Maker. Claims by cither party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.
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§15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Coniract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the casc of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additienal time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to cither party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of

be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entitics other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) rcject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromiise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
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Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the respense or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the partics fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after reccipt thercof, then both partics waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surcty’s assistance in resolving the controversy.

§15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The partics shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in cffect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order, If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both partics waive their rights to binding
dispute resolution proceedings with respect to the initial decision,
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Init.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the partics have sclected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject 1o, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, cither
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entitics substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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SUPPLEMENTARY GENERAL CONDITIONS

The General Conditions of the Contract for Construction Standard Form of the American Institute of Architects,
ATA-A-201-2017, Edition, hereinbefore attached as Pages 1 to 39 inclusive, is hereby supplemented, amended or
changed for this Project as follows:

ARTICLE 1 — GENERAL PROVISIONS

1.2

1.2.1

1.2.4

Correlation and Intent of the Contract Documents

Add the Following: Failure to Execute Contract — Failure to comply with any of the requirements of these
specifications; to execute the contract within ten days after formal notification, or to furnish security as
required, shall be just cause for the annulment of the award, the amount of the proposal guarantee shall
become the property of the Owner, not as a penalty, but as liquidated damages. Award may be to the next
qualified bidder or the work re-advertised or handled as the Owner may elect.

Add the following: Source of Supply and Quality of Materials: Wherever on the Plans or in the detailed
Specifications, a particular brand or make of material, device or equipment is shown or specified, such
material, device, or equipment is to be regarded merely as a standard. Any other brand or make, which in
the opinion of the Architect is equal to that specified, will be accepted, conditional to Architect’s written
approval to the Contractor’s written request for substitution. Such request shall be made through the
Contractor, not from the supplier or Subcontractor.

ARTICLE 3 — CONTRACTOR

3.1

3.1.1

3.3

332

334

335

3.5

3.5.1

General

Add the following at the end of this Article: Wherever the words “General Contractor” are used, it shall
mean the “Contractor for General Construction”. Whenever the work “Contractors” is used, it shall mean
each and every Contractor engaged on the building.

Supervision and Construction Procedures

Add the following: There shall be no drinking of alcoholic beverages, etc., allowed on the premises. No
person shall be allowed to remain on the job site under the obvious influence of alcohol or the like.

Add: Measurements — Field — Before ordering any material or doing any work, each Contractor or
Subcontractor shall verify all measurements at the building and shall be responsible for the correctness of
same. No extra charge or compensation will be allowed on account of difference between actual
dimensions and the measurements indicated on the drawings: any difference which may be found, shall be
submitted to the Architect for consideration and clarification before proceeding with the work.

Add: Laying out of the Building — General Contractor shall employ an experienced and competent
professional land surveyor, cause him to establish a permanent bench or benches to which easy access may
be had during the progress of the work to determine all lines and grades for the work, and to verify same
from time to time during the progress of the work. This Contractor shall use the land surveyor to determine
the building lines and the exact location of the building.

WARRANTY -

Add to this article: No work by any contractor shall be performed so as to void any warranties held by the
Owner or another contractor.
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3.6

3.6.2

3.8.25

3.9

3.9.1

3.10

3.104

3.10.5

3.10.6

3.12

3.12.7

3.12.8

3.14

3.14.2

Taxes — Add to this article:

New Jersey Sales Tax — Contractors and Subcontractors purchasing materials to be used on public projects
will NOT be subject to New Jersey Sales Tax. Contractor shall file an exemption certificate from the State
of New Jersey, supplied by the Owner.

Add: Surplus from allowances may be used by the Contractor, when approved in writing by the Architect,
for labor and materials required for extra work. No additional overhead shall be allowed on monies spent
out of this “general allowance”.

Superintendent

Add the following: The Contractor for General Construction shall be charged with the duty of coordinating
the work of the several contractors involved. He shall advise them when the work at the site will be ready
for their installations and cooperate with each to expedite the work.

Contractor’s Construction Schedules

Add: Within ten (10) calendar days after the award of the contract, a progress schedule shall be submitted
by the General Contractor, after conference with all other contractors, and shall be a detailed construction
progress schedule, and shall be prepared in the form of a bar diagram drawn to a suitable scale to indicate
both estimated and actual progress at any one time of each division of the work and part thereof.

Add: After the progress schedule has been submitted to the Architect and been approved, the General and
other contractors shall furnish sufficient forces, construction plant and equipment to insure the prosecution
and completion of the work in accordance with the approved progress schedule.

Add: The General Contractor shall indicate on the progress schedule diagram the rate of progress of all
contractors, and shall promptly deliver to the Architects two (2) black and white prints of the same,
whenever requested by the Owner or Architect.

Shop drawings, Product Data, and Samples
Add the following: Architect assumes no responsibility for field dimensions.

Add the following: In reviewing shop drawings, the Architect assumes no responsibility for quantities, or
for dimensional errors that may be present in the drawings. Final responsibility for dimensional assemblies
to be installed in the building shall belong to the Contractor providing and installing same.

Cutting and Patching

Add: Consult the various divisions for specific requirements. Generally all prime contractors shall either
erect their work ahead of the General Contractor, or shall provide reasonably in advance of a set of shop
drawings indicating the required location and sized of all openings, sleeves and chaises required. The
General Contractor shall place all sleeves, anchors, and bearing plates supplies to him according to these
drawings.

ARTICLE 4 — ARCHITECT

4.2

423

Administration of the Contract

Add: The Architect will not be expected to expedite the job for the Contractor.
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4.2.15

Add: The Architect shall be the sole interpreter of the plans and specifications and the Contractor’s
performance therewith. It is the intent of these plans and specifications to provide materials of a quality
consistent with the average of those provided under similar circumstances in the same general geographical
area. The quality of the workmanship shall be determined in relation to the average of workmanship
provided by Union tradesmen in the same geographical area. The Architect shall be the sole authority in
making such determination.

ARTICLE 6 — CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.2

6.2.3

Owners Right to Perform Work and to Award Separate Contracts
Delete the words “and of each separate Contractor” in the first sentence.
Mutual Responsibility

Add: If the Contractor does not defend such action, the Owner may, and charge the costs thereof to the
Contractor.

ARTICLE 7 — CHANGES IN THE WORK

7.2

Change Orders

7.2.1.4 Overhead and profit are hereby fixed at ten percent (10%) each.

722

Add: No change orders shall be valid until signed by the Owner.

ARTICLE 9 — PAYMENTS AND COMPLETION

9.3

9.3.1

932

9.8

9.8.1

9.10

9.10.1

Applications for Payment

Add: For this contract, partial monthly payments shall be made as work progresses to cover the amount of
work completed as of the time specified in the Contractor’s application for payment less a retainage, as
follows: Contract up to $100,000 — 10%, Contract up to $500,000 — 5%, Contract over $500,000 — 2%. In
lieu of the retainage, a Contractor may agree to deposit with the Owner negotiable bearer bonds of the State
of New Jersey or negotiable bearer bonds or notes of any particular subdivision of the State of New Jersey,
the value of which is equal to the amount necessary to satisfy the amount that otherwise would be withheld
as specified above. The nature and amount of bonds or notes to be deposited shall be subject to the
approval of the Owner. “Value” shall mean par value or current market value, whichever is lower. If
bonds or notes are deposited, they shall, together with any interest accruing on them, be returned to the
Contractor upon successful completion of the terms of the Contract.

Add: Materials delivered but not installed shall be paid for on the basis of 75% of the invoice, and may be
contingent upon insurance by the Contractor against theft and vandalism.

Substantial Completion

Add: The Contractor shall allow access by the Owner to any portion of such building substantially
completed, when all bills approved by the Architect have been paid.

Final Completion and Final Payment

Add: The monies withheld (retainage) by the Owner from monthly payments to the Contractor shall
constitute the final payment, to be paid upon final completion and Architect’s certification.
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9.10.2 Add: A proof of payment and affidavit shall be delivered to the surety company and the surety
company, after examination as called for in the statement form, shall complete and deliver to the Owner,
prior to Contractor’s final payment, the Statement of Surety Company as attached to these specifications.
With the request for final payment, the Contractor shall provide all required special guarantees, warranties,
and certificates of approval.

ARTICLE 10 — PROTECTION OF PERSONS AND PROPERTY Add:

10.5 Security

10.5.1 The General Contractor shall provide all temporary doors and closures to obtain building security from
vandals or burglars as soon as practicable during the course of construction.

ARTICLE 11 — INSURANCE AND BONDS

11.1 Contractor’s Liability Insurance
11.1.1 Expand as follows:
a. The Contractor is to provide any pay for a comprehensive liability policy with minimum limits:

$1,000,000 per person per accident and $1,000,000 aggregate per accident and $1,000,000
aggregate property damage per accident. The limits are to be uniform for each of the following

categories:

1. Automobile — Owner and Non-Owner Liability
Comprehensive General Operation Liability

3. Contractual Liability including general or specific hold-harmless agreements
(refer to NJ Statutes 2A:40A-1 and 2).

4. Liability for completed Operations

5. Personal Defamation of Character with limits of $25,000.00 per person
occurrence and $75,000.00 aggregate.

b. Workman’s Compensation Insurance shall be provided and paid for by each Contractor in

accordance with the laws of the State of New Jersey and shall be sufficient to secure the benefits
of the New Jersey Workman’s Compensation Law: provide $100,000.00 minimum limits under
the employer’s liability endorsement.

c. The Subcontractor shall provide insurance for Workman’s Compensation and comprehensive
liability for the same exposures as the Prime Contractor and as detained in Paragraphs (2) and (b).

11.3 Property Insurance

11.3.1. Add: The contractors and subcontractors are responsible for any and all loss (for any reason whatsoever)
that may be sustained to materials stored on the project site before they become an integral part of
the building. The contractors and subcontractors shall also be responsible for any loss (for any
reason whatsoever) that may by sustained to contractor’s or subcontractor’s tools or equipment.
The contractors and subcontractors shall also be responsible for all damage or loss to glass
(installed or otherwise).

1133 Add: Neither approval by the Owner nor a failure to disapprove insurance furnished by a
Contractor shall release the Contractor of full responsibility for liability for bodily injury or death,
and damage and accidents as set forth herein.
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11.4.1

Performance Bond and Payment Bond

Add: The several prime contractors will each be required to furnish surety company bonds from an
approved surety company in the full amounts of their respective contracts for the faithful performance of
the Contract and to guarantee the payment of all labor, materials, subcontracts and incidental work in
connection therewith. This shall be in such form as will be approved by the Attorney for the Owner.

ARTICLE 12 — UNCOVERING AND CORRECTION OF WORK

12.2

12.2.1

Correction of Work

Add: The Architect’s services shall be charged at $175.00 per man hour.

ARTICLE 13 — MISCELLANEOUS PROVISIONS

13.1

13.1.2

13.5

13.6

13.6.1

Governing Laws

Add the following: Attention is called to the following State Laws which apply to Public Work in the State
of New Jersey.

CHAPTER 9, TITLE 34, Revised Statutes, providing that the citizens of the State of New Jersey who have
resided in the State not less than one (1) year be given preference in employment on public works,
Contractors shall employ local labor to the extent that qualified employees are available.

CHAPTER 10, TITLE 34, Revised Statutes, providing in the contract for establishment of an eight-hour
working day for laborers, workmen, and mechanics.

CHAPTER 150, LAWS OF 1963, The New Jersey Prevailing Wage Act stipulation of minimum prevailing
wages applies to all public projects as they apply in this locality. See Wage Rate Statement which is on file
with the Secretary of the Board of Education or the local governing body where applicable. All contractors
shall submit payroll records with request for payment as per requirements of the NJ Department of Labor

CHAPTER 2, TITLE 10, Revised Statues, the Contractor as a condition of the Contract shall and hereby
does agree that the following shall be part of the contract.

That no Contractor or Subcontractor, nor any person on his behalf shall discriminate against any employee
hired for the performance of work under this contract on account of race, creed, color, or sex.

That there may be deducted from the amount payable to the Contractor by the Owner a penalty of Five
Dollars ($5.00) for each person for each calendar day during which such person is discriminated against in
violation of the provisions of the Contract.

CHAPTER 15, TITLE 40, and CHAPTERS 32, and 33 TITLE 52, Revised Statutes and whereby the
Contractor as a condition of the Contract shall and hereby does agree, that in the performance of the
Project, only domestic materials and manufactured and farm products of the United States will be used
whenever available.

Tests and Inspections
Interest
Delete and substitute in lieu of: Any monies authorized by the Architect not paid within 35 days of that

time noted in the Agreement shall bear interest at the rate of one (1) point over Prime, from that date of
payment established in the Agreement.

Renovations to Gloucester County, James G. Atkinson Park Amphitheater
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ARTICLE 14 — TERMINATION OR SUSPENSION OF THE CONTRACT

14.2

14.2.5

Termination by the Owner for Cause — Add:

The expense of finishing the work shall include compensation for additional architectural, at $175.00 per
man per hour, managerial and administrative services, including legal charges, as well as any additional
financial expense incurred. The expenses incurred by the Owner as herein provided, and the damage
incurred through Contractor’s default, shall be certified by the Architect, whose certificate thereof shall be
conclusive. A strike of over twenty (20) working days shall be cause for termination of contract under
these conditions. “Strikes” in this instance shall mean local type jurisdictional or “wild-cat” strikes, and
not Union-wide contract connected strikes.

ARTICLE 15 — CLAIMS AND DISPUTES

15.4

15.4.1

Arbitration

Add: The scope of the arbitration shall include both the facts and the issues of the dispute, and its award
shall be binding on all parties.

ARTICLE 16 — SUPPLEMENTARY PROVISIONS

16.1

16.2

16.3

16.4

Temporary Offices

Each Contractor has the right to provide his own office on the premises and remove same when directed.
The General Contractor shall have installed a pay telephone until the completion of the project. The
General Contractor shall also make available the office and telephone for the Architect’s representative,
and allow space for use by a testing laboratory when on-site control is required.

Job Site Meetings

Regularly stated job site meetings shall be held as determined by the Construction Manager. Each
Contractor, or his authorized representative, who shall be authorized to speak for and/or make decisions for
the Contractor, shall attend.

Temporary Services (also see Section 01500)
a. Water: The General Contractor must provide water for construction purposes.

b. Heat: Each Contractor shall furnish temporary heat as required. When the permanent heating
system is completed, including controls, the Owner shall operate it and provide heat for the project
at the Owner’s expense.

c. Electric: The Electrical Contractor shall provide temporary electrical service and panels. The
Electrical Contractor will provide necessary connections and temporary lighting as required. The
General Contractor will pay electric bills and meter deposit. If the Owner agrees, the Electrical
Contractor will be permitted to use electricity from the adjacent existing building and install a sub-
meter to compensate the Owner for electricity used.

Sanitation

The General Contractor shall provide and maintain in clean working order at all times portable enclosed
latrines in the quantity to accommodate all the workmen on the job, separate facilities for men and women.

Renovations to Gloucester County, James G. Atkinson Park Amphitheater
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16.5 Time of Completion
The substantial completion date for the contract or contracts shall be April 22, 2027.
16.6 Liquidated Damages

a. Should the contractor fail to substantially complete the work included under his contract, the
Owner may retain $500.00 per calendar day for each and every day the entire work under his
contract remains in default after the stipulated time of completion. This sum shall be agreed upon
in the contract, not as a penalty, but as liquidated and ascertained damages, and shall represent a
fair approximation of the additional expenses of the Owner because of non-completion by the
original date. Refer to Article 8 in the AIA General Conditions.

b. A deduction shall be made from the contract price by the Owner for any wages paid by the Owner
to any inspector(s) necessarily employed by the Owner on the work, for any number of days in
excess of the number allowed in the specifications (see Time of Completion).

Renovations to Gloucester County, James G. Atkinson Park Amphitheater
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%AIA Document G706A™ - 1994

Contractor's Affidavit of Release of Liens

PROJECT: (Name and address) ARCHITECT'S PROJECT OWNER: []
NUMBER: ARCHITECT: (J
CONTRACT FOR: CONTRACTOR: [J
TO OWNER: (Name and address) CONTRACT DATED: SURETY: (]
OTHER: [
STATE OF:
COUNTY OF:

The undersigned hereby certifies that to the best of the undersigned’s knowledge, information and belief, except as
listed below. the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers
of materials and equipment, and all performers of Work, labor or services who have or may have liens or
encumbrances or the right to assert liens or encumbrances against any property of the Owner arising in any manner out
of the performance of the Contract referenced above.

EXCEPTIONS:
SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)

1. Contractor’s Release or Waiver of Liens,
conditional upon receipt of final payment.

2. Separate Releases or Waivers of Liens from BY:
Subcontractors and material and equipment (Signature of authorized
suppliers, to the extent required by the Owner, representative)

accompanied by a list thereof.

(Printed name and title)

Subscribed and sworn to before me on this date:

Notary Public:
My Commission Expires:

AlA Document G?OBA""'— 1994. Copyright © 1982 and 1984 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
pmtuc_tsd by U.S. Cr.apyngh_t I.._aw and International Treaties. Unauthorized reproduction or distribution of this AlA®* Document, or any portion of it, may
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA
‘ajo!‘tware at 10:42:23 on 03/28/2014 under Order No.7645689460_1 which expires on 02/22/2015, and is not for resale.

ser Notes: (1920357685)



-«-AIA Document G707" - 1994

Consent Of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: []
CONTRACT FOR: ARCHITECT: (]
CONTRACTOR: []

TO OWNER: (N d add CONTRACT DATED:
ame and address) SURETY D
OTHER: (]

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

. SURETY,

on bond of
(Insert name and address of Contractor)

. CONTRACTOR,
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the Surety
of any of its obligations to
(Insert name and address of Owner)

, OWNER,
as set forth in said Surety’s bond.

IN WITNESS WHEREOF., the Surety has hereunto set its hand on this date:
{Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AlA Document G707 ™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNiNG This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 1
result in severe civil and criminal penaities, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA
software at 10:55:30 on 05/12/2014 under Order No.7645689460_1 which expires on 02/22/2015, and is not for resale.

User Notes: (1833650488)
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AIA Document G704" - 2017

Certificate of Substantial Completion

PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION:
Contract For: Cerlificate Number: 001
Date: Date:

OWNER: (name and adcress) ARCHITECT: (name and address) CONTRACTOR: (name and address)

The Work identified below has been reviewed and found. to the Architect’s best knowledge. information. and belief, to be substantially
complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is sufficiently complete in
accordance with the Contract Documents so that the Owner can oceupy or utilize the Work for its intended use. The date of Substantial
Completion of the Project or portion designated below is the date established by this Certificate.

(Identify the Work, or portion thereof. that is substantially complete.)

ARCHITECT (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE OF SUBSTANTIAL COMPLETION

WARRANTIES

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable warranties
required by the Contract Documents. except as stated below:
(Identify warranties that do not commence on the date of Substantial Completion, if any, and indicate their date of commencement.)

WORK TO BE COMPLETED OR CORRECTED
A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties. and identified as follows:
(Identify the list of Work to be completed or correcied.)

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents. Unless otherwise agreed to in writing, the date of commencement of warranties for items on the attached list will be
the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. The Contractor will complete or
correct the Work on the list of items attached hereto within ( ) days from the above date of Substantial Completion.

Cost estimate of Work to be completed or corrected: $
The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work. insurance. and other items

identified below shall be as follows:
(Note: Owner’s and Contractor’s legal and insurance counsel should review insurance requirements and coverage.)

The Owner and Contractor hereby accept the responsibilitics assigned to them in this Certificate of Substantial Completion:

CONTRACTOR (Firm SIGNATURE PRINTED NAME AND TITLE DATE
Name)
OWNER (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE

AlA Document G704™ ~ 2017. Copyright ©® 1963, 1978, 1892, 2000 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This
AlA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or
any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This
document was produced by AIA software at 10:53:17 on 07/02/2018 under Order No. 2651 319137 which expires on 03/09/2019, and is not for resale.

User Notes: (3B9ADA26)




SECTION 011000 - SUMMARY OF WORK

PART 1 - GENERAL

1.1

1.2

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

WORKED COVERED BY CONTRACT DOCUMENTS

The Project consists of the installation of a new ADA ramp to the stage in the James Atkinson Park in
Sewell, New Jersey. Project also includes but is not limited to a walkway with ramp from the upper
parking lot to the stage area, a new stair to the stage and some work on the concrete stage. See drawings
for a full scope of work.

1. Location: 138 Bethel Mill Road, Sewell, Gloucester County, New Jersey 08080
2. Owner: County of Gloucester

Contract Documents, dated July 2026, were prepared for the project by Joseph F. McKernan, Jr.,
Architects and Associates, 100 Dobbs Lane, Suite 204, Cherry Hill, New Jersey 08034.

The Work will be bid with one scope of work with an alternate.

The scope of work consists of all labor, materials, and equipment for the Renovations to the Amphitheater
located at the James G. Atkinson Park. Prior to bidding, the contractors are to inspect the building site to
become familiar with all conditions.

CONTRACTOR USE OF PREMISES

General: During the construction period, the Contractors shall be restricted to areas of work only.
The Contractor’s use of the premises is limited to the area of work and access to utilities as necessary. The
area of work should be fenced off during construction. The remaining portion of the park will remain open
to community patrons.

B. On-site parking will be allowed near area of work during work hours.

END OF SECTION 011000

Renovations to Gloucester County, James G. Atkinson Park Amphitheater
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and

other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1. Certain materials and equipment are specified in the Contract Documents by allowances. In some
cases, these allowances include installation. Allowances have been established in lieu of
additional requirements and to defer selection of actual materials and equipment to a later date
when additional information is available for evaluation. If necessary, additional requirements will
be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.
2. Testing and inspecting allowances.

Related Sections include the following:

1. Division 1 Section “Modification Procedures" for procedures for submitting and handling Change
Orders.

2. Division 1 Section "Unit Prices" for procedures for using unit prices.

3. Division 1 Section "Quality Control" for procedures governing the use of allowances for testing

and inspecting.

SELECTION AND PURCHASE
At the earliest practical date after award of the Contract, advise Architect of the date when final selection
and purchase of each product or system described by an allowance must be completed to avoid delaying

the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections. Include
recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form specified for
Change Orders.

July 2026
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1.5

1.6

1.7

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in
fulfillment of each allowance.
LUMP SUM ALLOWANCES

Use the lump sum allowances only as per schedule for Owner's purposes and only by Change Orders that
indicate amounts to be charged to the allowance.

Contractor's overhead, profit, and related costs for products and equipment ordered by Owner under the
lump sum allowance are included in the allowance and are not part of the Contract Sum. These costs
include delivery, installation, taxes, insurance, equipment rental, and similar costs.

At Project closeout, credit unused amounts remaining in the lump sum allowance to Owner by Change
Order.

TESTING AND INSPECTING ALLOWANCES

Testing and inspecting allowances include the cost of engaging testing agencies, actual tests and
inspections, and reporting results.

The allowance does not include incidental labor required to assist the testing agency or costs for retesting
if previous tests and inspections result in failure.

Costs of services not required by the Contract Documents are not included in the allowance.

At Project closeout, credit unused amounts remaining in the testing and inspecting allowance to Owner
by Change Order.

UNUSED MATERIALS

Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner,
after installation has been completed and accepted.

1. If requested by Architect, prepare unused material for storage by Owner when it is not
economically practical to return the material for credit. If directed by Architect, deliver unused
material to Owner's storage space. Otherwise, disposal of unused material is Contractor's
responsibility.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged
or defective products to manufacturer for replacement.

July 2026
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32 PREPARATION
A. Coordinate materials and their installation for each allowance with related materials and installations to
ensure that each allowance item is completely integrated and interfaced with related work.
3.3 SCHEDULE OF ALLOWANCES
A. Allowance No. 1 — Testing, Inspections and Unforeseen Conditions (Amount $30.000): This allowance

is for testing and inspection services required by contract documents and unforeseen conditions. This
allowance should be listed under the project’s Schedule of Values.

END OF SECTION 012100

Renovations to Gloucester County, James G. Atkinson Park Amphitheater
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes administrative and procedural requirements governing Alternates.
DEFINITIONS

Definition: An alternate is an amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base Bid amount if the
Owner decides to accept a corresponding change in either the amount of construction to be completed, or
in the products, materials, equipment, systems, or installation methods described in the Contract
Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to
incorporate the Alternate into the Work. No other adjustments are made to the Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent Work as necessary to completely and fully integrate
that Work into the Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not mentioned as part of the
Alternate.

Notification: Immediately following the award of the Contract, notify each party involved, in writing, of
the status of each alternate. Indicate whether alternates have been accepted, rejected, or deferred for later
consideration. Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other Work of this Contract.

Alternates shall be as listed in the Bid Form and detailed on drawings.

LIST OF ALTERNATES

ALTERNATE 1 (ADD) — Furnish and install theatrical lighting and sound systems as described on the

theatrical bid documents.

END OF SECTION 012300
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SECTION 012500 - SUBSTITUTIONS

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for handling requests for substitutions
made after award of the Contract.

Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Reference Standards and Definitions" specifies the applicability of industry
standards to products specified.

2. Division 1 Section "Submittals" specifies requirements for submitting the Contractor's
Construction Schedule and the Submittal Schedule.

3. Division 1 Section "Materials and Equipment" specifies requirements governing the Contractor's
selection of products and product options.

SUBMITTALS

Substitution Request Submittal: The Architect will consider requests for substitution if received within
60 days after commencement of the Work. Requests received more than 60 days after commencement of
the Work may be considered or rejected at the discretion of the Architect.

1.

2.

Submit 3 copies of each request for substitution for consideration. Submit requests in the form
and according to procedures required for change-order proposals.

Identify the product or the fabrication or installation method to be replaced in each request.
Include related Specification Section and Drawing numbers.

Provide complete documentation showing compliance with the requirements for substitutions, and
the following information, as appropriate:

a. Coordination information, including a list of changes or modifications needed to other parts
of the Work and to construction performed by the Owner and separate contractors, that will
be necessary to accommodate the proposed substitution.

b. A detailed comparison of significant qualities of the proposed substitution with those of the
Work specified. Significant qualities may include elements, such as performance, weight,
size, durability, and visual effect.

c. Product Data, including Drawings and descriptions of products and fabrication and
installation procedures.

d. Samples, where applicable or requested.

e. A statement indicating the substitution's effect on the Contractor's Construction Schedule

compared to the schedule without approval of the substitution. Indicate the effect of the
proposed substitution on overall Contract Time.

f. Cost information, including a proposal of the net change, if any in the Contract Sum.

g. The Contractor's certification that the proposed substitution conforms to requirements in
the Contract Documents in every respect and is appropriate for the applications indicated.

h. The Contractor's waiver of rights to additional payment or time that may subsequently

become necessary because of the failure of the substitution to perform adequately.
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Architect's Action:  If necessary, the Architect will request additional information or
documentation for evaluation within one week of receipt of a request for substitution. The
Architect will notify the Contractor of acceptance or rejection of the substitution within 2 weeks of
receipt of the request, or one week of receipt of additional information or documentation,
whichever is later. Acceptance will be in the form of a change order.

PART 2 - PRODUCTS

2.1

SUBSTITUTIONS

Conditions: The Architect will receive and consider the Contractor's request for substitution when one or
more of the following conditions are satisfied, as determined by the Architect. If the following conditions
are not satisfied, the Architect will return the requests without action except to record noncompliance
with these requirements.

b

Extensive revisions to the Contract Documents are not required.

Proposed changes are in keeping with the general intent of the Contract Documents.

The request is timely, fully documented, and properly submitted.

The specified product or method of construction cannot be provided within the Contract Time.
The Architect will not consider the request if the product or method cannot be provided as a result
of failure to pursue the Work promptly or coordinate activities properly.

The request is directly related to an "or-equal" clause or similar language in the Contract
Documents.

The requested substitution offers the Owner a substantial advantage, in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities the Owner must
assume. The Owner's additional responsibilities may include compensation to the Architect for
redesign and evaluation services, increased cost of other construction by the Owner, and similar
considerations.

Where a proposed substitution involves more than one prime contractor, each contractor shall
cooperate with the other contractors involved to coordinate the Work, provide uniformity and
consistency, and assure compatibility of products.

The Contractor's submittal and the Architect's acceptance of Shop Drawings, Product Data, or Samples
for construction activities not complying with the Contract Documents do not constitute an acceptable or
valid request for substitution, nor do they constitute approval.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 012500
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SECTION 012600 - MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and processing contract
modifications.

Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Allowances" for procedural requirements governing the handling and
processing of allowances.

2. Division 1 Section "Submittals" for requirements for the Contractor's Construction Schedule.

3. Division 1 Section "Applications for Payment" for administrative procedures governing
Applications for Payment.

4. Division 1 Section "Product Substitutions" for administrative procedures for handling requests for

substitutions made after award of the Contract.

MINOR CHANGES IN THE WORK

The Architect will issue supplemental instructions authorizing minor changes in the Work, not involving
adjustment to the Contract Sum or Contract Time, on AIA Form G710, Architect's Supplemental
Instructions.

CHANGE ORDER PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: The Architect will issue a detailed description of proposed changes
in the Work that will require adjustment to the Contract Sum or Contract Time. If necessary, the
description will include supplemental or revised Drawings and Specifications.

1. Proposal requests issued by the Architect are for information only. Do not consider them as an
instruction either to stop work in progress or to execute the proposed change.
2. Within 7 days of receipt of a proposal request, submit an estimate of cost necessary to execute the

change to the Architect for the Owner's review.

a. Include a list of quantities of products required and unit costs, with the total amount of
purchases to be made. Where requested, furnish survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

c. Include a statement indicating the effect the proposed change in the Work will have on the

Contract Time.
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1.5

1.6

Contractor-Initiated Proposals: When latent or unforseen conditions require modifications to the
Contract, the Contractor may propose changes by submitting a request for a change to the Architect.

1. Include a statement outlining the reasons for the change and the effect of the change on the Work.
Provide a complete description of the proposed change. Indicate the effect of the proposed change
on the Contract Sum and Contract Time.

2. Include a list of quantities of products required and unit costs, with the total amount of purchases

to be made. Where requested, furnish survey data to substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.

4. Comply with requirements in Section "Product Substitutions" if the proposed change requires
substitution of one product or system for a product or system specified.

[O8)

Proposal Request Form: Use AIA Document G709 for Change Order Proposal Requests or Owner’s
Forms, if applicable.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: When the Owner and the Contractor disagree on the terms of a Proposal
Request, the Architect may issue a Construction Change Directive on AIA Form G714. The Construction
Change Directive instructs the Contractor to proceed with a change in the Work, for subsequent inclusion
in a Change Order.

1. The Construction Change Directive contains a complete description of the change in the Work. It
also designates the method to be followed to determine change in the Contract Sum or Contract

Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of the change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
CHANGE ORDER PROCEDURES

Upon the Owner's approval of a Proposal Request, the Architect will issue a Change Order for signatures
of the Owner and the Contractor on AIA Form G701CMa.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 012600
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SECTION 012900 - APPLICATIONS FOR PAYMENT

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements governing the Contractor's
Applications for Payment.

Related Sections: The following Sections contain requirements that relate to this Section.

1. Schedules: The Contractor's Construction Schedule and Submittal Schedule are specified in
Division 1 Section "Submittals."

SCHEDULE OF VALUES

Coordination: Coordinate preparation of the Schedule of Values with preparation of the Contractor's
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative schedules and
forms, including:

a. Contractor's Construction Schedule.
b. Application for Payment forms, including Continuation Sheets.
c. List of subcontractors.
d. List of products.
e. List of principal suppliers and fabricators.
f. Schedule of submittals.
2. Submit the Schedule of Values to the Construction Manager and Architect at the earliest possible
date but no later than 7 days before the date scheduled for submittal of the initial Applications for
Payment.

Format and Content: Use the Project Manual table of contents as a guide to establish the format for the
Schedule of Values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the Schedule of Values:

Project name and location.
Name of Construction Manager.
Name of the Architect.

Project number.

Contractor's name and address.
Date of submittal.

Mo Qo o

2. Arrange the Schedule of Values in tabular form with separate columns to indicate the following
for each item listed:

a. Related Specification Section or Division.
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b. Description of Work.
c. Change Orders (numbers) that affect value.
d. Dollar value.
1) Percentage of Contract Sum to nearest one-hundredth percent, adjusted to total 100
percent.
3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued evaluation of

Applications for Payment and progress reports. Coordinate with the Project Manual table of
contents. Break principal subcontract amounts down into several line items.

4. Round amounts to nearest whole dollar; the total shall equal the Contract Sum.

5. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment, purchased or fabricated and stored,
but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. Include requirements
for insurance and bonded warehousing, if required.

6. Provide separate line items on the Schedule of Values for initial cost of the materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

7. Schedule Updating: Update and resubmit the Schedule of Values prior to the next Applications
for Payment when Change Orders or Construction Change Directives result in a change in the
Contract Sum.

1.4 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as certified by
the Construction Manager and Architect and paid for by the Owner.

1. The initial Application for Payment, the Application for Payment at time of Substantial
Completion, and the final Application for Payment involve additional requirements.

B. Payment-Application Times: Each progress-payment date is indicated in the Agreement. The period of
construction Work covered by each Application for Payment is the period indicated in the Agreement.

C. Payment-Application Forms: Use AIA Document G702CMa and Continuation Sheets G703 as the form
for Applications for Payment or forms provided by the Owner

D. Application Preparation: Complete every entry on the form. Include notarization and execution by a
person authorized to sign legal documents on behalf of the Contractor. The Construction Manager and/or
Architect will return incomplete applications without action.

1. Entries shall match data on the Schedule of Values and the Contractor's Construction Schedule.
Use updated schedules if revisions were made.
2. Include amounts of Change Orders and Construction Change Directives issued prior to the last day

of the construction period covered by the application.

E. Transmittal: Submit four (4) signed and notarized original copies of each Application for Payment to the
Architect by a method ensuring receipt within 24 hours. One copy shall be complete, including waivers
of lien and similar attachments, when required.

l. Send a complete copy of Application for Payment to the Construction Manager at the same time.
2. Transmit each copy with a transmittal form listing attachments and recording appropriate
information related to the application, in a manner acceptable to the Architect.
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F. Waivers of Mechanics Lien: With each Application for Payment, submit waivers of mechanics liens
from subcontractors, sub-subcontractors and suppliers for the construction period covered by the previous
application.

1.

Submit partial waivers on each item for the amount requested, prior to deduction for retainage, on
each item.

2. When an application shows completion of an item, submit final or full waivers.
3. The Owner reserves the right to designate which entities involved in the Work must submit
waivers.

a. Submit final Applications for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled
to a lien.

4, Waiver Forms: Submit waivers of lien on forms, and executed in a manner, acceptable to the

Owner.

G. Initial Application for Payment: Administrative actions and submittals, that must precede or coincide

with submittal of the first Application for Payment, include the following:

1. List of subcontractors.
2. List of principal suppliers and fabricators.
3. Schedule of Values.
4. Contractor's Construction Schedule (preliminary if not final).
5. Schedule of principal products.
6. Submittal Schedule (preliminary if not final).
7. Copies of building permits.
8. Copies of authorizations and licenses from governing authorities for performance of the Work.
9. Initial progress report.
10.  Certificates of insurance and insurance policies.
11.  Performance and payment bonds.
12.  Data needed to acquire the Owner's insurance.
13.  Initial settlement survey and damage report, if required.
H. Application for Payment at Substantial Completion: Following issuance of the Certificate of Substantial

Completion, submit an Application for Payment.

L. This application shall reflect Certificates of Partial Substantial Completion issued previously for
Owner occupancy of designated portions of the Work.

2. Administrative actions and submittals that shall precede or coincide with this application include:
a. Occupancy permits and similar approvals.
b. Warranties (guarantees) and maintenance agreements.
c. Test/adjust/balance records.
d. Maintenance instructions.
e. Meter readings.
f. Startup performance reports.
g. Changeover information related to Owner's occupancy, use, operation, and maintenance.
h. Final cleaning.
. Application for reduction of retainage and consent of surety.
iB Advice on shifting insurance coverages.
k. List of incomplete Work, recognized as exceptions to Architect's Certificate of Substantial

Completion.
L Final Payment Application: Administrative actions and submittals that must precede or coincide with

submittal of the final Application for Payment include the following:
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Completion of Project closeout requirements.

Completion of items specified for completion after Substantial Completion.

Ensure that unsettled claims will be settled.

Ensure that incomplete Work is not accepted and will be completed without undue delay.
Transmittal of required Project construction records to the Owner.

Certified property survey.

Proof that taxes, fees, and similar obligations were paid.

Removal of temporary facilities and services.

Removal of surplus materials, rubbish, and similar elements.

A B G e

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 012900
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SECTION 013100 - COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and supervisory requirements necessary for coordinating
construction operations including, but not necessarily limited to, the following:

1. General project coordination procedures.
2. Conservation.

3. Coordination Drawings.

4. Administrative and supervisory personnel.
5. Cleaning and protection.
COORDINATION

Coordinate construction operations included in various Sections of these Specifications to assure efficient
and orderly installation of each part of the Work. Coordinate construction operations included under
different Sections that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in the sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before or after its
own installation.

2. Coordinate installation of different components to assure maximum accessibility for required
maintenance, service, and repair.
3. Make provisions to accommodate items scheduled for later installation.

Where necessary, prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports, and attendance at
meetings.

l. Prepare similar memoranda for the Owner and separate contractors where coordination of their
work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with
other construction activities to avoid conflicts and assure orderly progress of the Work. Such
administrative activities include, but are not limited to, the following:

Preparation of schedules.

Installation and removal of temporary facilities.
Delivery and processing of submittals.
Progress meetings.

Project closeout activities.

DR W=
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PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

32

GENERAL COORDINATION PROVISIONS

Inspection of Conditions: Require the Installer of each major component to inspect both the substrate and
conditions under which Work is to be performed. Do not proceed until unsatisfactory conditions have
been corrected in an acceptable manner.

All Prime Contractors shall submit a complete daily report to the Construction Manager daily. Report
form is attached. Submit requests for information to the CM for distribution to the Design Team. The
CM will distribute the Design Team’s answer to all Prime Contractors. RFI form is attached.

CLEANING AND PROTECTION

Contractor shall clean and protect construction in progress and adjoining materials in place, during
handling and installation of material installed by their own forces. Apply protective covering where
required to assure protection from damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through the
remainder of the construction period. Adjust and lubricate operable components to assure operability
without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the construction,
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure

during the construction period.

Contractors shall remove all trash and debris generated by their forces to trash container provided by
General Contractor daily. Trash container to be located on-site as per location approved by Owner.

General Contractor to broom clean all walking surfaces as required, and weekly as a minimum.

END OF SECTION 013100
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SECTION 013200 - PROJECT MEETINGS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements for project meetings, including, but not
limited to, the following:

Preconstruction conferences.
Preinstallation conferences.
Progress meetings.
Coordination meetings.

el e

Related Sections: The following Sections contain requirements that relate to this Section:

PRECONSTRUCTION CONFERENCE

The Construction Manager will schedule a preconstruction conference after execution of the Agreement
to review responsibilities and personnel assignments.

PREINSTALLATION CONFERENCES

The Construction Manager shall conduct a preinstallation conference at the Project Site or other
designated location before each construction activity that requires coordination with other construction.

Attendees: The Installer and representatives of manufacturers and fabricators involved in or affected by
the installation, and its coordination or integration with other materials and installations that have
preceded or will follow, shall attend the meeting. Advise the Architect of scheduled meeting dates.

1. Do not proceed with the installation if the conference cannot be successfully concluded. Initiate

whatever actions are necessary to resolve impediments to performance of Work and reconvene the
conference at the earliest feasible date.

PROGRESS MEETINGS

Progress meetings will be held at the Project Site at regular intervals as scheduled by the Project
Manager.

Contractor to submit Two Week Look Ahead Plan at the bi-weekly progress meeting.
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1.6

PART 2 -

PART 3 -

COORDINATION MEETINGS
The Construction Manager shall conduct project coordination meetings at regular intervals convenient for
all parties involved. Project coordination meetings are in addition to specific meetings held for other

purposes, such as regular progress meetings and special preinstallation meetings.

Request representation at each meeting by every party currently involved in coordination or planning for
the construction activities involved.

Record meeting results and distribute copies to everyone in attendance and to others affected by decisions
or actions resulting from each meeting within 5 business days of meeting.

PRODUCTS (Not Applicable)

EXECUTION (Not Applicable)

END OF SECTION 013200
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SECTION 013300 - SUBMITTALS

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for submittals required for performance
of the Work, including the following:

Nk W=

Contractor's construction schedule.
Shop Drawings.

Product Data.

Samples.

Quality assurance submittals.

Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Applications for Payment" specifies requirements for submittal of the
Schedule of Values.

2. Division 1 Section "Coordination" specifies requirements governing preparation and submittal of
required Coordination Drawings.

3. Division 1 Section "Project Meetings" specifies requirements for submittal and distribution of
meeting and conference minutes.

4. Division 1 Section "Quality Control" specifies requirements for submittal of inspection and test
reports.

5. Division 1 Section "Contract Closeout" specifies requirements for submittal of Project Record
Documents and warranties at project closeout.

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance of construction
activities. Transmit each submittal sufficiently in advance of performance of related construction
activities to avoid delay.

1.

2.
3.

Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Retain subparagraph below where one submittal has an impact on another.

Coordinate transmittal of different types of submittals for related elements of the Work so
processing will not be delayed by the need to review submittals concurrently for coordination.

a. The Architect reserves the right to with hold action on a submittal requiring coordination
with other submittals until all related submittals are received.

Processing: To avoid the need to delay installation as a result of the time required to process
submittals, allow sufficient time for submittal review, including time for resubmittals.
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1.4

1.5

1.6

Submittal Preparation: Place a permanent label or title block on each submittal for identification.
Indicate the name of the entity that prepared each submittal on the label or title block. Each copy of the
submittal is to have a complete submittal data sheet, form is attached.

CONTRACTOR'S CONSTRUCTION SCHEDULE

Bar-Chart Schedule: Prepare a fully developed, horizontal bar-chart-type, contractor's construction
schedule. Submit within 30 days after the date established for "Commencement of the Work."

1. Provide a separate time bar for each significant construction activity. Provide a continuous
vertical line to identify the first working day of each week. Use the same breakdown of units of
the Work as indicated in the "Schedule of Values."

2. Revise percentage increments and time requirements below to suit Project.

3. Within each time bar, indicate estimated completion percentage in 10 percent increments. As
Work progresses, place a contrasting mark in each bar to indicate Actual Completion.

4, Coordinate the Contractor's Construction Schedule with the Schedule of Values, list of
subcontracts, Submittal Schedule, progress reports, payment requests, and other schedules.

5. Indicate completion in advance of the date established for Substantial Completion. Indicate

Substantial Completion on the schedule to allow time for the Architect's procedures necessary for
certification of Substantial Completion.

Work Stages: Indicate important stages of construction for each major portion of the Work, including
submittal review, testing, and installation.

Distribution: Following response to the initial submittal, print and distribute copies to the Architect,
Owner, subcontractors, and other parties required to comply with scheduled dates. Post copies in the
Project meeting room and temporary field office.

Schedule Updating: Revise the schedule after each meeting, event, or activity where revisions have been
recognized or made. Issue the updated schedule concurrently with the report of each meeting.

SHOP DRAWINGS

Submit newly prepared information drawn accurately to scale. Highlight, encircle, or otherwise indicate
deviations from the Contract Documents. Do not reproduce Contract Documents or copy standard
information as the basis of Shop Drawings. Standard information prepared without specific reference to
the Project is not a Shop Drawing.

Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules, patterns,
templates and similar Drawings. Include the following information:

Dimensions.

Identification of products and materials included by sheet and detail number.
Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

R W=

Do not use Shop Drawings without an appropriate final stamp indicating action taken.

PRODUCT DATA

Collect Product Data into a single submittal for each element of construction or system. Product Data
includes printed information, such as manufacturer's installation instructions, catalog cuts, standard color
charts, roughing-in diagrams and templates, standard wiring diagrams, and performance curves.
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1.7

1.8

1.9

1. Mark each copy to show applicable choices and options. Where printed Product Data includes
information on several products that are not required, mark copies to indicate the applicable
information. Include the following information:

a. Manufacturer's printed recommendations.
b. Compliance with trade association standards.
c. Compliance with recognized testing agency standards.
d. Application of testing agency labels and seals.
e. Notation of dimensions verified by field measurement.
f. Notation of coordination requirements.
2. Do not submit Product Data until compliance with requirements of the Contract Documents has

been confirmed.

SAMPLES

Submit full-size, fully fabricated Samples cured and finished as specified and physically identical with
the material or product proposed. Samples include partial sections of manufactured or fabricated
components, cuts or containers of materials, color range sets, and swatches showing color, texture, and
pattern.

1. Include identification on each sample with full project identification.

2. Maintain sets of Samples, as returned, at the Project Site, for quality comparisons throughout the
course of construction.

Distribution of Samples: Prepare and distribute additional sets to subcontractors, manufacturers,
fabricators, suppliers, installers, and others as required for performance of the Work. Show distribution
on transmittal forms.

QUALITY ASSURANCE SUBMITTALS

Submit quality-control submittals, including design data, certifications, manufacturer's instructions,
manufacturer's field reports, and other quality-control submittals as required under other Sections of the
Specifications.

Inspection and Test Reports: Requirements for submittal of inspection and test reports from independent
testing agencies are specified in Division 1 Section "Quality Control."

ARCHITECT'S ACTION

Except for submittals for the record or information, where action and return is required, the Architect will
review each submittal, mark to indicate action taken, and return promptly.

Action Stamp: The Architect will stamp each submittal with a uniform, action stamp. The Architect will
mark the stamp appropriately to indicate the action taken, as follows:

1. “Reviewed Only” — There are no notations or comments on the submittal and, in our opinion, the
submittal meets the requirements of the Contract Documents and the CONTRACTOR may release
the equipment for production.

2. “Reviewed with Comments” — Notations have been made on the submittals to insure conformance
with the Contract Documents. The CONTRACTOR may release the equipment for production in
accordance with the notations.
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3. “Review and Resubmit” — When the material submitted is incorrect or insufficient to review
properly and it is necessary to see the complete package again.

4. “Rejected” — The submittal does not meet the requirements of the Contract Documents. The
CONTRACTOR must submit the specified product.
C. Unsolicited Submittals: The Architect will return unsolicited submittals to the sender without action.
D. Submit all requirements directly to the Architect and submit a copy to the CM. Architect will return
submittals directly to the Prime Contractor. Submit ten (10) copies of all required submittal forms.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 013300
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SECTION 014000 - QUALITY CONTROL

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes administrative and procedural requirements for quality-control services.

Quality-control services include inspections, tests, and related actions, including reports performed by
Contractor, by independent agencies, and by governing authorities. They do not include contract
enforcement activities performed by Architect.

Inspection and testing services are required to verify compliance with requirements specified or indicated.
These services do not relieve Contractor of responsibility for compliance with Contract Document
requirements.

Requirements of this Section relate to customized fabrication and installation procedures, not production
of standard products.

1. Specific quality-control requirements for individual construction activities are specified in the
Sections that specify those activities. Requirements in those Sections may also cover production
of standard products.

2. Specified inspections, tests, and related actions do not limit Contractor's quality-control
procedures that facilitate compliance with Contract Document requirements.
3. Requirements for Contractor to provide quality-control services required by Architect, Owner, or

authorities having jurisdiction are not limited by provisions of this Section.
Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Cutting and Patching" specifies requirements for repair and restoration of
construction disturbed by inspection and testing activities.

RESPONSIBILITIES

Contractor Responsibilities: Contractor shall employ and pay a testing agency selected by the Owner to
perform inspections, tests, and other quality-control services specified elsewhere in the Contract
Documents and required by authorities having jurisdiction. Costs for these services are included in the
Contract Sum as the Inspection and Testing Allowance.

1. Where individual Sections specifically indicate that certain inspections, tests, and other quality
control services are the Contractor’s responsibility, the Owner /Architect shall select the testing
agency and Contractor shall employ and pay the qualified independent testing agency to perform
quality-control services. Costs for these services are included in the Contract Sum.
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2. Where individual Sections specifically indicate that certain inspections, tests, and other quality
control services are the Owner’s responsibility, the contractor will employ and pay a qualified
independent testing agency to perform those services at the direction of the owner.

Retesting: The Contractor is responsible for retesting where results of inspections, tests, or other quality-
control services prove unsatisfactory and indicate noncompliance with Contract Document requirements,
regardless of whether the original test was Contractor's responsibility.

1. The cost of retesting construction, revised or replaced by the Contractor, is the Contractor's
responsibility where required tests performed on original construction indicated noncompliance
with Contract Document requirements.

Associated Services: Cooperate with agencies performing required inspections, tests, and similar
services, and provide reasonable auxiliary services as requested. Notify the agency sufficiently in
advance of operations to permit assignment of personnel. Auxiliary services required include, but are not
limited to, the following:

1. Provide access to the Work.
. Furnish incidental labor and facilities necessary to facilitate inspections and tests.

3. Take adequate quantities of representative samples of materials that require testing or assist the
agency in taking samples.

4. Provide facilities for storage and curing of test samples.

5. Deliver samples to testing laboratories.

6. Provide the agency with a preliminary design mix proposed for use for materials mixes that
require control by the testing agency.

7. Provide security and protection of samples and test equipment at the Project Site.

Coordination: Coordinate the sequence of activities to accommodate required services with a minimum
of delay. Coordinate activities to avoid the necessity of removing and replacing construction to
accommodate inspections and tests.

L. The Contractor is responsible for scheduling times for inspections, tests, taking samples, and
similar activities.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 REPAIR AND PROTECTION
A. General: Upon completion of inspection, testing, sample taking and similar services, repair damaged
construction and restore substrates and finishes. Comply with Contract Document requirements for
Division 1 Section "Cutting and Patching."
B. Protect construction exposed by or for quality-control service activities, and protect repaired construction.
C. Repair and protection is Contractor's responsibility, regardless of the assignment of responsibility for
inspection, testing, or similar services.
END OF SECTION 014000
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SECTION 015000 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes requirements for construction facilities and temporary controls, including
temporary utilities, support facilities, and security and protection.

Temporary utilities include, but are not limited to, the following:
1. Temporary electric power and light.

Support facilities include, but are not limited to, the following:
Field offices and storage sheds.

Temporary enclosures.

Temporary project identification signs.

Waste disposal services.
Construction aids and miscellaneous services and facilities.

DR

Security and protection facilities include, but are not limited to, the following:

1. Barricades, warning signs, and lights.
2. Environmental protection.
QUALITY ASSURANCE

Regulations: Comply with industry standards and applicable laws and regulations of authorities having
jurisdiction including, but not limited to, the following:

1. Building code requirements.

2. Health and safety regulations.

3. Utility company regulations.

4. Environmental protection regulations.

Standards: Comply with NFPA 241 "Standard for Safeguarding Construction, Alterations, and
Demolition Operations," ANSI A10 Series standards for "Safety Requirements for Construction and
Demolition," and NECA Electrical Design Library "Temporary Electrical Facilities."

1. Electrical Service: Comply with NEMA, NECA, and UL standards and regulations for temporary
electric service. Install service in compliance with NFPA 70 "National Electric Code."

Inspections: Arrange for authorities having jurisdiction to inspect and test each temporary utility before
use. Obtain required certifications and permits.
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PART 2 - PRODUCTS

2.1

A.

EQUIPMENT

General: Provide new equipment. If acceptable to the Architect, the Contractor may use undamaged,
previously used equipment in serviceable condition. Provide equipment suitable for use intended.

Electrical Outlets: Provide properly configured, NEMA-polarized outlets to prevent insertion of 110- to
120-Volt plugs into higher voltage outlets. Provide receptacle outlets equipped with ground-fault circuit
interrupters, reset button, and pilot light for connection of power tools and equipment.

Electrical Power Cords: Provide grounded extension cords. Use hard-service cords where exposed to
abrasion and traffic. Provide waterproof connectors to connect separate lengths of electric cords if single
lengths will not reach areas where construction activities are in progress. Do not exceed safe length-
voltage ratio.

Lamps and Light Fixtures: Provide general service incandescent lamps of wattage required for adequate
illumination. Provide guard cages or tempered-glass enclosures where exposed to breakage. Provide
exterior fixtures where exposed to moisture.

Heating Units: Provide temporary heating units that have been tested and labeled by UL, FM, or another
recognized trade association related to the type of fuel being consumed.

Temporary Offices: Provide prefabricated or mobile units with lockable entrances, operable windows,
and serviceable finishes. Provide heated and air-conditioned units on supports adequate for normal
loading. Provide separate mobile unit for the owner’s Construction Manager with electrical and
telephone connections. CM trailer is to be on site for the duration of construction and be large enough to
accommodate two employees and occasional meetings.

Temporary Toilet Units: Provide self-contained, single-occupant toilet units of the chemical, aerated
recirculation, or combustion type. Provide units properly vented and fully enclosed with a glass-fiber-
reinforced polyester shell or similar nonabsorbent material.

Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for temporary
offices and similar spaces. In other locations, provide hand-carried, portable, UL-rated, Class ABC, dry-
chemical extinguishers or a combination of extinguishers of NFPA-recommended classes for the
exposures.

PART 3 - EXECUTION

3.1

A.

TEMPORARY UTILITY INSTALLATION

General: Engage the appropriate local utility company to install temporary service or connect to existing
service. Where company provides only part of the service, provide the remainder with matching,
compatible materials and equipment. Comply with company recommendations.

1. Use Charges: Cost or use charges for temporary facilities are not chargeable to the Owner, CM or
Architect. Neither the Owner nor Architect will accept cost or use charges as a basis of claims for
Change Orders.

Water Service: Contractor will be permitted to use the existing water service in the building, connect to
an exterior hopes bib.
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Temporary Electric Power Service: Provide weatherproof, grounded electric power service and
distribution system of sufficient size, capacity, and power characteristics during construction period.
Include meters, transformers, overload-protected disconnects, automatic ground-fault interrupters, and
main distribution switch gear.

Temporary Lighting: If the contractor performs any work prior to sunrise or after sunset he must provide
any temporary lighting adequate to perform the task.

Sanitary facilities include temporary toilets, wash facilities, and drinking-water fixtures. Comply with
regulations and health codes for the type, number, location, operation, and maintenance of fixtures and
facilities. Install where facilities will best serve the Project's needs.

Toilets: Install self-contained toilet units. Shield toilets to ensure privacy. Use of pit-type privies will
not be permitted.

SUPPORT FACILITIES INSTALLATION

Locate field offices, storage sheds, and other temporary construction and support facilities for easy
access.

1. Maintain support facilities until near Substantial Completion. Remove prior to Substantial
Completion.  Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to the Owner.

Field Offices: Provide insulated, weathertight temporary offices of sufficient size to accommodate
required office personnel at the Project Site. Keep the office clean and orderly for use for small progress
meetings.

Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress and
completed, from exposure, foul weather, other construction operations, and similar activities.

1. Where heat is needed and the permanent building enclosure is not complete, provide temporary
enclosures where there is no other provision for containment of heat. Coordinate enclosure with
ventilating and material drying or curing requirements to avoid dangerous conditions and effects.

2. Close openings through floor or roof decks and horizontal surfaces with load-bearing, wood-
framed construction.
3. Where required make enclosures secure against break-in or out.

Project Identification and Temporary Signs: Prepare project identification and other signs of size
indicated. Install signs where indicated to inform the public and persons seeking entrance to the Project.
Support on posts or framing of preservative-treated wood or steel. Do not permit installation of
unauthorized signs.

Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily. Comply
with requirements of NFPA 241 for removal of combustible waste material and debris. Enforce
requirements strictly. Do not hold materials more than 7 days during normal weather or 3 days when the
temperature is expected to rise above 80 deg F (27 deg C). Handle hazardous, dangerous, or unsanitary
waste materials separately from other waste by containerizing properly. Separate and recycle metals,
glass, plastics, clean paper and building materials. Dispose of material lawfully.
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3.3

34

SECURITY AND PROTECTION FACILITIES INSTALLATION

Except for use of permanent fire protection as soon as available, do not change over from use of
temporary security and protection facilities to permanent facilities until Substantial Completion, or
longer, as requested by the Architect.

Temporary Fire Protection: Until fire-protection needs are supplied by permanent facilities, install and
maintain temporary fire-protection facilities of the types needed to protect against reasonably predictable
and controllable fire losses. Comply with NFPA 10 "Standard for Portable Fire Extinguishers" and
NFPA 241 "Standard for Safeguarding Construction, Alterations, and Demolition Operations."

1. Locate fire extinguishers where convenient and effective for their intended purpose, but not less
than one extinguisher on each floor at or near each usable stairwell.

2. Store combustible materials in containers in fire-safe locations.

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-protection

facilities, stairways, and other access routes for fighting fires. Prohibit smoking in hazardous fire-
exposure areas.

4. Provide supervision of welding operations, combustion-type temporary heating units, and similar
sources of fire ignition.

Security Enclosure and Lockup: Install substantial temporary enclosure of partially completed areas of
construction. Provide locking entrances to prevent unauthorized entrance, vandalism, theft, and similar
violations of security.

1. Storage: Where materials and equipment must be stored, and are of value or attractive for theft,
provide a secure lockup. Enforce discipline in connection with the installation and release of
material to minimize the opportunity for theft and vandalism.

Environmental Protection: Provide protection, operate temporary facilities, and conduct construction in
ways and by methods that comply with environmental regulations, and minimize the possibility that air,
waterways, and subsoil might be contaminated or polluted or that other undesirable effects might result.
Avoid use of tools and equipment that produce harmful noise. Restrict use of noise-making tools and
equipment to hours that will minimize complaints from persons or firms near the site.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. Limit availability of temporary
facilities to essential and intended uses to minimize waste and abuse.

Maintenance: Maintain facilities in good operating condition until removal. Protect from damage by
freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and
similar facilities on a 24-hour basis where required to achieve indicated results and to avoid
possibility of damage.

2. Protection: Prevent water-filled piping from freezing. Maintain markers for underground lines.

Protect from damage during excavation operations.

Termination and Removal: Unless the Architect requests that it be maintained longer, remove each
temporary facility when the need has ended, when replaced by authorized use of a permanent facility, or
no later than Substantial Completion. Complete or, if necessary, restore permanent construction that may
have been delayed because of interference with the temporary facility. Repair damaged Work, clean
exposed surfaces, and replace construction that cannot be satisfactorily repaired.
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Materials and facilities that constitute temporary facilities are the Contractor's property. The
Owner reserves the right to take possession of project identification signs.

At Substantial Completion, clean and renovate permanent facilities used during the construction
period including, but not limited to, the following:

a. Replace air filters and clean inside of ductwork and housings.
b. Replace significantly worn parts and parts subject to unusual operating conditions.
c. Replace lamps burned out or noticeably dimmed by hours of use.

Coordinate restoration of permanent construction and site with sitework contractor at completion
of project.
Restore all area to pre-construction condition.

END OF SECTION 015000
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SECTION 016000 - MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing the Contractor's selection of
products for use in the Project.

Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Submittals" specifies requirements for submittal of the Contractor's
Construction Schedule.
2. Division 1 Section "Substitutions" specifies administrative procedures for handling requests for

substitutions made after award of the Contract.

DEFINITIONS

Definitions used in this Article are not intended to change the meaning of other terms used in the Contract
Documents, such as "specialties," "systems," "structure," "finishes," "accessories," and similar terms.
Such terms are self-explanatory and have well-recognized meanings in the construction industry.

1. "Products" are items purchased for incorporation in the Work, whether purchased for the Project
or taken from previously purchased stock. The term "product" includes the terms "material,"
"equipment," "system," and terms of similar intent.

2. "Materials" are products substantially shaped, cut, worked, mixed, finished, refined or otherwise
fabricated, processed, or installed to form a part of the Work.
3. "Equipment" is a product with operational parts, whether motorized or manually operated, that

requires service connections, such as wiring or piping.

QUALITY ASSURANCE

Source Limitations: To the fullest extent possible, provide products of the same kind from a single
source.

Compatibility of Options: When the Contractor is given the option of selecting between 2 or more
products for use on the Project, the product selected shall be compatible with products previously
selected, even if previously selected products were also options.

Nameplates: Except for required labels and operating data, do not attach or imprint manufacturer's or
producer's nameplates or trademarks on exposed surfaces of products that will be exposed to view in
occupied spaces or on the exterior.
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1.5

PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products according to the manufacturer's recommendations, using means and
methods that will prevent damage, deterioration, and loss, including theft.

1. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding of
construction spaces.

2. Deliver products to the site in an undamaged condition in the manufacturer's original sealed
container or other packaging system, complete with labels and instructions for handling, storing,
unpacking, protecting, and installing.

3. Inspect products upon delivery to ensure compliance with the Contract Documents and to ensure
that products are undamaged and properly protected.

4. Store products subject to damage by the elements above ground, under cover in a weathertight
enclosure, with ventilation adequate to prevent condensation. Maintain temperature and humidity
within range required by manufacturer's instructions.

PART 2 - PRODUCTS
2.1 PRODUCT SELECTION
A. General Product Requirements: Provide products that comply with the Contract Documents that are
undamaged and new at the time of installation.

1. Provide products complete with accessories, trim, finish, safety guards, and other devices and
details needed for a complete installation and the intended use and effect.

B. Product Selection Procedures: The Contract Documents and governing regulations govern product
selection. Procedures governing product selection include the following:

1. Proprietary Specification Requirements: Where Specifications name only a single product or
manufacturer, provide the product indicated. No substitutions will be permitted.

2. Semiproprietary Specification Requirements: Where Specifications name 2 or more products or
manufacturers, provide 1 of the products indicated. No substitutions will be permitted.

3. Nonproprietary Specifications: When Specifications list products or manufacturers that are
available and may be incorporated in the Work, but do not restrict the Contractor to use of these
products only, the Contractor may propose any available product that complies with Contract
requirements. Comply with Contract Document provisions concerning "substitutions" to obtain
approval for use of an unnamed product.

PART 3 - EXECUTION
3.1 INSTALLATION OF PRODUCTS
A. Comply with manufacturer's instructions and recommendations for installation of products in the
applications indicated. Anchor each product securely in place, accurately located and aligned with other
Work.
END OF SECTION 016000
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SECTION 017000 - CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for contract closeout including, but not
limited to, the following:

Inspection procedures.

Project record document submittal.

Operation and maintenance manual submittal.
Submittal of warranties.

Final cleaning.

W=

Closeout requirements for specific construction activities are included in the appropriate Sections in
Divisions 2 through 16.

SUBSTANTIAL COMPLETION

Preliminary Procedures: Before requesting inspection for certification of Substantial Completion,
complete the following. List exceptions in the request.

1. In the Application for Payment that coincides with, or first follows, the date Substantial
Completion is claimed, show 100 percent completion for the portion of the Work claimed as
substantially complete.

a. Include supporting documentation for completion as indicated in these Contract Documents
and a statement showing an accounting of changes to the Contract Sum.
b. If 100 percent completion cannot be shown, include a list of incomplete items, the value of
incomplete construction, and reasons the Work is not complete.
2. Advise the Owner of pending insurance changeover requirements.
3. Submit specific warranties, workmanship bonds, maintenance agreements, final certifications, and
similar documents.
4. Obtain and submit releases enabling the Owner unrestricted use of the Work and access to services
and utilities. Include occupancy permits, operating certificates, and similar releases.
5. Submit record drawings, maintenance manuals, final project photographs, damage or settlement
surveys, property surveys, and similar final record information.
6. Deliver tools, spare parts, extra stock, and similar items.
7. Complete startup testing of systems and instruction of the Owner's operation and maintenance

personnel. Discontinue and remove temporary facilities from the site, along with mockups,
construction tools, and similar elements.

8. Complete final cleanup requirements, including touchup painting.

9. Touch up and otherwise repair and restore marred, exposed finishes.
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1.4

1.5

Inspection Procedures: On receipt of a request for inspection, the Architect will either proceed with
inspection or advise the Contractor of unfilled requirements. The Architect will prepare the Certificate of
Substantial Completion following inspection or advise the Contractor of construction that must be
completed or corrected before the certificate will be issued.

1. The Architect will repeat inspection when requested and assured that the Work is substantially
complete.

2. Results of the completed inspection will form the basis of requirements for final acceptance.

FINAL ACCEPTANCE

Preliminary Procedures: Before requesting final inspection for certification of final acceptance and final
payment, complete the following. List exceptions in the request.

1. Submit the final payment request with releases and supporting documentation not previously
submitted and accepted. Include insurance certificates for products and completed operations
where required.

2. Submit an updated final statement, accounting for final additional changes to the Contract Sum.

3. Submit a certified copy of the Architect's final inspection list of items to be completed or
corrected, endorsed and dated by the Architect. The certified copy of the list shall state that each
item has been completed or otherwise resolved for acceptance and shall be endorsed and dated by
the Architect.

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar data as of
the date of Substantial Completion or when the Owner took possession of and assumed
responsibility for corresponding elements of the Work.

5. Submit consent of surety to final payment.
6. Submit a final liquidated damages settlement statement.
7. Submit evidence of final, continuing insurance coverage complying with insurance requirements.

Reinspection Procedure: The Architect will reinspect the Work upon receipt of notice that the Work,
including inspection list items from earlier inspections, has been completed, except for items whose
completion is delayed under circumstances acceptable to the Architect.

1. Upon completion of reinspection, the Architect will prepare a certificate of final acceptance. If the
Work is incomplete, the Architect will advise the Contractor of Work that is incomplete or of
obligations that have not been fulfilled but are required for final acceptance.

2. If necessary, reinspection will be repeated.

RECORD DOCUMENT SUBMITTALS

General: Do not use record documents for construction purposes. Protect record documents from
deterioration and loss in a secure, fire-resistant location. Provide access to record documents for the
Architect's reference during normal working hours.

Record Drawings: Maintain a clean, undamaged set of blue or black line white-prints of Contract
Drawings and Shop Drawings. Mark the set to show the actual installation where the installation varies
substantially from the Work as originally shown. Mark which drawing is most capable of showing
conditions fully and accurately. Where Shop Drawings are used, record a cross-reference at the
corresponding location on the Contract Drawings. Give particular attention to concealed elements that
would be difficult to measure and record at a later date.

1. Mark record sets with red erasable pencil. Use other colors to distinguish between variations in
separate categories of the Work.

2. Mark new information that is important to the Owner but was not shown on Contract Drawings or
Shop Drawings.

3. Note related change-order numbers where applicable.
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4. Organize record drawing sheets into manageable sets. Bind sets with durable-paper cover sheets;
print suitable titles, dates, and other identification on the cover of each set.

Record Specifications: Maintain one complete copy of the Project Manual, including addenda. Include
with the Project Manual one copy of other written construction documents, such as Change Orders and
modifications issued in printed form during construction.

1. Mark these documents to show substantial variations in actual Work performed in comparison
with the text of the Specifications and modifications.
2. Give particular attention to substitutions and selection of options and information on concealed

construction that cannot otherwise be readily discerned later by direct observation.

Note related record drawing information and Product Data.

4. Upon completion of the Work, submit record Specifications to the Architect for the Owner's
records.

W

Record Product Data: Maintain one copy of each Product Data submittal. Note related Change Orders
and markup of record drawings and Specifications.

1. Mark these documents to show significant variations in actual Work performed in comparison
with information submitted. Include variations in products delivered to the site and from the
manufacturer's installation instructions and recommendations.

2. Give particular attention to concealed products and portions of the Work that cannot otherwise be
readily discerned later by direct observation.
3. Upon completion of markup, submit complete set of record Product Data to the Architect for the

Owner's records.

Maintenance Manuals: Organize operation and maintenance data into suitable sets of manageable size.
Bind properly indexed data in individual, heavy-duty, 2-inch (51-mm), 3-ring, vinyl-covered binders,
with pocket folders for folded sheet information. Mark appropriate identification on front and spine of
each binder. Include the following types of information:

Emergency instructions.

Spare parts list.

Copies of warranties.

Wiring diagrams.

Recommended "turn-around" cycles.
Inspection procedures.

Shop Drawings and Product Data.
Fixture lamping schedule.

PRANR LD =

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

A.

CLOSEOUT PROCEDURES

Operation and Maintenance Instructions: Arrange for each Installer of equipment that requires regular
maintenance to meet with the Owner's personnel to provide instruction in proper operation and
maintenance. Provide instruction by manufacturer's representatives if installers are not experienced in
operation and maintenance procedures. Include a detailed review of the following items:

Maintenance manuals.

Record documents.

Cleaning.

Warranties and bonds.

Maintenance agreements and similar continuing commitments.

S
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32

FINAL CLEANING

A. General: The General Conditions require general cleaning during construction. Regular site cleaning is
included in Division 1 Section "Construction Facilities and Temporary Controls."

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or
unit to the condition expected in a normal, commercial building cleaning and maintenance program.
Comply with manufacturer's instructions.

1. Complete the following cleaning operations before requesting inspection for certification of

Substantial Completion.

a. Remove labels that are not permanent labels.

b. Clean transparent materials, including mirrors and glass in doors and windows. Remove
glazing compounds and other substances that are noticeable vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials.

c. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition, free of
stains, films, and similar foreign substances. Restore reflective surfaces to their original
condition. Leave concrete floors broom clean. Vacuum carpeted surfaces.

d. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication and
other substances. Clean plumbing fixtures to a sanitary condition. Clean light fixtures and
lamps.

e. Clean the site, including landscape development areas, of rubbish, litter, and other foreign
substances. Sweep paved areas broom clean; remove stains, spills, and other foreign
deposits. Rake grounds that are neither paved nor planted to a smooth, even-textured
surface.

C. Removal of Protection: Remove temporary protection and facilities installed for protection of the Work
during construction.

D. Compliance: Comply with regulations of authorities having jurisdiction and safety standards for
cleaning. Do not burn waste materials. Do not bury debris or excess materials on the Owner's property.
Do not discharge volatile, harmful, or dangerous materials into drainage systems. Remove waste
materials from the site and dispose of lawfully.

1. Where extra materials of value remain after completion of associated Work, they become the

Owner's property. Dispose of these materials as directed by the Owner.

END OF SECTION 017000
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SECTION 017740 - WARRANTIES
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for warranties required by the Contract
Documents, including manufacturers standard warranties on products and special warranties.

1. Refer to the General Conditions for terms of the Contractor's period for correction of the Work.
B. Related Sections: The following Sections contain requirements that relate to this Section:
1. Division 1 Section "Submittals" specifies procedures for submitting warranties.
Division 1 Section "Contract Closeout" specifies contract closeout procedures.
3. Divisions 2 through 16 Sections for specific requirements for warranties on products and
installations specified to be warranted.
4. Certifications and other commitments and agreements for continuing services to Owner are

specified elsewhere in the Contract Documents.

C. Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product warranties do not
relieve the Contractor of the warranty on the Work that incorporates the products. Manufacturer's
disclaimers and limitations on product warranties do not relieve suppliers, manufacturers, and
subcontractors required to countersign special warranties with the Contractor.

D. Separate Prime Contracts: Each prime contractor is responsible for warranties related to its own contract.
1.3 DEFINITIONS
A. Standard product warranties are preprinted written warranties published by individual manufacturers for

particular products and are specifically endorsed by the manufacturer to the Owner.

B. Special warranties are written warranties required by or incorporated in the Contract Documents, either to
extend time limits provided by standard warranties or to provide greater rights for the Owner.

1.4 WARRANTY REQUIREMENTS

A. Related Damages and Losses: When correcting failed or damaged warranted construction, remove and
replace construction that has been damaged as a result of such failure or must be removed and replaced to
provide access for correction of warranted construction.

B. Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by
replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty shall
be equal to the original warranty with an equitable adjustment for depreciation.

C. Replacement Cost: Upon determination that Work covered by a warranty has failed, replace or rebuild
the Work to an acceptable condition complying with requirements of the Contract Documents. The
Contractor is responsible for the cost of replacing or rebuilding defective Work regardless of whether the
Owner has benefited from use of the Work through a portion of its anticipated useful service life.
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1.5

Owner's Recourse: Expressed warranties made to the Owner are in addition to implied warranties and
shall not limit the duties, obligations, rights, and remedies otherwise available under the law. Expressed
warranty periods shall not be interpreted as limitations on the time in which the Owner can enforce such
other duties, obligations, rights, or remedies.

1. Rejection of Warranties: The Owner reserves the right to reject warranties and to limit selection to
products with warranties not in conflict with requirements of the Contract Documents.

Where the Contract Documents require a special warranty, or similar commitment on the Work or part of
the Work, the Owner reserves the right to refuse to accept the Work, until the Contractor presents
evidence that entities required to countersign such commitments are willing to do so.

SUBMITTALS

Submit written warranties to the Architect prior to the date certified for Substantial Completion. If the
Architect's Certificate of Substantial Completion designates a commencement date for warranties other
than the date of Substantial Completion for the Work, or a designated portion of the Work, submit written
warranties upon request of the Architect.

1. When a designated portion of the Work is completed and occupied or used by the Owner, by
separate agreement with the Contractor during the construction period, submit properly executed
warranties to the Architect within 15 days of completion of that designated portion of the Work.

When the Contract Documents require the Contractor, or the Contractor and a subcontractor, supplier or
manufacturer to execute a special warranty, prepare a written document that contains appropriate terms
and identification, ready for execution by the required parties. Submit a draft to the Owner, through the
Architect, for approval prior to final execution.

Prepare a written document utilizing the appropriate form, ready for execution by the Contractor, or by
the Contractor, subcontractor, supplier, or manufacturer. Submit a draft to the Owner, through the
Architect, for approval prior to final execution.

1. Refer to Divisions 2 through 16 Sections for specific content requirements and particular
requirements for submitting special warranties.

Form of Submittal: At Final Completion compile 2 copies of each required warranty properly executed
by the Contractor, or by the Contractor, subcontractor, supplier, or manufacturer. Organize the warranty
documents into an orderly sequence based on the table of contents of the Project Manual.

1. Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project title or name, and name of the Contractor.

2. When warranted construction requires operation and maintenance manuals, provide additional
copies of each required warranty, as necessary, for inclusion in each required manual.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

END OF SECTION 017740
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY

Section Includes:

1. Demolition and removal of selected items as shown on the documents.
2. Salvage of existing items to be reused or recycled.

Related Requirements:

1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy
requirements, and phasing requirements.
2. Section 015639 "Temporary Tree and Plant Protection" for temporary protection of existing trees

and plants that are affected by selective demolition.

3. Section 017300 "Execution" for cutting and patching procedures.

4. Section 013516 "Alteration Project Procedures" for general protection and work procedures for
alteration projects.

5. Section 311000 "Site Clearing" for site clearing and removal of above- and below-grade
improvements not part of selective demolition.

DEFINITIONS

Detach items from existing construction and dispose of them off-site unless indicated to be salvaged or
reinstalled.

Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or
reinstalled.

Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and
equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged
or reinstalled.

MATERIALS OWNERSHIP
Unless otherwise indicated, demolition waste becomes property of Contractor.
Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their

contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be
uncovered during demolition remain the property of Owner.

l. Carefully salvage in a manner to prevent damage and promptly return to Owner.

PREINSTALLATION MEETINGS

Pre-demolition Conference: Conduct conference at Project site.

1. Inspect and discuss condition of construction to be selectively demolished.
2. Review structural load limitations of existing structure.
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1.5

1.6

1.7

1.8

3. Review and finalize selective demolition schedule and verify availability of materials, demolition
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Review requirements of work performed by other trades that rely on substrates exposed by
selective demolition operations.
5. Review areas where existing construction is to remain and requires protection.

INFORMATIONAL SUBMITTALS

Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending dates for
each activity.

2. Interruption of utility services. Indicate how long utility services will be interrupted.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's

partial occupancy of completed Work.

Warranties: Documentation indicating that existing warranties are still in effect after completion of
selective demolition.

CLOSEOUT SUBMITTALS

Inventory: Submit a list of items that have been removed and salvaged.

FIELD CONDITIONS

Notify Architect of discrepancies between existing conditions and Drawings before proceeding with
selective demolition.
Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.

1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and
Owner. Hazardous materials will be removed by Owner under a separate contract.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during
selective demolition, by methods and with materials and using approved contractors so as not to void
existing warranties. Notify warrantor before proceeding.

PART 2 - PRODUCTS

2.1

PERFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

Standards: Comply with ANSI/ASSP A10.6 and NFPA 241.
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PART 3 -

3.1

3.2

3.3

34

EXECUTION

EXAMINATION

Verify that utilities have been disconnected and capped before starting selective demolition operations.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and
seal or cap off utility services and mechanical/electrical systems serving areas to be selectively
demolished.

1. Arrange to shut off utilities with utility companies.
Disconnect, demolish HVAC systems, equipment, and components indicated on Drawings to be
removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug
remaining piping with same or compatible piping material.
b. Equipment to Be Removed: Disconnect and cap services and remove equipment.

PROTECTION

Temporary Protection: Provide temporary barricades and other protection required to prevent injury to
people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and to and
from occupied portions of building.
2. Provide temporary weather protection, during interval between selective demolition of existing

construction on exterior surfaces and new construction, to prevent water leakage and damage to
structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed
during selective demolition operations.
4. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified

in Section 015000 "Temporary Facilities and Controls."

Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain,
and to prevent unexpected or uncontrolled movement or collapse of construction being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

Remove temporary barricades and protections where hazards no longer exist.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new construction and
as indicated. Use methods required to complete the Work within limitations of governing regulations and
as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete selective
demolition operations above each floor or tier before disturbing supporting members on the next
lower level.
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2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting
methods least likely to damage construction to remain or adjoining construction. Use hand tools or
small power tools designed for sawing or grinding, not hammering and chopping. Temporarily
cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing
finished surfaces.
4. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces,

such as duct and pipe interiors, verify condition and contents of hidden space before starting
flame-cutting operations. Maintain portable fire-suppression devices during flame-cutting

operations.

5. Maintain fire watch during and for at least 2 hours after flame-cutting operations.

6. Maintain adequate ventilation when using cutting torches.

7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly
dispose of off-site.

8. Remove structural framing members and lower to ground by method suitable to avoid free fall and
to prevent ground impact or dust generation.

9. Locate selective demolition equipment and remove debris and materials so as not to impose
excessive loads on supporting walls, floors, or framing.

10.  Dispose of demolished items and materials promptly.

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to
ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used
facilities.

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain and at

regular intervals using power-driven saw, and then remove concrete between saw cuts.

B. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain, using power-
driven saw, and then remove masonry between saw cuts.

C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and remove.

D. Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations in
RFCTI's "Recommended Work Practices for the Removal of Resilient Floor Coverings."

3.6 DISPOSAL OF DEMOLISHED MATERIALS
A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved
construction and demolition waste landfill acceptable to authorities having jurisdiction.
1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
3.7 CLEANING
A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition

operations. Return adjacent areas to condition existing before selective demolition operations began.

END OF SECTION 024119
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1  SECTION INCLUDES

A.

Concrete stairs, curbs and ramps, etc.

Concrete reinforcement.

Joint devices associated with concrete work.

Miscellaneous concrete elements, including equipment pads, light pole bases, etc.

Concrete curing.

1.2 REFERENCE STANDARDS

A.

ACI 117 - Standard Specifications for Tolerances for Concrete Construction and Materials; American
Concrete Institute International; 2006.

ACI 211.2 - Standard Practice for Selecting Proportions for Structural Lightweight Concrete; American
Concrete Institute International; 1998 (Reapproved 2004).

ACI 301 - Specifications for Structural Concrete for Buildings; American Concrete Institute
International; 2005.

ACI 302.1R - Guide for Concrete Floor and Slab Construction; American Concrete Institute
International; 2004 (Errata 2007).

ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; American Concrete
Institute International; 2000.

ACIT 305R - Hot Weather Concreting; American Concrete Institute International; 1999.

ACI 306R - Cold Weather Concreting; American Concrete Institute International; 1988 (Reapproved
2002).

ACI 308R - Guide to Curing Concrete; American Concrete Institute International; 2001 (Reapproved
2008).

ASTM A 185/A 185M - Standard Specification for Steel Welded Wire Reinforcement, Plain, for
Concrete; 2007.

ASTM A 615/A 615M - Standard Specification for Deformed and Plain Billet-Steel Bars for Concrete
Reinforcement; 2007.

ASTM A 775/A 775M - Standard Specification for Epoxy-Coated Steel Reinforcing Bars; 2007b.

ASTM D 3963/D 3963M - Standard Specification for Fabrication and Jobsite Handling of Epoxy Coated
Reinforcing Steel Bars; 2001 (Reapproved 2007).

July 2026

Renovations to Gloucester County, James G. Atkinson Park Amphitheater
1156A 033000 - 1




1.3 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Submit manufacturers' data on manufactured products showing compliance with specified
requirements.

C. Samples for Pigment Color Selection: Submit manufacturer's complete sample chip set, including
pigment number and required dosage rate for each color.

1.4 QUALITY ASSURANCE

A. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete products and
that complies with ASTM C 94/C 94M requirements for production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete Production
Facilities."

B. Testing Agency Qualifications: An independent agency qualified according to ASTM C 1077 and ASTM
E 329 for testing indicated.

C. Follow recommendations of ACI 306R when concreting during cold weather.

PART 2 — PRODUCTS

2.1 CONCRETE, GENERAL

A. ACI Publications: Comply with the following unless modified by requirements in the Contract
Documents:

1. ACI301 (ACI 301M).
2. ACI 117 (ACI 117M).

2.2 FORMWORK

A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and smooth
concrete surfaces. Furnish in largest practicable sizes to minimize number of joints.

B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. Provide
lumber dressed on at least two edges and one side for tight fit.

2.3 REINFORCEMENT
A. Reinforcing Steel: ASTM A 615/A 615M Grade 60 (420).

1. Type: Deformed billet-steel bars.
2. Finish: Epoxy coated in accordance with ASTM A 775/A 775M, unless otherwise indicated.

B. Steel Welded Wire Reinforcement: ASTM A 1064/A 1064M, plain type.

1.  Form: Coiled Rolls.
2. Mesh Size: 6 x 12 (150 x 300).
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C.

3. Wire Gage: W4 x W4 (MW 25 x MW 25).
Reinforcement Accessories:

1.  Tie Wire: Annealed, minimum 16 gage (1.5 mm).
Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of reinforcement
during concrete placement.

3. Provide stainless steel, galvanized, plastic, or plastic coated steel components for placement within
1-1/2 inches (38 mm) of weathering surfaces.

24 CONCRETE MATERIALS

A.

B.

G.

Cement: ASTM C 150, Type I - Normal portland type.

Fine and Coarse Aggregates: ASTM C 33.

Fly Ash: ASTM C 618, Class C or F.

Calcined Pozzolan: ASTM C 618, Class N.

Silica Fume: ASTM C 1240, proportioned in accordance with ACI 211.1.

Color Additives: Pure, concentrated mineral pigments specifically intended for mixing into concrete and
complying with ASTM C 979.

Slag Cement: ASTM C 989/C 989M, Grade 100 or 120.

2.5 CHEMICAL ADMIXTURES

A.

Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by weight of
cement.

Water-Reducing Admixture: ASTM C 494/C 494M, Type A.

Retarding Admixture: ASTM C 494/C 494M, Type B.

Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.

High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G.
Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type 1II.

AN

2.6 BONDING AND JOINTING PRODUCTS

A.

B.

Latex Bonding Agent: Non-dispersible acrylic latex, complying with ASTM C 1059 Type II.

Epoxy Bonding System: Complying with ASTM C 881/C 881M and of Type required for specific
application.

Joint Filler: Nonextruding, resilient asphalt impregnated fiberboard or felt, complying with ASTM D
1751, 1/4 inch (6 mm) thick and 4 inches (200 mm) deep ; tongue and groove profile.

2.7 CONCRETE MIX DESIGN

A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.

Renovations to Gloucester County, James G. Atkinson Park Amphitheater

March 2023 1156 033000 - 3



Concrete Strength: Establish required average strength for each type of concrete on the basis of field
experience or trial mixtures, as specified in ACI 301.

1. For trial mixtures method, employ independent testing agency acceptable to Engineer for preparing
and reporting proposed mix designs.

Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates recommended by
manufacturer.

Normal Weight Concrete:

1.  Compressive Strength, when tested in accordance with ASTM C 39/C 39M at 28 days: 3,000 psi
(20.7 MPa).

2.8 MIXING

A.

B.

On Project Site: Mix in drum type batch mixer, complying with ASTM C 685. Mix each batch not less
than 1-1/2 minutes and not more than 5 minutes.

1. Colored Concrete: Add pigments in strict accordance with manufacturer's instructions to achieve
consistent color from batch to batch.

Transit Mixers: Comply with ASTM C 94/C 94M.

PART 3 - EXECUTION

3.1 EXAMINATION

A.

Verify lines, levels, and dimensions before proceeding with work of this section.

3.2 PREPARATION

A.

B.

Verify that forms are clean and free of rust before applying release agent.

Coordinate placement of embedded items with erection of concrete formwork and placement of form
accessories.

Where new concrete is to be bonded to previously placed concrete, prepare existing surface by cleaning
with steel brush and applying bonding agent in accordance with manufacturer's instructions.

1.  Use epoxy bonding system for bonding to damp surfaces, for structural load-bearing applications,
and where curing under humid conditions is required.
2. Use latex bonding agent only for non-load-bearing applications.

Where new concrete with integral waterproofing is to be bonded to previously placed concrete, prepare
surfaces to be treated in accordance with waterproofing manufacturer's instructions. Saturate cold joint
surface with clean water, and remove excess water before application of coat of waterproofing admixture
slurry. Apply slurry coat uniformly with semi-stiff bristle brush at rate recommended by waterproofing
manufacturer.

In locations where new concrete is doweled to existing work, drill holes in existing concrete, insert steel
dowels and pack solid with non-shrink grout.
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3.3

34

Interior Slabs on Grade: Install vapor retarder under interior slabs on grade. Lap joints minimum 6
inches (150 mm). Seal joints, seams and penetrations watertight with manufacturer's recommended
products and follow manufacturer's written instructions. Repair damaged vapor retarder before covering.

1. Granular Fill Over Vapor Retarder: Cover vapor retarder with compactible granular fill as shown
on the drawings. Do not use sand.

INSTALLING REINFORCEMENT

Fabricate and handle epoxy-coated reinforcing in accordance with ASTM D 3963/D 3963M.

Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and accurately
position, support, and secure in place to achieve not less than minimum concrete coverage required for
protection.

Install welded wire reinforcement in maximum possible lengths, and offset end laps in both directions.
Splice laps with tie wire.

Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are accurately
placed, positioned securely, and will not interfere with concrete placement.

PLACING CONCRETE

Place concrete in accordance with ACI 304R.
Place concrete for floor slabs in accordance with ACI 302.1R.
Notify Engineer not less than 24 hours prior to commencement of placement operations.

Ensure reinforcement, inserts, waterstops, embedded parts, and formed construction joint devices will not
be disturbed during concrete placement.

Repair underslab vapor retarder damaged during placement of concrete reinforcing. Repair with vapor
retarder material; lap over damaged areas minimum 6 inches (150 mm) and seal watertight.

Separate slabs on grade from vertical surfaces with joint filler.

Place joint filler in floor slab pattern placement sequence. Set top to required elevations. Secure to resist
movement by wet concrete.

Extend joint filler from bottom of slab to within 1/2 inch (13 mm) of finished slab surface. Conform to
Section 07 9005 for finish joint sealer requirements.

Install joint devices in accordance with manufacturer's instructions.

Install construction joint devices in coordination with floor slab pattern placement sequence. Set top to
required elevations. Secure to resist movement by wet concrete.

Install joint device anchors for expansion joint assemblies specified in Section 07 9513. Maintain correct
position to allow joint cover to be flush with floor and wall finish.

Apply sealants in joint devices in accordance with Section 07 9005.
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R.

Maintain records of concrete placement. Record date, location, quantity, air temperature, and test
samples taken.

Place concrete continuously between predetermined expansion, control, and construction joints.
Do not interrupt successive placement; do not permit cold joints to occur.
Place floor slabs in checkerboard or saw cut pattern indicated.

Saw cut joints within 24 hours after placing. Use 3/16 inch (5 mm) thick blade, cut into 1/4 depth of slab
thickness.

Screed floors level, maintaining surface flatness of maximum 1/4 inch in 10 ft (6 mm /3 m).

3.5 CONCRETE FINISHING

A.

B.

Repair surface defects, including tie holes, immediately after removing formwork.

Unexposed Form Finish: Rub down or chip off fins or other raised areas 1/4 inch (6 mm) or more in
height.

Exposed Form Finish: Rub down or chip off and smooth fins or other raised areas 1/4 inch (6 mm) or
more in height. Provide finish as follows:

1.  Smooth Rubbed Finish: Wet concrete and rub with carborundum brick or other abrasive, not more
than 24 hours after form removal.

2. Grout Cleaned Finish: Wet areas to be cleaned and apply grout mixture by brush or spray; scrub
immediately to remove excess grout. After drying, rub vigorously with clean burlap, and keep
moist for 36 hours.

3. Cork Floated Finish: Immediately after form removal, apply grout with trowel or firm rubber float;
compress grout with low-speed grinder, and apply final texture with cork float.

3.6 CURING AND PROTECTION

A.

Comply with requirements of ACI 308R. Immediately after placement, protect concrete from premature
drying, excessively hot or cold temperatures, and mechanical injury.

Maintain concrete with minimal moisture loss at relatively constant temperature for period necessary for
hydration of cement and hardening of concrete.

Surfaces Not in Contact with Forms:

1. Initial Curing: Start as soon as free water has disappeared and before surface is dry. Keep
continuously moist for not less than three days by water ponding, water-saturated sand, water-fog
spray, or saturated burlap.

2.  Final Curing: Begin after initial curing but before surface is dry.

3.7 FIELD QUALITY CONTROL

A.

B.

An independent testing agency will perform field quality control tests, as specified in Section 01 4000.

Provide free access to concrete operations at project site and cooperate with appointed firm.
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C. Take one additional test cylinder during cold weather concreting, cured on job site under same conditions
as concrete it represents.

3.8 DEFECTIVE CONCRETE

A. Test Results: The testing agency shall report test results in writing to Engineer and Contractor within 24
hours of test.

B. Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances or
specified requirements.

C. Repair or replacement of defective concrete will be determined by the Engineer. The cost of additional
testing shall be borne by Contractor when defective concrete is identified.

D. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express direction of
Engineer for each individual area.

END OF SECTION 033000
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SECTION 055213 - PIPE AND TUBE RAILINGS

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Aluminum tube handrails with guard rail members as indicated.

PERFORMANCE REQUIREMENTS

General: In engineering handrails and railings to withstand structural loads indicated, determine allowable
design working stresses of handrail and railing materials based on the following:

1. Aluminum: AA 30, "Specifications for Aluminum Structures."

Structural Performance of Handrails and Railings: Provide handrails and railings complying with
requirements of ASTM E 985 for structural performance, based on testing performed according to
ASTM E 894 and ASTM E 935.

1. Top Rail of Guards: Capable of withstanding the following loads applied as indicated:

a. Concentrated load of 200 Ibf (890 N) applied at any point and in any direction.

b. Uniform load of 50 Ibf/ft. (730 N/m) applied horizontally and concurrently with uniform
load of 100 Ibf/ft. (1460 N/m) applied vertically downward.

c. Concentrated and uniform loads above need not be assumed to act concurrently.

2. Handrails Not Serving As Top Rails: Capable of withstanding the following loads applied as
indicated:

a. Concentrated load of 200 1bf (890 N) applied at any point and in any direction.
b. Uniform load of 50 Ibf/ft. (730 N/m) applied in any direction.
c. Concentrated and uniform loads above need not be assumed to act concurrently.

3. Infill Area of Guards: Capable of withstanding a horizontal concentrated load of 200 Ibf (890 N)
applied to 1 sq. ft. (0.09 sq. m) at any point in system, including panels, intermediate rails,
balusters, or other elements composing infill area.

a. Load above need not be assumed to act concurrently with loads on top rails in determining
stress on guard.
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1.4

1.5

1.6

Thermal Movements: Provide handrails and railings that allow for thermal movements resulting from the
following maximum change (range) in ambient and surface temperatures by preventing buckling, opening
of joints, overstressing of components, failure of connections, and other detrimental effects. Base
engineering calculation on surface temperatures of materials due to both solar heat gain and nighttime-
sky heat loss.

Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating metals and other
materials from direct contact with incompatible materials.

SUBMITTALS

Product Data: For the following:

1. Manufacturer's product lines of mechanically connected handrails and railings.
2. Grout, anchoring cement, and paint products.

Shop Drawings: Show fabrication and installation of handrails and railings. Include plans, elevations,
sections, component details, and attachments to other Work.

1. For installed handrails and railings indicated to comply with design loads, include structural
analysis data signed and sealed by the qualified professional engineer responsible for their
preparation.

Qualification Data: For firms and persons specified in "Quality Assurance" Article to demonstrate their
capabilities and experience. Include lists of completed projects with project names and addresses, names
and addresses of architects and owners, and other information specified.

Product Test Reports: From a qualified testing agency indicating products comply with requirements,
based on comprehensive testing of current products.
QUALITY ASSURANCE

Testing Agency Qualifications: An independent testing agency with the experience and capability to
conduct the testing indicated, as documented according to ASTM E 548.

Source Limitations: Obtain each type of handrail and railing through one source from a single
manufacturer.

Welding: Qualified procedures and personnel according to the following:

1. AWS D1.1 “Structural Welding Code — Steel”.

2. Certify that each welder has passed AWS qualification tests.

PROJECT CONDITIONS

Field Measurements: Verify handrail and railing dimensions by field measurements before fabrication

and indicate measurements on Shop Drawings. Coordinate fabrication schedule with construction
progress to avoid delaying the Work.
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1.7

1.8

COORDINATION

Coordinate installation of anchorages for handrails and railings. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to Project site in
time for installation.

SCHEDULING

Schedule installation so handrails and railings are mounted only on completed walls. Do not support
temporarily by any means that does not satisfy structural performance requirements.

PART 2 - PRODUCTS

2.1

2.2

23

MANUFACTURERS

Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that
may be incorporated into the Work include, but are not limited to, the following:

1. Aluminum Tube Railings:
a. Alumaguard.
b. Aluminum Tube Railings, Inc.
c. Braun: J.G. Braun Co.
d. Superior Aluminum Products, Inc.

METALS

General: Provide metal free from pitting, seam marks, roller marks, stains, discolorations, and other
imperfections where exposed to view on finished units.

Aluminum: Alloy and temper recommended by aluminum producer and finisher for type of use and finish
indicated, and with not less than the strength and durability properties of alloy and temper designated
below for each aluminum form required.

1. Extruded Bar and Tube: ASTM B 221 (ASTM B 221M)), alloy 6063-T5/T52.
2. Extruded Structural Pipe and Tube: ASTM B 429, alloy 6063-T6.
3. Castings: ASTM B 26/B 26M, alloy A356-T6.

Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as supported
rails, unless otherwise indicated.

WELDING MATERIALS, FASTENERS, AND ANCHORS

Welding Electrodes and Filler Metal: Provide type and alloy of filler metal and electrodes as
recommended by producer of metal to be welded and as required for color match, strength, and
compatibility in fabricated items.
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2.4

2.5

Fasteners for Anchoring Handrails and Railings to Other Construction: Select fasteners of type, grade,
and class required to produce connections suitable for anchoring handrails and railings to other types of
construction indicated and capable of withstanding design loads.

1. For aluminum handrails and railings, use fasteners fabricated from Type 304 or Type 316 stainless
steel.

Fasteners for Interconnecting Handrail and Railing Components: Use fasteners fabricated from same
basic metal as fastened metal, unless otherwise indicated. Do not use metals that are corrosive or
incompatible with materials joined.

1. Provide concealed fasteners for interconnecting handrail and railing components and for attaching
them to other work, unless otherwise indicated.
2. Provide Phillips flat-head machine screws for exposed fasteners, unless otherwise indicated.

Cast-in-Place and Postinstalled Anchors: Anchors of type indicated below, fabricated from corrosion-
resistant materials with capability to sustain, without failure, a load equal to six times the load imposed
when installed in unit masonry and equal to four times the load imposed when installed in concrete, as
determined by testing per ASTM E 488 conducted by a qualified independent testing agency.

1. Cast-in-place anchors.
2. Chemical anchors.
3. Expansion anchors.

GROUT AND ANCHORING CEMENT

Nonshrink, Nonmetallic Grout: Premixed, factory-packaged, nonstaining, noncorrosive, nongaseous grout
complying with ASTM C 1107. Provide grout specifically recommended by manufacturer for interior
and exterior applications.

Erosion-Resistant Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled
expansion cement formulation for mixing with water at Project site to create pourable anchoring,
patching, and grouting compound. Provide formulation that is resistant to erosion from water exposure
without needing protection by a sealer or waterproof coating and that is recommended by manufacturer
for exterior use.

FABRICATION

General: Fabricate aluminum handrails and steel guard railings to comply with requirements indicated for
design, dimensions, member sizes and spacing, details, finish, and anchorage, but not less than that
required to support structural loads.

Assemble handrails and railings in the shop to greatest extent possible to minimize field splicing and
assembly. Disassemble units only as necessary for shipping and handling limitations. Clearly mark units
for reassembly and coordinated installation. Use connections that maintain structural value of joined
pieces.

Form changes in direction of railing members as follows:

1. By bending.
2. By inserting prefabricated flush-elbow fittings.
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2.6

Form simple and compound curves by bending members in jigs to produce uniform curvature for each
repetitive configuration required; maintain cylindrical cross section of member throughout entire bend
without buckling, twisting, cracking, or otherwise deforming exposed surfaces of handrail and railing
components.

Welded Connections: Fabricate guard railings for connecting members by welding. Cope components at
perpendicular and skew connections to provide close fit, or use fittings designed for this purpose. Weld
connections continuously to comply with the following:

1. Use materials and methods that minimize distortion and develop strength and corrosion resistance
of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove flux immediately.

4. At exposed connections, finish exposed surfaces smooth and blended so no roughness shows after

finishing and welded surface matches contours of adjoining surfaces.

Nonwelded Connections: Fabricate aluminum handrails by connecting members with concealed
mechanical fasteners and fittings, unless otherwise indicated. Fabricate members and fittings to produce
flush, smooth, rigid, hairline joints.

1. Fabricate splice joints for field connection using an epoxy structural adhesive where this is
manufacturer's standard splicing method.

Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings, and
anchors to interconnect handrail and railing members to other work, unless otherwise indicated.

Provide inserts and other anchorage devices for connecting handrails and railings to concrete, masonry
work or decking. Fabricate anchorage devices capable of withstanding loads imposed by handrails and
railings. Coordinate anchorage devices with supporting structure.

For railing posts set in concrete, provide preset sleeves of steel not less than 6 inches (150 mm) long with
inside dimensions not less than 1/2 inch (12 mm) greater than outside dimensions of post, and steel plate
forming bottom closure.

Shear and punch metals cleanly and accurately. Remove burrs from exposed cut edges.

Ease exposed edges to a radius of approximately 1/32 inch (I mm), unless otherwise indicated. Form
bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing the

Work.

Cut, reinforce, drill, and tap components, as indicated, to receive finish hardware, screws, and similar
items.

Close exposed ends of handrail and railing members with prefabricated end fittings.

Provide wall returns at ends of wall-mounted handrails, unless otherwise indicated. Close ends of
returns, unless clearance between end of railing and wall is 1/4 inch (6 mm) or less.

FINISHES, GENERAL

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for
recommendations for applying and designating finishes.
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2.7

Provide exposed fasteners with finish matching appearance, including color and texture, of handrails and
railings.

ALUMINUM FINISHES

Finish designations prefixed by AA comply with system established by the Aluminum Association for
designating aluminum finishes.

Class II, Clear Anodic Finish: AA-M12C22A31 (Mechanical Finish: nonspecular as fabricated; Chemical
Finish: etched, medium matte; Anodic Coating: Architectural Class II, clear coating 0.010 mm or thicker)
complying with AAMA 607.1.

PART 3 - EXECUTION

3.1

3.2

INSTALLATION, GENERAL
Fit exposed connections together to form tight, hairline joints.

Perform cutting, drilling, and fitting required to install handrails and railings. Set handrails and railings
accurately in location, alignment, and elevation; measured from established lines and levels and free from
rack.

1. Do not weld, cut, or abrade surfaces of handrail and railing components that have been coated or
finished after fabrication and that are intended for field connection by mechanical or other means
without further cutting or fitting.

2. Set posts plumb within a tolerance of 1/16 inch in 3 feet (2 mm in 1 m).

3. Align rails so variations from level for horizontal members and from parallel with rake of steps
and ramps for sloping members do not exceed 1/4 inch in 12 feet (5 mm in 3 m).

Corrosion Protection: Coat concealed surfaces of aluminum that will be in contact with grout, concrete,
masonry, wood, or dissimilar metals with a heavy coat of bituminous paint.

Adjust handrails and railings before anchoring to ensure matching alignment at abutting joints. Space
posts at interval indicated, but not less than that required by structural loads.

Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for securing
handrails and railings and for properly transferring loads to in-place construction.

RAILING CONNECTIONS

Nonwelded Connections: Use mechanical or adhesive joints for permanently connecting railing
components. Use wood blocks and padding to prevent damage to railing members and fittings. Seal
recessed holes of exposed locking screws using plastic cement filler colored to match finish of handrails
and railings.

Welded Connections: Use fully welded joints for permanently connecting railing components. Comply
with requirements for welded connections in "Fabrication" Article whether welding is performed in the
shop or in the field.
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3.3

34

3.5

3.6

3.7

ANCHORING POSTS

Use aluminum pipe sleeves preset and anchored into concrete for installing posts. After posts have been
inserted into sleeves, fill annular space between post and sleeve with the following anchoring material,
mixed and placed to comply with anchoring material manufacturer's written instructions:

Form or core-drill holes not less than 5 inches (125 mm) deep and 3/4 inch (20 mm) larger than OD of
post for installing posts in concrete. Clean holes of loose material, insert posts, and fill annular space
between post and concrete with the following anchoring material, mixed and placed to comply with
anchoring material manufacturer's written instructions:

1. Nonshrink, nonmetallic grout.

Leave anchorage joint exposed; wipe off surplus anchoring material; and leave 1/8-inch (3-mm) build-up,
sloped away from post.

ANCHORING RAILING ENDS

Anchor railing ends into concrete and masonry with round flanges connected to railing ends and anchored
into wall construction with post installed anchors and bolts.

ATTACHING HANDRAILS TO WALLS

Attach handrails to wall with wall brackets. Provide bracket with 1-1/2-inch (38-mm) clearance from
inside face of handrail and finished wall surface.

Locate brackets as indicated or, if not indicated, at spacing required to support structural loads.

Secure wall brackets to building construction as follows:

1. For concrete and solid masonry anchorage, use drilled-in expansion shields and hanger or lag
bolts.
CLEANING

Clean aluminum and stainless steel by washing thoroughly with clean water and soap and rinsing with
clean water.

PROTECTION

Protect finishes of handrails and railings from damage during construction period with temporary
protective coverings approved by railing manufacturer. Remove protective coverings at the time of
Substantial Completion.

Restore finishes damaged during installation and construction period so no evidence remains of
correction work. Return items that cannot be refinished in the field to the shop; make required alterations
and refinish entire unit, or provide new units.

END OF SECTION 055213
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Framing with dimension lumber.
2. Wood furring, grounds, nailers, and blocking.
3. Plywood panels.

SUBMITTALS

General: Submit each item in this Article according to the Conditions of the Contract and Division 1
Specification Sections.

Wood treatment data as follows, including chemical treatment manufacturer's instructions for handling,
storing, installing, and finishing treated materials:

1. For each type of preservative-treated wood product, include certification by treating plant stating
type of preservative solution and pressure process used, net amount of preservative retained, and
compliance with applicable standards.

2. For waterborne-treated products, include statement that moisture content of treated materials was
reduced to levels indicated before shipment to Project site.

Warranty of chemical treatment manufacturer for each type of treatment.

DELIVERY, STORAGE, AND HANDLING

Keep materials under cover and dry. Protect from weather and contact with damp or wet surfaces. Stack
lumber, plywood, and other panels. Provide for air circulation within and around stacks and under
temporary coverings.

1. For lumber and plywood pressure treated with waterborne chemicals, place spacers between each
bundle to provide air circulation.

PART 2 - PRODUCTS

2.1

A.

LUMBER, GENERAL

Lumber Standards: Comply with DOC PS 20, "American Softwood Lumber Standard," and with
applicable grading rules of inspection agencies certified by American Lumber Standards Committee's
(ALSC) Board of Review.
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2.2

23

Inspection Agencies: Inspection agencies, and the abbreviations used to reference them, include the
following:

NELMA - Northeastern Lumber Manufacturers Association.
SPIB - Southern Pine Inspection Bureau.

WCLIB - West Coast Lumber Inspection Bureau.

WWPA - Western Wood Products Association.

bl S

Grade Stamps: Provide lumber with each piece factory marked with grade stamp of inspection agency
evidencing compliance with grading rule requirements and identifying grading agency, grade, species,
moisture content at time of surfacing, and mill.

1. For exposed lumber, furnish pieces with grade stamps applied to ends or back of each piece.

Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content
specified. Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.

1. Provide dressed lumber, S4S, unless otherwise indicated.
2. Provide dry lumber with 19 percent maximum moisture content at time of dressing for 2-inch
nominal (38-mm actual) thickness or less, unless otherwise indicated.

WOOD-PRESERVATIVE-TREATED MATERIALS

General: Where lumber or plywood is indicated as preservative treated or is specified to be treated,
comply with applicable requirements of AWPA C2 (lumber) and AWPA C9 (plywood). Mark each
treated item with the Quality Mark Requirements of an inspection agency approved by ALSC's Board of
Review.

1. Do not use chemicals containing chromium or arsenic.
a. Chemical shall be Amine (ACQ)
2. For exposed items indicated to receive stained finish, use chemical formulations that do not bleed

through, contain colorants, or otherwise adversely affect finishes.

Pressure treat aboveground items with waterborne preservatives to a minimum retention of 0.25 Ib/cu. ft.
(4.0 kg/cu. m). After treatment, kiln-dry lumber and plywood to a maximum moisture content of 19 and
15 percent, respectively. Treat indicated items and the following:

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in
connection with roofing, flashing, vapor barriers, and waterproofing.

2. Wood sills, sleepers, blocking, furring, stripping, and similar concealed members in contact with
masonry or concrete.

3. Wood framing members less than 18 inches (460 mm) above grade.

4. Wood floor plates installed over concrete slabs directly in contact with earth.

Pressure treat wood members in contact with ground or freshwater with waterborne preservatives to a
minimum retention of 0.40 Ib/cu. ft. (6.4 kg/cu. m).

DIMENSION LUMBER

General: Provide dimension lumber of grades indicated according to the ALSC National Grading Rule
(NGR) provisions of the inspection agency indicated.
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2.4

2.5

2.6

All framing lumber for use in the exterior walls, interior bearing partition and floor joists shall have a
fiber stress certification of 1200 psi. All lumber delivered to the project shall be stamped with the grade
of fiber stress rating.

MISCELLANEOUS LUMBER

General: Provide lumber for support or attachment of other construction, including rooftop equipment
curbs and support bases, cant strips, bucks, nailers, blocking, furring, grounds, stripping, and similar
members.

Fabricate miscellaneous lumber from dimension lumber of sizes indicated and into shapes shown.

Moisture Content: 19 percent maximum for lumber items are not specified to receive wood preservative
treatment.

Grade: For miscellancous lumber sizes, provide No. 3 or Standard grade lumber per ALSC's NGRs of
any species. For board-size lumber, provide No. 3 Common grade per NELMA, NLGA, or WWPA;
No. 2 grade per SPIB; or Standard grade per NLGA, WCLIB or WWPA of any species.

WOOD-BASED STRUCTURAL-USE PANELS

Structural-Use Panel Standards: Provide either all-veneer, mat-formed, or composite panels complying
with DOC PS 2, "Performance Standard for Wood-Based Structural-Use Panels," unless otherwise
indicated. Provide plywood panels complying with DOC PS 1, "U.S. Product Standard for Construction
and Industrial Plywood," where plywood is indicated.

Trademark: Factory mark structural-use panels with APA trademark evidencing compliance with grade
requirements.
1. Span Ratings: Provide panels with span ratings required to meet "Code Plus" provisions of APA

Form No. E30, "APA Design/Construction Guide: Residential & Commercial."

Miscellaneous Concealed Panels: APA-rated sheathing, Exposure 1, span rating to suit framing in each
location.

Plywood Backing Panels: For mounting electrical or telephone equipment, provide thirty (30) fire-
retardant-treated plywood panels with grade, C-D Plugged Exposure 1, in thickness indicated or, if not
otherwise indicated, not less than 15/32 inch (11.9 mm) thick.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in this
Article for material and manufacture.

1. Where miscellaneous carpentry is exposed to weather, in ground contact, or in area of high
relative humidity, provide fasteners with a hot-dip zinc coating per ASTM A 153 or of Type 304
stainless steel.

Nails, Wire, Brads, and Staples: FS FF-N-105.

Power-Driven Fasteners: CABO NER-272.
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Bolts: Steel bolts complying with ASTM A 307, Grade A (ASTM F 568, Property Class 4.6); with
ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers.

PART 3 - EXECUTION

3.1

A.

3.2

33

INSTALLATION, GENERAL

Discard units of material with defects that impair quality of carpentry and that are too small to use with
minimum number of joints or optimum joint arrangement.

Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.

Fit carpentry to other construction; scribe and cope as required for accurate fit. Correlate location of
furring, nailers, blocking, grounds, and similar supports to allow attachment of other construction.

Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated lumber and
plywood.

Securely attach carpentry work as indicated and according to applicable codes and recognized standards.
Countersink nail heads on exposed carpentry work and fill holes with wood filler.

Use fasteners of appropriate type and length. Predrill members when necessary to avoid splitting wood.

WOOD GROUNDS, NAILERS, BLOCKING, AND SLEEPERS

Install where shown and where required for screeding or attaching other work. Cut and shape to required
size. Coordinate locations with other work involved.

Attach to substrates to support applied loading. Recess bolts and nuts flush with surfaces, unless
otherwise indicated.

Install all required blocking for: pay phones, toilet accessories, signs, lockers, projection screens,
appliances, detention equipment, acoustical wall panels, louvers, window casework, window shades,
clocks, and any other items requiring wood blocking.

INSTALLATION OF STRUCTURAL-USE PANELS

General: Comply with applicable recommendations contained in APA Form No. E30, “APA
Design/Construction Guide: Residential & Commercial," for types of structural-use panels and
applications indicated.

1. Comply with “Code Plus” provisions of the above referenced guide.

END OF SECTION 061000
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SECTION 099600 - EXTERIOR HIGH-PERFORMANCE COATING

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SECTION INCLUDES

A. Exterior High Performance coating commercial system, including surface preparation to be applied to
the concrete stage surface.

RELATED SECTIONS

A. Section 033000 - Cast-in-Place Concrete.

REFERENCES

A. Material Safety Data Sheets / Environmental Data Sheets: Per manufacturer's MSDS/EDS for
specific VOCs (calculated per 40 CFR 59.406). VOCs may vary by base and sheen.

SUBMITTALS
A. Submit under provisions of Section 01 30 00 - Administrative Requirements.
B. Product Data: For each paint system indicated, including.

1. Product characteristics.

2. Surface preparation instructions and recommendations.

3. Primer requirements and finish specification.

4. Storage and handling requirements and recommendations.

5. Application methods.

6. Cautions for storage, handling and installation.

C. Verification Samples: For each finished product specified, submit samples that represent the actual
product, color, and sheen.

D. Coating Maintenance Manual: Upon conclusion of project, the Contractor or paint
manufacturer/supplier will furnish a coating maintenance manual, such as Sherwin-Williams,
"Custodian Project Color and Product Information" report or equal. Manual will include an Area
Summary with finish schedule, Area Detail designating where each product/color/finish was used,
product data pages, Material Safety Data Sheets, care and cleaning instructions, touch-up procedures,
and color samples of each color and finish used.

E. Only submit complying products based on project requirements. One must also comply with the
regulations regarding VOCs (CARB, OTC, SCAQMD, LADCO). To ensure compliance with district
regulations and other rules, businesses that perform coating activities should contact the local district
in each area where the coating will be used.
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1.6 QUALITY ASSURANCE

A. Installer Qualifications: A firm or individual experienced in applying paints and coatings similar in
material, design, and extent to those indicated for this Project, whose work has resulted in applications
with a record of successful in-service performance.

B. Paint exposed surfaces. If a color of finish, or a surface is not specifically mentioned, Architect will
select from standard products, colors, and sheens available.

C. Mock-Up: Provide a mock-up for evaluation of surface preparation techniques and application
workmanship.
1. Finish surfaces for verification of products, colors, and sheens.
2. Finish area designated by Architect.
3. Provide samples that designate primer and finish coats.
4. Compatibility and Adhesion: Check after one week of drying and curing by testing in

accordance with ASTM D3359; Adhesion by tape test. If the coating system is incompatible,
additional surface preparation up to and including complete removal may be required.
5. Do not proceed with remaining work until the Architect approves the mock-up.

1.7  DELIVERY, STORAGE, AND HANDLING

A. Delivery: Deliver manufacturer's unopened containers to the work site. Packaging will bear the
manufacturer's name, label, and the following list of information.

1. Product name, and type (description).
2. Application and use instructions.
3. Surface preparation.
4. VOC content.
5. Environmental handling.
6. Batch date.
7. Color number.
B. Storage: Store and dispose of solvent-based materials, and materials used with solvent-based

materials, in accordance with requirements of local authorities having jurisdiction.

C. Store materials in an area that is within the acceptable temperature range, per manufacturer's
instructions. Protect from freezing.

D. Handling: Maintain a clean, dry storage area, to prevent contamination or damage to the coatings.

1.8  PROJECT CONDITIONS

A. Maintain environmental conditions (temperature, humidity, and ventilation) within limits
recommended by manufacturer for optimum results. Do not install products under environmental
conditions outside manufacturer's recommended limits.

1.9  EXTRA MATERIALS

A. Furnish extra paint materials from the same production run as the materials applied and, in the
quantities, described below. Package with protective covering for storage and identify with labels
describing contents. Deliver extra materials to Owner.

B. Furnish Owner with an additional one percent of each material and color, but not less than 1 gal (3.8 1)
or 1 case, as appropriate.
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PART 2 PRODUCTS

2.1  MANUFACTURERS

A. Acceptable Manufacturer: Sherwin-Williams, which is located at:
1 Sherwin Way
Cleveland, OH 44113
Toll Free Tel: 800-4-SHERWIN (474-3794)
Tel: 216-566-2000
Fax: 216-566-1392

B. Requests for substitutions will be considered in accordance with the provisions of Section 016000 -
Product Requirements.

2.2 APPLICATIONS/SCOPE

A. Interior Paint and Coating Commercial Systems:

1. Concrete: Non-vehicular floors.

2.3 PAINT MATERIALS - GENERAL

A. Paints and Coatings:

1. Unless otherwise indicated, provide factory-mixed coatings. When required, mix coatings to
correct consistency in accordance with manufacturer's instructions before application. Do not
reduce, thin, or dilute coatings or add materials to coatings unless such procedure is
specifically described in manufacturer's product instructions.

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half
shade lighter than succeeding coat, with final finish coat as base color. Or follow manufactures
product instructions for optimal color conformance.

B. Primers: Where the manufacturer offers options on primers for a particular substrate, use a primer
categorized as "best" by the manufacturer.

C. Coating Application Accessories: Provide all primers, sealers, cleaning agents, cleaning cloths,
sanding materials, and clean-up materials required, per manufacturer's specifications.

D. Color: Color(s) to be selected by Architect.

2.4 EXTERIOR HIGH PERFOTMANCE COATING COMMERCIAL SYSTEMS

A. Concrete: Floors, non-vehicular.
1. Latex Systems:
a. Semi-Gloss Finish:

1) Ist Coat: S-W Tread-Plex Acrylic Floor Coating, B90 Series.
2) 2nd Coat: S-W Tread-Plex Acrylic Floor Coating, B90 Series. (3.5 mils. wet,
1.5 mils. dry, per coat).
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PART 3 EXECUTION

3.1 EXAMINATION

A.

Do not begin installation until the substrates have been properly prepared; notify Architect of
unsatisfactory conditions before proceeding. If substrate preparation is the responsibility of another
installer, notify Architect of unsatisfactory preparation before proceeding.

Proceed with work only after conditions have been corrected and approved by all parties, otherwise
application of coatings will be considered as an acceptance of surface conditions.

Previously Painted Surfaces: Verify that existing painted surfaces do not contain lead based paints,
notify Architect immediately if lead based paints are encountered.

3.2 SURFACE PREPARATION

A.

General: Surfaces will be dry and in sound condition. Remove oil, dust, dirt, loose rust, peeling paint,
or other contamination to ensure good adhesion.

1. Prior to attempting to remove mildew, it is recommended to test any cleaner on a small,
inconspicuous area prior to use. Bleach and bleaching type cleaners may damage or discolor
existing paint films. Bleach alternative cleaning solutions are advised.

2. Remove mildew before painting by washing with a solution of 1 part liquid household bleach
and 3 parts of warm water. Apply solution and scrub the mildewed area. Allow solution to
remain on the surface for 10 minutes. Rinse thoroughly with clean water and allow the surface
to dry before painting. Wear protective glasses or goggles, waterproof gloves, and protective
clothing. Quickly wash off any of the mixture that comes in contact with your skin. Do not add
detergents or ammonia to the bleach/water solution.

3. Remove items including but not limited to thermostats, electrical outlets, switch covers and
similar items prior to painting. After completing painting operations in each space or area,
reinstall items removed using workers skilled in the trades involved.

4. No exterior painting should be done immediately after a rain, during foggy weather, when rain
is predicted, or when the temperature is below 50 degrees F (10 degrees C), unless products are
designed specifically for these conditions. On large expanses of metal siding, the air, surface,
and material temperatures must be 50 degrees F (10 degrees F) or higher to use low
temperature products.

Concrete, SSPC-SP13 or NACE 6: This standard gives requirements for surface preparation of
concrete by mechanical, chemical, or thermal methods prior to the application of bonded protective
coating or lining systems. The requirements of this standard are applicable to all types of cementitious
surfaces including cast-in-place concrete floors and walls, precast slabs, masonry walls, and shotcrete
surfaces. An acceptable prepared concrete surface should be free of contaminants, laitance, loosely
adhering concrete, and dust, and should provide a sound, uniform substrate suitable for the application
of protective coating or lining systems.

3.3 INSTALLATION

A.

Apply all coatings and materials with the manufacturer's specifications in mind. Mix and thin coatings
according to manufacturer's recommendations.

Do not apply it to wet or damp surfaces. Wait at least 30 days before applying to new concrete or
masonry. Or follow manufacturer's procedures to apply appropriate coatings prior to 30 days. Test
new concrete for moisture content. Wait until wood is fully dry after rain or morning fog or dew.

Apply coatings using methods recommended by manufacturer.
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D. Uniformly apply coatings without runs, drips, or sags, without brush marks, and with consistent

sheen.

E. Apply coatings at spreading rate required to achieve the manufacturers recommended dry film
thickness.

F. Regardless of the number of coats specified, apply as many coats as necessary for complete hide, and

uniform appearance.

G. Inspection: The coated surface must be inspected and approved by the Architect just prior to the
application of each coat.

34 PROTECTION

A. Protect finished coatings from damage until completion of project.

B. Touch-up damaged coatings after substantial completion, following manufacturer's recommendation
for touch up or repair of damaged coatings. Repair any defects that will hinder the performance of the
coatings.

END OF SECTION 099600
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SECTION 26 55 61 —- THEATRICAL SYSTEMS

PART 1| - GENERAL

1.1

A.

1.2

INTENT

The specification section covers the fabrication, furnishing, delivery, installation, coordination, and
operation of the Theatrical Lighting and Sound Systems and related equipment.

The project drawings are to be considered part of these specifications. Drawings are diagrammatic,
unless detailed dimensioned drawings are included. Drawings show approximate locations of
equipment. Exact locations are subject to the approval of the Architect/Consultant.

Typical details are shown for the installation of various devices. The details do not apply to all
situations.

DEFINITIONS:

For this project, the following entities are referenced:

1.

Owner: Gloucester County New Jersey

Consultant: Hewshott

Contractor: Prime Contractor

Theatrical Systems Contractor (TSC): Theatrical Systems Subcontractor to the Prime Contractor

Electrical Contractor (EC): Electrical Subcontractor to the Prime Contractor

For this project, the following terms are defined as:

1.

Furnish, shall mean that the appropriate Contractor or TSC is responsible for acquisition and
delivery of equipment and the installation shall be by others.

Install, shall mean that the appropriate Contractor or TSC shall install items or equipment
furnished by others.

Provide, shall mean that the appropriate Contractor or TSC is responsible for furnishing and
installing said item or equipment.

By Others, shall mean work that is not part of the trade’s scope of work.

By Owner, shall mean work that will be performed by the Owner or Owner’s agents at Owner’s
cost.

Not in contract (N.I.C.), shall mean work that is not part of this contract.

As Required, shall mean as required by regulatory bodies, by referenced standard, by existing
conditions, by generally accepted construction practice, or by the contract documents.
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1.3

1.4

Equal, Accepted Equal, Approved Equal, shall mean as accepted in writing, by
Architect/Consultant as being of equivalent quality, utility, function, efficiency, and appearance.

Low-voltage, Cabling, Wiring, shall mean low-voltage power or signal cabling and/or wiring to
include single or multiple conductor, twisted pair, coaxial, fiber optic, category, power over
Ethernet, and the like.

RELATED SECTIONS AND DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions of
Division 1, apply to the work of this section.

The Contractor and TSC shall examine the full set of construction drawings and specifications and
ascertain all aspects of the scope of work described within this specification.

SCOPE

Provide all materials, items, engineering, labor, and work necessary for complete, safe, fully functional
professionally installed system as specified, including:

1.

Tools, scaffolding, equipment, labor, and supervision, even though they may not be specifically
enumerated.

Verification of dimensions and conditions at the job site.

Coordination of the work with the work of any other trade Contractors who also may be working
in the project space in a manner which will avoid conflict or interference and which will ensure
proper sequence and avoid delay in the completion of any part or the entire Project.

Notification to the Architect/Consultant of any conditions, measurements, quantities, or other
data, as required for proper execution, fit and completion of all work, and for safe and proper
operating clearances.

Shipment of equipment to job site and the secured storage of all non-fixed equipment.
Installation and completion, in accordance with these specifications, related drawings, the
equipment manufacturer’s recommendations, established trade criteria, and all applicable code

requirements.

Inspection, demonstration, and necessary adjustment of the completed installation by the
Contractor’s and TSC’s installation personnel.

Preparation and submission of complete submittal drawings, as-built drawings, and operational
and maintenance manuals.

Work Included (Theatrical Systems Contractor): The work of this section shall include, but not be limited
to the following:

1.

2.

3.

See Responsibility Matrix on TS- drawings.
Provide custom rigging safety signage and assistive listening system signage.

Provide new lighting fixtures, extension cables, and accessories.
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Provide new rigging system related hardware.

5. Provide new loudspeakers, speaker cabling, rigging hardware, and any other necessary
accessories.

6. Hang and focus all lighting fixtures, existing and new, under direction of the Owner/Consultant.

7. Provide new audio, wiring, and processing equipment.

8. Provide new control, wiring, and processing equipment.

9. Provide custom input/output panels.

10. Provide all wiring necessary for a complete system.

11. Provide all rack mount hardware, screws, blanks, cable management, rack rails, connectors, and
interconnecting wiring for a complete professional system.

12. Provide Owner training, manuals, and as-built drawings as described herein.

13. Provide new equipment as listed in bill of materials and/or shown on drawings.

14. Furnish pipe assemblies for the front of house lighting position.

15. Provide all compiled & un-compiled software and software files for electronic systems.

16. This Project requires all incidental or related items necessary to complete the Work as described
herein, even though they may not be specifically enumerated. The extent of Work of this section
is indicated by the drawings, sketches, specifications and schedules. Contractor shall provide all
fixtures, devices, tools, materials, accessories, labor, and other items to deliver a complete job in
all aspects.

C. Work Included (Electrical Contractor): The work of this section shall include, but not be limited to the
following:

I. See Responsibility Matrix on TS- drawings.

2. Demolition of unused electrical boxes, conduit, and receptacles.

3. Remove, store, protect for the duration of construction, and reinstall per the project documents
the existing theatrical lighting fixtures.

4, Provide all conduit, wiring, breakers, back boxes and junction boxes (not specifically provided
by TSC), and terminations providing line voltage to receptacles, disconnects, and power
distribution equipment.

5. Provide all low-voltage pathways required. See “Low Voltage Conduit Requirements” on
Device Schedule, drawing TS6.1. See TS0.0 for additional requirements.

6. See E-dwgs for additional scope.

D. Related Work: Related work, which is not included in this section:
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1.5

1.6

1.7

1. All specifications and drawings in this contract are considered related work including Electrical
and Architectural.

ERRORS AND OMISSIONS:

Any errors, omissions, or ambiguities found in these documents does not relieve the Contractor or TSC
of the responsibility of providing all items necessary for a complete, safe, fully functional system. The
TSC shall provide complete working systems within the intent and meaning of the contract documents.
All items of labor, material, and equipment not specifically described herein or detailed on the drawings
but incidental to or necessary for the completion of the work shall be considered as included without
extra cost. Any errors, omissions, or ambiguities shall be brought to the attention of the Owner and
Consultant for clarification.

Where discrepancies occur between drawings, specification, and/or bill of materials, the bidder shall
seek clarification, otherwise, the greater quantity shall prevail.

GENERAL REQUIREMENTS

Field Conditions: This project consists of work in an existing venue. All bidders are strongly
encouraged to survey and inform themselves of the areas where the work is to be performed prior to bid.
No additional compensation or time extension will be given for conditions of which bidder could have
been fully aware prior to bid.

Safety: The system shall conform to all applicable code requirements and shall be provided in
conformance to the highest industry standards of operation and practices. All materials, arrangements,
and procedures shall comply with applicable code requirements, allowing the end user to arrange and
operate a safe assembly and working environment for audience and user’s personnel.

CONTRACTOR QUALIFICATIONS

All equipment shall be the responsibility of a single TSC who shall own and operate a full-time, staffed
shop for the fabrication, assembly, and installation of theatrical equipment. This TSC shall assume
complete responsibility for the fabrication, transportation, and installation of the work in this section
and shall hold the Owner, Architect, and all their employees and Consultants harmless for any costs for
errors or omissions associated with the work of this section and any action arising there from.

The TSC shall have at least ten (10) years’ experience in the installation of similar equipment and
systems for professional and educational theaters. The TSC shall provide references of at least (3)
installations of comparable scope performed by the contractor, including location, description, name,
address, and telephone numbers of the architects, consultants, and owners with contact persons for each.
Comparable scope requires projects of including similar system topology and complexity of audio, video,
lighting, & rigging systems.

The TSC shall be located within fifty (50) mile radius from the project location. Furthermore, the TSC
must have a staffed office/warehouse to fully support the project.

The TSC shall have at least ten (10) years’ experience in the installation of similar equipment and
systems for professional and educational buildings. The TSC shall provide references of at least (3)
installations of comparable scope performed by the TSC, including location, description, name, address,
and telephone numbers of the architects, consultants, and owners with contact persons for each.
Comparable scope requires projects of including similar system topology and complexity of audio, video,
lighting, and rigging systems.
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1.8

The TSC shall employ, as full-time staff, at least one Entertainment Technician Certification Program
Certified Entertainment Electrician (ETCP CEE) in good standing.

The TSC shall employ, as full-time staff, at least one Certified Technology Specialist — Installation
(CTS-]) in good standing.

The TSC shall employ, as full-time staff, at least one Certified Technology Specialist — Design (CTS-D)
in good standing.

The TSC shall employ, as full-time staff, certified programmers from the manufacturers of each type of
equipment requiring programming.

The TSC must have a SMAART, or equal, analysis equipment and a trained authorized operator.

The TSC shall be an authorized dealer, distributor, or manufacturer-certified reseller for each of the
major equipment manufacturers specified under this Contract. Authorization shall be current and in good
standing at the time of bid and shall remain in effect for the duration of the project. Upon request, TSC
shall provide written documentation from each manufacturer verifying authorized status.

SUBMITTALS:
Shop Drawings:

1. Drawings of the audio, lighting, rigging, and control system shall be submitted to document the
primary elements of the integrated theatrical lighting and audio systems and to show all
information necessary to fully explain the design features, appearance, function, fabrication and
the integrated use of the system.

2. Drawings or screen shots of the proposed layouts of all graphical user interface (GUI) for all
touch panels.

3. Detailed written narratives of the control system, integration and communication of equipment,
typical operation, and control feedback methods for keeping the system synchronized.

4, Control system button/fader station labeling, color, functionality, indicator color, on status, off
status, locked status, and feedback.

5. Riser/functional diagrams shall be provided to explain the power and control wiring, wire
selection, wiring numbering, patch points, and termination requirements.

6. Proposed panel layouts and locations, and labeling of panels.

7. Drawings of proposed mounting methods for all equipment, including rigging details, final
locations with all focus information, section drawings with mounting heights and weights for all
equipment.

8. Drawings shall be approved before any fabrication or installation may begin.

9. The drawings shall be no less detailed than as provided in the contract documents.

10. Reproductions of contract documents are not acceptable as shop drawings and will be rejected.

The TSC must submit his own original drawings. Architectural backgrounds will be provided.
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1.9

11. System plans, elevations, and sections shall be submitted on minimum D-size (24" x 36”) sheets,
and shall be drawn in no less than % = 1’0" scale.

Product Data Sheets: In addition to drawings, the TSC shall submit Manufacturer Product Data Sheets
for all standard equipment.

1. All data sheets shall contain full information on dimensions, construction, applications, load
ratings, etc.

2. Data sheets shall be properly identified as to their intended use. Any options or variations shall
be clearly noted.

Other Documents
I. Submit TSC Qualifications and proof of certifications as listed above in Section 1.7.
2. Submit color swatches and options to owner for selection.
3. Submit lighting fixture addressing.
4. Submit proposed IP addressing scheme with network settings.

Approvals: All submissions must be approved per the requirements of the project’s general conditions
prior to the beginning of any fabrication, installation, or erection. Such approval does not relieve the
Contractor nor TSC of the responsibility of providing equipment in accordance with the specifications or
of providing full operational and safe systems.

WARRANTY & INSPECTIONS

Special Warranty: The TSC shall provide a two (2) year written guarantee against defects in materials
and workmanship. Within this period, the TSC shall provide any required replacement within 30 days
of written notification by the Owner, except for safety related items that shall be corrected within 24
hours of notification. Subsequent to the expiration of the guarantee period, the TSC agrees to furnish
repair and maintenance service, at the Owner’s expense, within 30 days of request for such service.

PART 2 - PRODUCTS

2.1

A.

B.

MANUFACTURERS

Quality Statement: While the equipment specifications contained herein may be based upon the standard
equipment of particular approved manufacturers, the individual component specifications are provided
solely to set a minimum level of quality. Under no circumstances will equipment of lesser quality be
accepted for this project.

Substitutions: May be permitted only within 30-days following Notice to Proceed. The proposed
substitutes must be equal or exceed the specified products in quality, performance, function, and apply to
the system concept in the original manner.

l. TSC substitution request shall include the item to be substituted, side by side product
comparative analysis with performance, advantages, and product data.

2. If any of the specified equipment is no longer available, the TSC may make recommendations to
the Consultant.
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C. It is the responsibility of the Contractor and TSC to ensure all equipment meets or exceeds specifications
and will be reviewed by the Architect, Consultant, and Owner.

2.2 STANDARDS

A. Installation shall conform to the latest federal, state, and local regulations, codes and industry standards.
Where conflicts exist, the most stringent code or regulation shall apply.

1. Standards Organizations include:

a.  AES, ANSI, ASME, ASTM, ASTME, AVIXA, BICSI, EIA, ESTA, IEC, IEEE, NEC,
NEMA, NFPA, OSHA, SAE, SMPTE, TIA, UL, USITT

B. In order to establish minimum standards of safety, the following factors shall be used:
I. Cables and fittings 10:1 Safety Factor
2. Steel 1/5 of yield
3. Bolts SAE J429 Grade 5 (ISO R898 Class 8.8)
4. Threaded Rod ASTM A449
C. Components:

1. Fasteners shall have a minimum SAEJ429 Grade 5 or ISO R898 Class 8.8 or ASTM A449 rating.
Fasteners shall be self-locking or secured by alternate means to prevent loosening including lock
washers, metal wire strap, and/or thread locker.

2.3 RIGGING HARDWARE
A. Lift Cables (Wire Rope):
I. All lift cables shall be 7 x 19 construction, galvanized aircraft cable, sized as required and with
ultimate breaking strengths as follows:
a. 1/8” diameter 2,000 Ibs
b. 3/16” diameter 4,200 Ibs
C. 1/4* diameter 7,000 Ibs

d. 5/16” diameter 9,800 lbs
e. 3/8” diameter 14,400 lbs

2. Damaged or deformed cable shall not be used. All wire rope rigging shall be installed so as to
prevent abrasion of the wire rope against any part of the building construction or other
equipment.

3. Wire rope shall not contact any part of the building structure.

B. Cable fittings & Terminations

1. Swaged sleeve fittings shall be copper Nicopress. Swaged fittings shall be installed per the
fitting manufacturer’s instructions, using the appropriate tools, and checked with the appropriate
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Nicopress Go-No-Go gauge. Tape loose ends of wire rope after swage has been installed. No
steel wire rope may be secured with threaded compression type fittings (Crosby Clamps), unless
noted otherwise.

2. All wire rope eyes shall be formed over galvanized metal wire rope thimbles that are sized in
accordance with the wire rope diameter.

3. All termination hardware shall be load rated and sized for the working load limit of the line it is
used on. Shackles, wire rope clips, eyebolts, eye nuts, and turnbuckles shall be of forged steel
construction only. Shackles and turnbuckles with screw-pin or threaded body shall be provided
with a redundant fixing means after pin insertion. The fixing method shall be performed in
accordance with the manufacturer’s recommendations.

4. All hardware shall be installed and used in accordance with the manufacturer’s
recommendations.

5. All threaded hardware shall be treated with medium strength thread locker, Loc-Tite Blue 242.

6. All threaded hardware in critical permanent applications, use high strength thread locker, Loc-
Tite Red 262.
Other
1. All suspended items must have a safety cable as a means of secondary support. In the case

which an item is suspended by four or more points, additional safety cables are not required.
OTHER REQUIREMENTS

All materials used in this project shall be new, unused, and of the latest design. Refurbished and
obsolete materials are not permitted.

Fabrication:

I. The mechanical fabrication and workmanship shall incorporate best practices for good fit and
finish. There shall be no burrs or sharp edges.

2. All moving parts shall have specified tolerances. Sheaves shall run plumb and true and shall not
scrape housings.

3. All equipment shall be fabricated to facilitate future maintenance and replacement.
Finishes:
1. All finishes are to be black, unless specified otherwise. If the manufacturer offers a choice of

color finish, samples/swatches are to be provided to the Owner.

2. All turnbuckles, clips, tracks, chains, and other items of incidental hardware shall be furnished
plated or painted. Wire rope in a moving system shall not be painted.

3. All finishes shall be returned to their original finish and condition after any cutting, patching, or
other work.
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4. Exception 1: where hardware is visible to patrons/audience and/or the general public, it must be
painted to blend in with surrounding aesthetics. This includes any rigging or conduit in the
house.

5. Exception 2: conduit and boxes mounted to black stage walls, to be painted flat black.

D. Painting:

1. Surface preparation:

a. Steel: SSPC-SP2 Hand Tool Cleaning. Removal all loose mill scale, loose rust, loose
paint, and other loose detrimental foreign matter by chipping, scraping, sanding, and wire
brushing.

b. Aluminum & Galvanized Steel: SSPC-SP1 Solvent Cleaning. Removal of all visible oil,
grease, soil, drawing and cutting compounds, and other soluble containments from
surfaces with solvent.

2. Provide (1) coat of primer and (1) top coat. After installation, touch up any damaged finishes.

3. Primer:

a. Steel: Rustoleum High Performance V7400 System Primer (Gray)

b. Steel: Rustoleum High Performance V2100 System Enamel Spray Paint

1) Gray: V2182838
c. Aluminum & Galvanized Steel: Rustoleum Professional Aluminum Primer
1) Gray: 8781402
4. Topcoat:
a. Rustoleum High Performance V7400 System DTM Alkyd Enamel
1) Flat Black: 245387
2) Flat White: 245533
b. Rustoleum High Performance V2100 System Enamel Spray Paint
1) Flat Black: V2178838
2) Flat White: V2190838
5. Basis of design is Rustoleum, or equals by Sherwin Williams, Benjamin Moore, or PPG

Industries.

2.5 EQUIPMENT SPECIFICATIONS

A. GENERAL

1.

Equipment is specified on a basis of system design. It is specified by manufacturer and model
number.

a.

The current manufacturer's data sheet for each referenced piece of equipment in force at
the date of issuance of this specification will be the basis for the specifications of the
referenced equipment.

Any product accessories such as power supplies, rack mount kits, connectors, adapters,
network cables, or other small items are the responsibility of TSC whether or not they are
called out in detail within these specifications.
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c. All power panels (e.g. panel boards, breaker panels, dimming panels, transfer switches,
disconnect switches, transformers):

1) Shall have engraved plastic nameplates affixed to panel cover with screws
or rivets. Self-adhesive nameplates are not acceptable. White letters on
black background containing panel name (1/2” text), description (1/4”
text), voltage/phase/amperes (1/4” text), and fed from information (1/4”
text). Reference E-drawings for one-line diagram. For example:

AVPP

A/V POWER PANEL
120/208V, 3P, 4W+G, 100A
FED FROM MDP CKT 2/4/6

2) Shall have printed panel schedules located in affixed document holders.

d. The following products/manufacturers indicate the Basis of Design. Substitutions may be
submitted after project award for review.

2.6 PORTABLE CABLE LABELING
A. General

1. All portable cables shall have the following labeling via heat shrink, printed cable, or labels
underneath of clear heat shrink:

a. Color code for length
1) 3°/5” — Black (if cables are black, no color marking is required)
2) 10°/15' — Red
3) 25° — Blue
4) 50’ — Yellow
5) 75 — Green
6) 100’ — White

b. Owner/Project Name
PART 3 - EXECUTION
3.1 INSTALLATION

A. Installation of this equipment shall only be performed by trained TSCs and licensed electrical
contractors. Installation shall be performed in a workmanlike manner and shall strictly adhere to the
standards of these specifications and manufacturer’s installation requirements. Where necessary, the
installer may make adjustments to accommodate unforeseen impediments to installation. The
completed work must achieve all functional, electrical, safety and appearance requirements as
established in these specifications.

B. Work shall be performed in accordance with OSHA and local codes.

C. The Contractor and TSC shall each be responsible for storage of stage equipment, tools, and its
equipment during the period of installation.

D. The TSC and all persons performing theatrical lighting system or related work shall be under the direct
and continual supervision of the ETCP CEE for the duration of the project. The certified individual shall
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be actively involved in the planning, installation, inspection, and commissioning of the theatrical lighting
systems.

The TSC and all persons performing audio/visual system installation or related work shall be under the
direct and continual supervision of the CTS-I for the duration of the project. The certified individual shall
be actively involved in the planning, installation, testing, and commissioning of the audio/visual systems.

The TSC and all persons performing audio/visual system design, engineering, preparation of shop
drawings, as-built drawings, or related work shall be under the direct and continual supervision of the
CTS-D for the duration of the project. The certified individual shall be actively involved in the design
development, engineering coordination, preparation and review of shop drawings, and review of as-built
documentation for the audio/visual systems.

The TSC and all persons performing programming of equipment or related work shall be under the direct
and continual supervision of the applicable manufacturer-certified programmer for the duration of the
project. The certified individual(s) shall be actively involved in system configuration, software
development, integration, testing, and commissioning of the programmed systems.

A trained authorized operator of the SMAART, or equal, analysis equipment shall be actively involved in
the testing, tuning, and commissioning of the audio system.

The Contractor and TSC shall be responsible for all clean up related to its work, including the removal of
packing materials etc. and the protection of existing surfaces or equipment. Repairs of damage caused by
the Contractor and TSC to any item or surface are the sole responsibility of the Contractor and TSC.

The equipment described in this section is considered to be finished equipment and is to be protected
during and after installation from excessive dirt and damage caused by other work.

All equipment and the areas around the equipment shall be cleaned prior to final inspection and
acceptance.

1. In the event that a site condition will not allow for visual inspection at final acceptance, TSC
shall thoroughly document by photograph and submit. For example, rigging installed above a
gypsum ceiling or wood blocking inside of a wall.

All circuits, panels, boxes, plates, receptacles, and the like shall be properly labeled in a clear permanent
professional manner. Provide engraved faceplates stating circuit number(s) and panel fed from.
Alternately, engraved 2-ply plastic plates (lamacoid) may be attached to panels and faceplates. P-touch
printed stickers are not acceptable. In addition, all panels must have printed schedules inserted in
document holders. Provide document holders for all panels.

1. Colonial Engraving Co., Inc.

2. Or Approved Equal

Wiring Methods
1. Splicing of cables is not permitted between terminations.
2. All signal cable shall be combed straight and bundled with nylon cable ties every six to twelve

inches and secured as needed. Use proper tooling to ensure nylon cable ties are installed at the
proper tension. Do not crush the cable.

THEATRICAL SYSTEMS 26 55 61 -11



32

3. All data cable shall be combed straight and bundled with hook and loop (Velcro) tie wraps every
six to twelve inches and anchored as needed. Do not crush the cable. Do not use nylon tie wraps
(Zip Ties).

4. Cable shall be formed in either a vertical or a horizontal relationship to equipment or termination
point with proper bending radii, service loop, and support. Provide ample service loops at each
termination so that plates, panels, patch bays, and equipment can be removed for service and
inspection.

5. All cables are to be permanently identified at each wire and cable end. This applies to
interconnecting cables inside the racks.

6. All low-voltage cable ends are to be covered with heat shrink tubing.
7. Wire nuts are not permitted on low-voltage cabling.

Conduits and Cable Separation
I. See TS- drawings.

Lighting fixture safety cables must be attached to the manufacturer’s specified safety point location.
Attaching it to, or around, the yoke is only acceptable if the manufacturer does not provide a safety cable
attachment point/location.

Equipment/devices to have all included removable connectors installed, even if they do not have any
wires connecting to them (e.g. terminal block, phoenix-style connector, etc.).

COMPLETION INSPECTION AND TESTING

Upon completing the installation of all equipment specified under this section, the Contractor and TSC
shall notify the Owner/Architect within 10 business days, who will schedule an inspection from the
Consultant.

At the time of inspection, the Contractor and TSC shall furnish sufficient workers to operate all
equipment and to perform such adjustments and tests as may be required by the Architect and/or Owner.

1. All racks must be open and accessible. Tools must be available to remove any plates, panels,
boxes, and covers for inspection.

2. Contract documents and approved shop drawings must be available for reference.
3. The system must be completely installed, tested, and all equipment fully operational.

4. Testing shall be in accordance to ANSI 10:2013 and shall include, but not be limited to:
a. All circuits are operational and match dimmer/panel schedules. Test with a circuit tester.

b. All circuits, panels, boxes, plates, receptacles, and the like are properly labeled in a clear
permanent professional manner.

c. Verify that the system is free from RF pickup and oscillation with no input as well as
normal operating levels.

d. Check each loudspeaker with a phase measuring device for proper polarity.
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e. Equalize all systems to conform to the specified initial performance criteria.

f. Measure each system to verify adherence to the performance specification frequency
response. Measure at least 12 points including extremities within the seating area at 4
KHz for coverage uniformity. Correct any problems.

5. With high quality digital program material set the equalized systems for average levels of 90 dB
check for unusual distortions or rattles. Also apply a constant sine wave sweep from 80 Hz —
12,000 Hz at a level providing average levels of 86 dB measured at standing ear height. Walk
through all systems and check for unusual distortions or rattles. Correct any problems. If the
problem is outside of the system, bring the source to the attention of the Owner.

6. Adjust controls for optimum the signal to noise ratio of all systems relative to the performance
requirements of this specification. Adjust all inputs, equalizers, limiters, etc. to provide equal
relative loudness of music and voice sources with typical input levels. Adjust all equalizers,
delays, etc. for use as called for within the specification.

7. Verify all systems inputs, outputs, wireless equipment for proper operation and functionality.
3.3 OWNER TRAINING AND MANUALS

A. The TSC will provide a training program at the project location for two (2) hours of training. This
includes proper use, operation, trouble shooting, and instruction of all equipment and features of the
system. Coordinate with the Owner and his/her Staff on scheduling training and topics to be covered.

B. Upon completion of the work, the TSC shall submit detailed Operation & Maintenance Manuals
including as-built shop drawings, equipment descriptions, any required certificates or warranties, SDS
sheets, serial numbers, un-complied code and software for all programmable equipment, and parts lists.
Submit in quantities as required by the Owner.

C. Provide an electronic copy of Operation & Maintenance Manuals for the Owner and Consultant. Provide
(1) physical hard copy of Operation & Maintenance Manuals and As-built drawings for the Owner.

END OF SECTION 26 55 61
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 WORKED COVERED BY CONTRACT DOCUMENTS
	A. The Project consists of the installation of a new ADA ramp to the stage in the James Atkinson Park in Sewell, New Jersey. Project also includes but is not limited to a walkway with ramp from the upper parking lot to the stage area, a new stair to t...
	1.  Location: 138 Bethel Mill Road, Sewell, Gloucester County, New Jersey 08080
	2.  Owner:  County of Gloucester
	B. Contract Documents, dated July 2026, were prepared for the project by Joseph F. McKernan, Jr., Architects and Associates, 100 Dobbs Lane, Suite 204, Cherry Hill, New Jersey 08034.
	C. The Work will be bid with one scope of work with an alternate.

	D.    The scope of work consists of all labor, materials, and equipment for the Renovations to the Amphitheater located at the James G. Atkinson Park.  Prior to bidding, the contractors are to inspect the building site to become familiar with all cond...
	1.4 CONTRACTOR USE OF PREMISES
	A. General: During the construction period, the Contractors shall be restricted to areas of work only.  The Contractor’s use of the premises is limited to the area of work and access to utilities as necessary. The area of work should be fenced off d...
	B. On-site parking will be allowed near area of work during work hours.
	END OF SECTION 011000
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	1. Certain materials and equipment are specified in the Contract Documents by allowances.  In some cases, these allowances include installation.  Allowances have been established in lieu of additional requirements and to defer selection of actual mate...

	B. Types of allowances include the following:
	1. Lump-sum allowances.
	2. Testing and inspecting allowances.

	C. Related Sections include the following:
	1. Division 1 Section “Modification Procedures" for procedures for submitting and handling Change Orders.
	2. Division 1 Section "Unit Prices" for procedures for using unit prices.
	3. Division 1 Section "Quality Control" for procedures governing the use of allowances for testing and inspecting.


	1.3 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Architect of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At Architect's request, obtain proposals for each allowance for use in making final selections.  Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Architect from the designated supplier.

	1.4 SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.
	B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.

	1.5 LUMP SUM ALLOWANCES
	A. Use the lump sum allowances only as per schedule for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Contractor's overhead, profit, and related costs for products and equipment ordered by Owner under the lump sum allowance are included in the allowance and are not part of the Contract Sum.  These costs include delivery, installation, taxes, insura...
	C. At Project closeout, credit unused amounts remaining in the lump sum allowance to Owner by Change Order.

	1.6 TESTING AND INSPECTING ALLOWANCES
	A. Testing and inspecting allowances include the cost of engaging testing agencies, actual tests and inspections, and reporting results.
	B. The allowance does not include incidental labor required to assist the testing agency or costs for retesting if previous tests and inspections result in failure.
	C. Costs of services not required by the Contract Documents are not included in the allowance.
	D. At Project closeout, credit unused amounts remaining in the testing and inspecting allowance to Owner by Change Order.

	1.7 UNUSED MATERIALS
	A. Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner, after installation has been completed and accepted.
	1. If requested by Architect, prepare unused material for storage by Owner when it is not economically practical to return the material for credit.  If directed by Architect, deliver unused material to Owner's storage space.  Otherwise, disposal of un...



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1 – Testing, Inspections and Unforeseen Conditions (Amount $30,000):  This allowance is for testing and inspection services required by contract documents and unforeseen conditions. This allowance should be listed under the project’s ...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing Alternates.

	1.3 DEFINITIONS
	A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added to or deducted from the Base Bid amount if the Owner decides to accept a corresponding chan...
	1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to incorporate the Alternate into the Work.  No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully integrate that Work into the Project.
	1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not mentioned as part of the Alternate.

	B. Notification:  Immediately following the award of the Contract, notify each party involved, in writing, of the status of each alternate.  Indicate whether alternates have been accepted, rejected, or deferred for later consideration.  Include a comp...
	C. Execute accepted alternates under the same conditions as other Work of this Contract.
	D. Alternates shall be as listed in the Bid Form and detailed on drawings.

	1.5 LIST OF ALTERNATES
	A. ALTERNATE 1 (ADD) – Furnish and install theatrical lighting and sound systems as described on the theatrical bid documents.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for handling requests for substitutions made after award of the Contract.
	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Reference Standards and Definitions" specifies the applicability of industry standards to products specified.
	2. Division 1 Section "Submittals" specifies requirements for submitting the Contractor's Construction Schedule and the Submittal Schedule.
	3. Division 1 Section "Materials and Equipment" specifies requirements governing the Contractor's selection of products and product options.


	1.3 SUBMITTALS
	A. Substitution Request Submittal:  The Architect will consider requests for substitution if received within 60 days after commencement of the Work.  Requests received more than 60 days after commencement of the Work may be considered or rejected at t...
	1. Submit 3 copies of each request for substitution for consideration.  Submit requests in the form and according to procedures required for change-order proposals.
	2. Identify the product or the fabrication or installation method to be replaced in each request.  Include related Specification Section and Drawing numbers.
	3. Provide complete documentation showing compliance with the requirements for substitutions, and the following information, as appropriate:
	a. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by the Owner and separate contractors, that will be necessary to accommodate the proposed substitution.
	b. A detailed comparison of significant qualities of the proposed substitution with those of the Work specified.  Significant qualities may include elements, such as performance, weight, size, durability, and visual effect.
	c. Product Data, including Drawings and descriptions of products and fabrication and installation procedures.
	d. Samples, where applicable or requested.
	e. A statement indicating the substitution's effect on the Contractor's Construction Schedule compared to the schedule without approval of the substitution.  Indicate the effect of the proposed substitution on overall Contract Time.
	f. Cost information, including a proposal of the net change, if any in the Contract Sum.
	g. The Contractor's certification that the proposed substitution conforms to requirements in the Contract Documents in every respect and is appropriate for the applications indicated.
	h. The Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of the failure of the substitution to perform adequately.

	4. Architect's Action:  If necessary, the Architect will request additional information or documentation for evaluation within one week of receipt of a request for substitution.  The Architect will notify the Contractor of acceptance or rejection of t...



	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Conditions:  The Architect will receive and consider the Contractor's request for substitution when one or more of the following conditions are satisfied, as determined by the Architect.  If the following conditions are not satisfied, the Architect...
	1. Extensive revisions to the Contract Documents are not required.
	2. Proposed changes are in keeping with the general intent of the Contract Documents.
	3. The request is timely, fully documented, and properly submitted.
	4. The specified product or method of construction cannot be provided within the Contract Time.  The Architect will not consider the request if the product or method cannot be provided as a result of failure to pursue the Work promptly or coordinate a...
	5. The request is directly related to an "or-equal" clause or similar language in the Contract Documents.
	6. The requested substitution offers the Owner a substantial advantage, in cost, time, energy conservation, or other considerations, after deducting additional responsibilities the Owner must assume.  The Owner's additional responsibilities may includ...
	7. Where a proposed substitution involves more than one prime contractor, each contractor shall cooperate with the other contractors involved to coordinate the Work, provide uniformity and consistency, and assure compatibility of products.

	B. The Contractor's submittal and the Architect's acceptance of Shop Drawings, Product Data, or Samples for construction activities not complying with the Contract Documents do not constitute an acceptable or valid request for substitution, nor do the...


	PART 3 -  EXECUTION  (Not Applicable)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing contract modifications.
	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Allowances" for procedural requirements governing the handling and processing of allowances.
	2. Division 1 Section "Submittals" for requirements for the Contractor's Construction Schedule.
	3. Division 1 Section "Applications for Payment" for administrative procedures governing Applications for Payment.
	4. Division 1 Section "Product Substitutions" for administrative procedures for handling requests for substitutions made after award of the Contract.


	1.3 MINOR CHANGES IN THE WORK
	A. The Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or Contract Time, on AIA Form G710, Architect's Supplemental Instructions.

	1.4 CHANGE ORDER PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  The Architect will issue a detailed description of proposed changes in the Work that will require adjustment to the Contract Sum or Contract Time.  If necessary, the description will include supplemental or revis...
	1. Proposal requests issued by the Architect are for information only.  Do not consider them as an instruction either to stop work in progress or to execute the proposed change.
	2. Within 7 days of receipt of a proposal request, submit an estimate of cost necessary to execute the change to the Architect for the Owner's review.
	a. Include a list of quantities of products required and unit costs, with the total amount of purchases to be made.  Where requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include a statement indicating the effect the proposed change in the Work will have on the Contract Time.


	B. Contractor-Initiated Proposals:  When latent or unforseen conditions require modifications to the Contract, the Contractor may propose changes by submitting a request for a change to the Architect.
	1. Include a statement outlining the reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and Contract Time.
	2. Include a list of quantities of products required and unit costs, with the total amount of purchases to be made.  Where requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Comply with requirements in Section "Product Substitutions" if the proposed change requires substitution of one product or system for a product or system specified.

	C. Proposal Request Form:  Use AIA Document G709 for Change Order Proposal Requests or Owner’s Forms, if applicable.

	1.5 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive:  When the Owner and the Contractor disagree on the terms of a Proposal Request, the Architect may issue a Construction Change Directive on AIA Form G714.  The Construction Change Directive instructs the Contractor to ...
	1. The Construction Change Directive contains a complete description of the change in the Work.  It also designates the method to be followed to determine change in the Contract Sum or Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of the change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.


	1.6 CHANGE ORDER PROCEDURES
	A. Upon the Owner's approval of a Proposal Request, the Architect will issue a Change Order for signatures of the Owner and the Contractor on AIA Form G701CMa.


	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION  (Not Applicable)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements governing the Contractor's Applications for Payment.
	B. Related Sections:  The following Sections contain requirements that relate to this Section.
	1. Schedules:  The Contractor's Construction Schedule and Submittal Schedule are specified in Division 1 Section "Submittals."


	1.3 SCHEDULE OF VALUES
	A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of the Contractor's Construction Schedule.
	1. Correlate line items in the Schedule of Values with other required administrative schedules and forms, including:
	a. Contractor's Construction Schedule.
	b. Application for Payment forms, including Continuation Sheets.
	c. List of subcontractors.
	d. List of products.
	e. List of principal suppliers and fabricators.
	f. Schedule of submittals.

	2. Submit the Schedule of Values to the Construction Manager and Architect at the earliest possible date but no later than 7 days before the date scheduled for submittal of the initial Applications for Payment.

	B. Format and Content:  Use the Project Manual table of contents as a guide to establish the format for the Schedule of Values.  Provide at least one line item for each Specification Section.
	1. Identification:  Include the following Project identification on the Schedule of Values:
	a. Project name and location.
	b. Name of Construction Manager.
	c. Name of the Architect.
	d. Project number.
	e. Contractor's name and address.
	f. Date of submittal.

	2. Arrange the Schedule of Values in tabular form with separate columns to indicate the following for each item listed:
	a. Related Specification Section or Division.
	b. Description of Work.
	c. Change Orders (numbers) that affect value.
	d. Dollar value.
	1) Percentage of Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.


	3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued evaluation of Applications for Payment and progress reports.  Coordinate with the Project Manual table of contents.  Break principal subcontract amounts down into ...
	4. Round amounts to nearest whole dollar; the total shall equal the Contract Sum.
	5. Provide a separate line item in the Schedule of Values for each part of the Work where Applications for Payment may include materials or equipment, purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site.  Include requirements for insurance and bonded warehousing, if required.

	6. Provide separate line items on the Schedule of Values for initial cost of the materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	7. Schedule Updating:  Update and resubmit the Schedule of Values prior to the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.4 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by the Construction Manager and Architect and paid for by the Owner.
	1. The initial Application for Payment, the Application for Payment at time of Substantial Completion, and the final Application for Payment involve additional requirements.

	B. Payment-Application Times:  Each progress-payment date is indicated in the Agreement.  The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	C. Payment-Application Forms:  Use AIA Document G702CMa and Continuation Sheets G703 as the form for Applications for Payment or forms provided by the Owner
	D. Application Preparation:  Complete every entry on the form.  Include notarization and execution by a person authorized to sign legal documents on behalf of the Contractor.  The Construction Manager and/or Architect will return incomplete applicatio...
	1. Entries shall match data on the Schedule of Values and the Contractor's Construction Schedule.  Use updated schedules if revisions were made.
	2. Include amounts of Change Orders and Construction Change Directives issued prior to the last day of the construction period covered by the application.

	E. Transmittal:  Submit four (4) signed and notarized original copies of each Application for Payment to the Architect by a method ensuring receipt within 24 hours.  One copy shall be complete, including waivers of lien and similar attachments, when r...
	1. Send a complete copy of Application for Payment to the Construction Manager at the same time.
	2. Transmit each copy with a transmittal form listing attachments and recording appropriate information related to the application, in a manner acceptable to the Architect.

	F. Waivers of Mechanics Lien:  With each Application for Payment, submit waivers of mechanics liens from subcontractors, sub-subcontractors and suppliers for the construction period covered by the previous application.
	1. Submit partial waivers on each item for the amount requested, prior to deduction for retainage, on each item.
	2. When an application shows completion of an item, submit final or full waivers.
	3. The Owner reserves the right to designate which entities involved in the Work must submit waivers.
	a. Submit final Applications for Payment with or preceded by final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.

	4. Waiver Forms:  Submit waivers of lien on forms, and executed in a manner, acceptable to the Owner.

	G. Initial Application for Payment:  Administrative actions and submittals, that must precede or coincide with submittal of the first Application for Payment, include the following:
	1. List of subcontractors.
	2. List of principal suppliers and fabricators.
	3. Schedule of Values.
	4. Contractor's Construction Schedule (preliminary if not final).
	5. Schedule of principal products.
	6. Submittal Schedule (preliminary if not final).
	7. Copies of building permits.
	8. Copies of authorizations and licenses from governing authorities for performance of the Work.
	9. Initial progress report.
	10. Certificates of insurance and insurance policies.
	11. Performance and payment bonds.
	12. Data needed to acquire the Owner's insurance.
	13. Initial settlement survey and damage report, if required.

	H. Application for Payment at Substantial Completion:  Following issuance of the Certificate of Substantial Completion, submit an Application for Payment.
	1. This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner occupancy of designated portions of the Work.
	2. Administrative actions and submittals that shall precede or coincide with this application include:
	a. Occupancy permits and similar approvals.
	b. Warranties (guarantees) and maintenance agreements.
	c. Test/adjust/balance records.
	d. Maintenance instructions.
	e. Meter readings.
	f. Startup performance reports.
	g. Changeover information related to Owner's occupancy, use, operation, and maintenance.
	h. Final cleaning.
	i. Application for reduction of retainage and consent of surety.
	j. Advice on shifting insurance coverages.
	k. List of incomplete Work, recognized as exceptions to Architect's Certificate of Substantial Completion.


	I. Final Payment Application:  Administrative actions and submittals that must precede or coincide with submittal of the final Application for Payment include the following:
	1. Completion of Project closeout requirements.
	2. Completion of items specified for completion after Substantial Completion.
	3. Ensure that unsettled claims will be settled.
	4. Ensure that incomplete Work is not accepted and will be completed without undue delay.
	5. Transmittal of required Project construction records to the Owner.
	6. Certified property survey.
	7. Proof that taxes, fees, and similar obligations were paid.
	8. Removal of temporary facilities and services.
	9. Removal of surplus materials, rubbish, and similar elements.



	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION  (Not Applicable)

	013100FL_
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and supervisory requirements necessary for coordinating construction operations including, but not necessarily limited to, the following:
	1. General project coordination procedures.
	2. Conservation.
	3. Coordination Drawings.
	4. Administrative and supervisory personnel.
	5. Cleaning and protection.


	1.3 COORDINATION
	A. Coordinate construction operations included in various Sections of these Specifications to assure efficient and orderly installation of each part of the Work.  Coordinate construction operations included under different Sections that depend on each...
	1. Schedule construction operations in the sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to assure maximum accessibility for required maintenance, service, and repair.
	3. Make provisions to accommodate items scheduled for later installation.

	B. Where necessary, prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and attendance at meetings.
	1. Prepare similar memoranda for the Owner and separate contractors where coordination of their work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and assure orderly progress of the Work.  Such administrative activities include, but are not l...
	1. Preparation of schedules.
	2. Installation and removal of temporary facilities.
	3. Delivery and processing of submittals.
	4. Progress meetings.
	5. Project closeout activities.



	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION
	3.1 GENERAL COORDINATION PROVISIONS
	A. Inspection of Conditions:  Require the Installer of each major component to inspect both the substrate and conditions under which Work is to be performed.  Do not proceed until unsatisfactory conditions have been corrected in an acceptable manner.
	B. All Prime Contractors shall submit a complete daily report to the Construction Manager daily.  Report form is attached.  Submit requests for information to the CM for distribution to the Design Team.  The CM will distribute the Design Team’s answer...

	3.2 CLEANING AND PROTECTION
	A. Contractor shall clean and protect construction in progress and adjoining materials in place, during handling and installation of material installed by their own forces. Apply protective covering where required to assure protection from damage or d...
	B. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to assure operability without damaging effects.
	C. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.
	D. Contractors shall remove all trash and debris generated by their forces to trash container provided by General Contractor daily.  Trash container to be located on-site as per location approved by Owner.
	E. General Contractor to broom clean all walking surfaces as required, and weekly as a minimum.
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	SECTION 013200 - PROJECT MEETINGS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for project meetings, including, but not limited to, the following:
	1. Preconstruction conferences.
	2. Preinstallation conferences.
	3. Progress meetings.
	4. Coordination meetings.

	B. Related Sections:  The following Sections contain requirements that relate to this Section:

	1.3 PRECONSTRUCTION CONFERENCE
	A. The Construction Manager will schedule a preconstruction conference after execution of the Agreement to review responsibilities and personnel assignments.

	1.4 PREINSTALLATION CONFERENCES
	A. The Construction Manager shall conduct a preinstallation conference at the Project Site or other designated location before each construction activity that requires coordination with other construction.
	B. Attendees:  The Installer and representatives of manufacturers and fabricators involved in or affected by the installation, and its coordination or integration with other materials and installations that have preceded or will follow, shall attend t...
	1. Do not proceed with the installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of Work and reconvene the conference at the earliest feasible date.


	1.5 PROGRESS MEETINGS
	A. Progress meetings will be held at the Project Site at regular intervals as scheduled by the Project Manager.
	B. Contractor to submit Two Week Look Ahead Plan at the bi-weekly progress meeting.

	1.6 COORDINATION MEETINGS
	A. The Construction Manager shall conduct project coordination meetings at regular intervals convenient for all parties involved.  Project coordination meetings are in addition to specific meetings held for other purposes, such as regular progress mee...
	B. Request representation at each meeting by every party currently involved in coordination or planning for the construction activities involved.
	C. Record meeting results and distribute copies to everyone in attendance and to others affected by decisions or actions resulting from each meeting within 5 business days of meeting.


	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION  (Not Applicable)
	END OF SECTION 013200
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work, including the following:
	1. Contractor's construction schedule.
	2. Shop Drawings.
	3. Product Data.
	4. Samples.
	5. Quality assurance submittals.

	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Applications for Payment" specifies requirements for submittal of the Schedule of Values.
	2. Division 1 Section "Coordination" specifies requirements governing preparation and submittal of required Coordination Drawings.
	3. Division 1 Section "Project Meetings" specifies requirements for submittal and distribution of meeting and conference minutes.
	4. Division 1 Section "Quality Control" specifies requirements for submittal of inspection and test reports.
	5. Division 1 Section "Contract Closeout" specifies requirements for submittal of Project Record Documents and warranties at project closeout.


	1.3 SUBMITTAL PROCEDURES
	A. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.  Transmit each submittal sufficiently in advance of performance of related construction activities to avoid delay.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Retain subparagraph below where one submittal has an impact on another.
	3. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
	a. The Architect reserves the right to with hold action on a submittal requiring coordination with other submittals until all related submittals are received.

	4. Processing:  To avoid the need to delay installation as a result of the time required to process submittals, allow sufficient time for submittal review, including time for resubmittals.

	B. Submittal Preparation:  Place a permanent label or title block on each submittal for identification.  Indicate the name of the entity that prepared each submittal on the label or title block.  Each copy of the submittal is to have a complete submit...

	1.4 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Bar-Chart Schedule:  Prepare a fully developed, horizontal bar-chart-type, contractor's construction schedule.  Submit within 30 days after the date established for "Commencement of the Work."
	1. Provide a separate time bar for each significant construction activity.  Provide a continuous vertical line to identify the first working day of each week.  Use the same breakdown of units of the Work as indicated in the "Schedule of Values."
	2. Revise percentage increments and time requirements below to suit Project.
	3. Within each time bar, indicate estimated completion percentage in 10 percent increments.  As Work progresses, place a contrasting mark in each bar to indicate Actual Completion.
	4. Coordinate the Contractor's Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other schedules.
	5. Indicate completion in advance of the date established for Substantial Completion.  Indicate Substantial Completion on the schedule to allow time for the Architect's procedures necessary for certification of Substantial Completion.

	B. Work Stages:  Indicate important stages of construction for each major portion of the Work, including submittal review, testing, and installation.
	C. Distribution:  Following response to the initial submittal, print and distribute copies to the Architect, Owner, subcontractors, and other parties required to comply with scheduled dates.  Post copies in the Project meeting room and temporary field...
	D. Schedule Updating:  Revise the schedule after each meeting, event, or activity where revisions have been recognized or made.  Issue the updated schedule concurrently with the report of each meeting.

	1.5 SHOP DRAWINGS
	A. Submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of Shop Drawings.  Stand...
	B. Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules, patterns, templates and similar Drawings.  Include the following information:
	1. Dimensions.
	2. Identification of products and materials included by sheet and detail number.
	3. Compliance with specified standards.
	4. Notation of coordination requirements.
	5. Notation of dimensions established by field measurement.

	C. Do not use Shop Drawings without an appropriate final stamp indicating action taken.

	1.6 PRODUCT DATA
	A. Collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer's installation instructions, catalog cuts, standard color charts, roughing-in diagrams and tem...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information.  Include the following information:
	a. Manufacturer's printed recommendations.
	b. Compliance with trade association standards.
	c. Compliance with recognized testing agency standards.
	d. Application of testing agency labels and seals.
	e. Notation of dimensions verified by field measurement.
	f. Notation of coordination requirements.

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.7 SAMPLES
	A. Submit full-size, fully fabricated Samples cured and finished as specified and physically identical with the material or product proposed.  Samples include partial sections of manufactured or fabricated components, cuts or containers of materials, ...
	1. Include identification on each sample with full project identification.
	2. Maintain sets of Samples, as returned, at the Project Site, for quality comparisons throughout the course of construction.

	B. Distribution of Samples:  Prepare and distribute additional sets to subcontractors, manufacturers, fabricators, suppliers, installers, and others as required for performance of the Work.  Show distribution on transmittal forms.

	1.8 QUALITY ASSURANCE SUBMITTALS
	A. Submit quality-control submittals, including design data, certifications, manufacturer's instructions, manufacturer's field reports, and other quality-control submittals as required under other Sections of the Specifications.
	B. Inspection and Test Reports:  Requirements for submittal of inspection and test reports from independent testing agencies are specified in Division 1 Section "Quality Control."

	1.9 ARCHITECT'S ACTION
	A. Except for submittals for the record or information, where action and return is required, the Architect will review each submittal, mark to indicate action taken, and return promptly.
	B. Action Stamp:  The Architect will stamp each submittal with a uniform, action stamp.  The Architect will mark the stamp appropriately to indicate the action taken, as follows:
	1. “Reviewed Only” – There are no notations or comments on the submittal and, in our opinion, the submittal meets the requirements of the Contract Documents and the CONTRACTOR may release the equipment for production.
	2. “Reviewed with Comments” – Notations have been made on the submittals to insure conformance with the Contract Documents.  The CONTRACTOR may release the equipment for production in accordance with the notations.
	3. “Review and Resubmit” – When the material submitted is incorrect or insufficient to review properly and it is necessary to see the complete package again.
	4. “Rejected” – The submittal does not meet the requirements of the Contract Documents.  The CONTRACTOR must submit the specified product.

	C. Unsolicited Submittals:  The Architect will return unsolicited submittals to the sender without action.
	D. Submit all requirements directly to the Architect and submit a copy to the CM.  Architect will return submittals directly to the Prime Contractor.  Submit ten (10) copies of all required submittal forms.


	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION  (Not Applicable)

	014000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for quality-control services.
	B. Quality-control services include inspections, tests, and related actions, including reports performed by Contractor, by independent agencies, and by governing authorities.  They do not include contract enforcement activities performed by Architect.
	C. Inspection and testing services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with Contract Document requirements.
	D. Requirements of this Section relate to customized fabrication and installation procedures, not production of standard products.
	1. Specific quality-control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections may also cover production of standard products.
	2. Specified inspections, tests, and related actions do not limit Contractor's quality-control procedures that facilitate compliance with Contract Document requirements.
	3. Requirements for Contractor to provide quality-control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

	E. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Cutting and Patching" specifies requirements for repair and restoration of construction disturbed by inspection and testing activities.


	1.3 RESPONSIBILITIES
	A. Contractor Responsibilities: Contractor shall employ and pay a testing agency selected by the Owner to perform inspections, tests, and other quality-control services specified elsewhere in the Contract Documents and required by authorities having j...
	1. Where individual Sections specifically indicate that certain inspections, tests, and other quality control services are the Contractor’s responsibility, the Owner /Architect shall select the testing agency and Contractor shall employ and pay the qu...
	2. Where individual Sections specifically indicate that certain inspections, tests, and other quality control services are the Owner’s responsibility, the contractor will employ and pay a qualified independent testing agency to perform those services ...

	B. Retesting:  The Contractor is responsible for retesting where results of inspections, tests, or other quality-control services prove unsatisfactory and indicate noncompliance with Contract Document requirements, regardless of whether the original t...
	1. The cost of retesting construction, revised or replaced by the Contractor, is the Contractor's responsibility where required tests performed on original construction indicated noncompliance with Contract Document requirements.

	C. Associated Services:  Cooperate with agencies performing required inspections, tests, and similar services, and provide reasonable auxiliary services as requested.  Notify the agency sufficiently in advance of operations to permit assignment of per...
	1. Provide access to the Work.
	2. Furnish incidental labor and facilities necessary to facilitate inspections and tests.
	3. Take adequate quantities of representative samples of materials that require testing or assist the agency in taking samples.
	4. Provide facilities for storage and curing of test samples.
	5. Deliver samples to testing laboratories.
	6. Provide the agency with a preliminary design mix proposed for use for materials mixes that require control by the testing agency.
	7. Provide security and protection of samples and test equipment at the Project Site.

	D. Coordination:  Coordinate the sequence of activities to accommodate required services with a minimum of delay.  Coordinate activities to avoid the necessity of removing and replacing construction to accommodate inspections and tests.
	1. The Contractor is responsible for scheduling times for inspections, tests, taking samples, and similar activities.



	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REPAIR AND PROTECTION
	A. General:  Upon completion of inspection, testing, sample taking and similar services, repair damaged construction and restore substrates and finishes.  Comply with Contract Document requirements for Division 1 Section "Cutting and Patching."
	B. Protect construction exposed by or for quality-control service activities, and protect repaired construction.
	C. Repair and protection is Contractor's responsibility, regardless of the assignment of responsibility for inspection, testing, or similar services.



	015000FL_
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for construction facilities and temporary controls, including temporary utilities, support facilities, and security and protection.
	B. Temporary utilities include, but are not limited to, the following:
	1. Temporary electric power and light.

	C. Support facilities include, but are not limited to, the following:
	1. Field offices and storage sheds.
	2. Temporary enclosures.
	3. Temporary project identification signs.
	4. Waste disposal services.
	5. Construction aids and miscellaneous services and facilities.

	D. Security and protection facilities include, but are not limited to, the following:
	1. Barricades, warning signs, and lights.
	2. Environmental protection.


	1.3 QUALITY ASSURANCE
	A. Regulations:  Comply with industry standards and applicable laws and regulations of authorities having jurisdiction including, but not limited to, the following:
	1. Building code requirements.
	2. Health and safety regulations.
	3. Utility company regulations.
	4. Environmental protection regulations.

	B. Standards:  Comply with NFPA 241 "Standard for Safeguarding Construction, Alterations, and Demolition Operations," ANSI A10 Series standards for "Safety Requirements for Construction and Demolition," and NECA Electrical Design Library "Temporary El...
	1. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for temporary electric service.  Install service in compliance with NFPA 70 "National Electric Code."

	C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary utility before use.  Obtain required certifications and permits.


	PART 2 -  PRODUCTS
	2.1 EQUIPMENT
	A. General:  Provide new equipment.  If acceptable to the Architect, the Contractor may use undamaged, previously used equipment in serviceable condition.  Provide equipment suitable for use intended.
	B. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent insertion of 110- to 120-Volt plugs into higher voltage outlets.  Provide receptacle outlets equipped with ground-fault circuit interrupters, reset button, and pilo...
	C. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where exposed to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords if single lengths will not reach areas where cons...
	D. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required for adequate illumination.  Provide guard cages or tempered-glass enclosures where exposed to breakage.  Provide exterior fixtures where exposed to moisture.
	E. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, FM, or another recognized trade association related to the type of fuel being consumed.
	F. Temporary Offices:  Provide prefabricated or mobile units with lockable entrances, operable windows, and serviceable finishes.  Provide heated and air-conditioned units on supports adequate for normal loading.  Provide separate mobile unit for the ...
	G. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the chemical, aerated recirculation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-reinforced polyester shell or similar non...
	H. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers for temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, Class ABC, dry-chemical extinguishers or a combinatio...


	PART 3 -  EXECUTION
	3.1 TEMPORARY UTILITY INSTALLATION
	A. General:  Engage the appropriate local utility company to install temporary service or connect to existing service.  Where company provides only part of the service, provide the remainder with matching, compatible materials and equipment.  Comply w...
	1. Use Charges:  Cost or use charges for temporary facilities are not chargeable to the Owner, CM or Architect.  Neither the Owner nor Architect will accept cost or use charges as a basis of claims for Change Orders.

	B. Water Service:  Contractor will be permitted to use the existing water service in the building, connect to an exterior hopes bib.
	C. Temporary Electric Power Service:  Provide weatherproof, grounded electric power service and distribution system of sufficient size, capacity, and power characteristics during construction period.  Include meters, transformers, overload-protected d...
	D. Temporary Lighting:  If the contractor performs any work prior to sunrise or after sunset he must provide any temporary lighting adequate to perform the task.
	E. Sanitary facilities include temporary toilets, wash facilities, and drinking-water fixtures.  Comply with regulations and health codes for the type, number, location, operation, and maintenance of fixtures and facilities.  Install where facilities ...
	F. Toilets:  Install self-contained toilet units.  Shield toilets to ensure privacy.  Use of pit-type privies will not be permitted.

	3.2 SUPPORT FACILITIES INSTALLATION
	A. Locate field offices, storage sheds, and other temporary construction and support facilities for easy access.
	1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial Completion.  Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptable to the Owner.

	B. Field Offices:  Provide insulated, weathertight temporary offices of sufficient size to accommodate required office personnel at the Project Site.  Keep the office clean and orderly for use for small progress meetings.
	C. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.
	1. Where heat is needed and the permanent building enclosure is not complete, provide temporary enclosures where there is no other provision for containment of heat.  Coordinate enclosure with ventilating and material drying or curing requirements to ...
	2. Close openings through floor or roof decks and horizontal surfaces with load-bearing, wood-framed construction.
	3. Where required make enclosures secure against break-in or out.

	D. Project Identification and Temporary Signs:  Prepare project identification and other signs of size indicated.  Install signs where indicated to inform the public and persons seeking entrance to the Project.  Support on posts or framing of preserva...
	E. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere daily.  Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  Enforce requirements strictly.  Do not hold materials more th...

	3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Except for use of permanent fire protection as soon as available, do not change over from use of temporary security and protection facilities to permanent facilities until Substantial Completion, or longer, as requested by the Architect.
	B. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent facilities, install and maintain temporary fire-protection facilities of the types needed to protect against reasonably predictable and controllable fire losses.  Com...
	1. Locate fire extinguishers where convenient and effective for their intended purpose, but not less than one extinguisher on each floor at or near each usable stairwell.
	2. Store combustible materials in containers in fire-safe locations.
	3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-protection facilities, stairways, and other access routes for fighting fires.  Prohibit smoking in hazardous fire-exposure areas.
	4. Provide supervision of welding operations, combustion-type temporary heating units, and similar sources of fire ignition.

	C. Security Enclosure and Lockup:  Install substantial temporary enclosure of partially completed areas of construction.  Provide locking entrances to prevent unauthorized entrance, vandalism, theft, and similar violations of security.
	1. Storage:  Where materials and equipment must be stored, and are of value or attractive for theft, provide a secure lockup.  Enforce discipline in connection with the installation and release of material to minimize the opportunity for theft and van...

	D. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations, and minimize the possibility that air, waterways, and subsoil might be contamin...

	3.4 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of temporary facilities to essential and intended uses to minimize waste and abuse.
	B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage by freezing temperatures and similar elements.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.
	2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for underground lines.  Protect from damage during excavation operations.

	C. Termination and Removal:  Unless the Architect requests that it be maintained longer, remove each temporary facility when the need has ended, when replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complet...
	1. Materials and facilities that constitute temporary facilities are the Contractor's property.  The Owner reserves the right to take possession of project identification signs.
	2. At Substantial Completion, clean and renovate permanent facilities used during the construction period including, but not limited to, the following:
	a. Replace air filters and clean inside of ductwork and housings.
	b. Replace significantly worn parts and parts subject to unusual operating conditions.
	c. Replace lamps burned out or noticeably dimmed by hours of use.

	3. Coordinate restoration of permanent construction and site with sitework contractor at completion of project.
	4. Restore all area to pre-construction condition.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing the Contractor's selection of products for use in the Project.
	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Submittals" specifies requirements for submittal of the Contractor's Construction Schedule.
	2. Division 1 Section "Substitutions" specifies administrative procedures for handling requests for substitutions made after award of the Contract.


	1.3 DEFINITIONS
	A. Definitions used in this Article are not intended to change the meaning of other terms used in the Contract Documents, such as "specialties," "systems," "structure," "finishes," "accessories," and similar terms.  Such terms are self-explanatory and...
	1. "Products" are items purchased for incorporation in the Work, whether purchased for the Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	2. "Materials" are products substantially shaped, cut, worked, mixed, finished, refined or otherwise fabricated, processed, or installed to form a part of the Work.
	3. "Equipment" is a product with operational parts, whether motorized or manually operated, that requires service connections, such as wiring or piping.


	1.4 QUALITY ASSURANCE
	A. Source Limitations:  To the fullest extent possible, provide products of the same kind from a single source.
	B. Compatibility of Options:  When the Contractor is given the option of selecting between 2 or more products for use on the Project, the product selected shall be compatible with products previously selected, even if previously selected products were...
	C. Nameplates:  Except for required labels and operating data, do not attach or imprint manufacturer's or producer's nameplates or trademarks on exposed surfaces of products that will be exposed to view in occupied spaces or on the exterior.

	1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products according to the manufacturer's recommendations, using means and methods that will prevent damage, deterioration, and loss, including theft.
	1. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding of construction spaces.
	2. Deliver products to the site in an undamaged condition in the manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	3. Inspect products upon delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.
	4. Store products subject to damage by the elements above ground, under cover in a weathertight enclosure, with ventilation adequate to prevent condensation.  Maintain temperature and humidity within range required by manufacturer's instructions.



	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION
	A. General Product Requirements:  Provide products that comply with the Contract Documents that are undamaged and new at the time of installation.
	1. Provide products complete with accessories, trim, finish, safety guards, and other devices and details needed for a complete installation and the intended use and effect.

	B. Product Selection Procedures:  The Contract Documents and governing regulations govern product selection.  Procedures governing product selection include the following:
	1. Proprietary Specification Requirements:  Where Specifications name only a single product or manufacturer, provide the product indicated.  No substitutions will be permitted.
	2. Semiproprietary Specification Requirements:  Where Specifications name 2 or more products or manufacturers, provide 1 of the products indicated.  No substitutions will be permitted.
	3. Nonproprietary Specifications:  When Specifications list products or manufacturers that are available and may be incorporated in the Work, but do not restrict the Contractor to use of these products only, the Contractor may propose any available pr...



	PART 3 -  EXECUTION
	3.1 INSTALLATION OF PRODUCTS
	A. Comply with manufacturer's instructions and recommendations for installation of products in the applications indicated.  Anchor each product securely in place, accurately located and aligned with other Work.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout including, but not limited to, the following:
	1. Inspection procedures.
	2. Project record document submittal.
	3. Operation and maintenance manual submittal.
	4. Submittal of warranties.
	5. Final cleaning.

	B. Closeout requirements for specific construction activities are included in the appropriate Sections in Divisions 2 through 16.

	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for certification of Substantial Completion, complete the following.  List exceptions in the request.
	1. In the Application for Payment that coincides with, or first follows, the date Substantial Completion is claimed, show 100 percent completion for the portion of the Work claimed as substantially complete.
	a. Include supporting documentation for completion as indicated in these Contract Documents and a statement showing an accounting of changes to the Contract Sum.
	b. If 100 percent completion cannot be shown, include a list of incomplete items, the value of incomplete construction, and reasons the Work is not complete.

	2. Advise the Owner of pending insurance changeover requirements.
	3. Submit specific warranties, workmanship bonds, maintenance agreements, final certifications, and similar documents.
	4. Obtain and submit releases enabling the Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	5. Submit record drawings, maintenance manuals, final project photographs, damage or settlement surveys, property surveys, and similar final record information.
	6. Deliver tools, spare parts, extra stock, and similar items.
	7. Complete startup testing of systems and instruction of the Owner's operation and maintenance personnel.  Discontinue and remove temporary facilities from the site, along with mockups, construction tools, and similar elements.
	8. Complete final cleanup requirements, including touchup painting.
	9. Touch up and otherwise repair and restore marred, exposed finishes.

	B. Inspection Procedures:  On receipt of a request for inspection, the Architect will either proceed with inspection or advise the Contractor of unfilled requirements.  The Architect will prepare the Certificate of Substantial Completion following ins...
	1. The Architect will repeat inspection when requested and assured that the Work is substantially complete.
	2. Results of the completed inspection will form the basis of requirements for final acceptance.


	1.4 FINAL ACCEPTANCE
	A. Preliminary Procedures:  Before requesting final inspection for certification of final acceptance and final payment, complete the following.  List exceptions in the request.
	1. Submit the final payment request with releases and supporting documentation not previously submitted and accepted.  Include insurance certificates for products and completed operations where required.
	2. Submit an updated final statement, accounting for final additional changes to the Contract Sum.
	3. Submit a certified copy of the Architect's final inspection list of items to be completed or corrected, endorsed and dated by the Architect.  The certified copy of the list shall state that each item has been completed or otherwise resolved for acc...
	4. Submit final meter readings for utilities, a measured record of stored fuel, and similar data as of the date of Substantial Completion or when the Owner took possession of and assumed responsibility for corresponding elements of the Work.
	5. Submit consent of surety to final payment.
	6. Submit a final liquidated damages settlement statement.
	7. Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	B. Reinspection Procedure:  The Architect will reinspect the Work upon receipt of notice that the Work, including inspection list items from earlier inspections, has been completed, except for items whose completion is delayed under circumstances acce...
	1. Upon completion of reinspection, the Architect will prepare a certificate of final acceptance.  If the Work is incomplete, the Architect will advise the Contractor of Work that is incomplete or of obligations that have not been fulfilled but are re...
	2. If necessary, reinspection will be repeated.


	1.5 RECORD DOCUMENT SUBMITTALS
	A. General:  Do not use record documents for construction purposes.  Protect record documents from deterioration and loss in a secure, fire-resistant location.  Provide access to record documents for the Architect's reference during normal working hours.
	B. Record Drawings:  Maintain a clean, undamaged set of blue or black line white-prints of Contract Drawings and Shop Drawings.  Mark the set to show the actual installation where the installation varies substantially from the Work as originally shown...
	1. Mark record sets with red erasable pencil.  Use other colors to distinguish between variations in separate categories of the Work.
	2. Mark new information that is important to the Owner but was not shown on Contract Drawings or Shop Drawings.
	3. Note related change-order numbers where applicable.
	4. Organize record drawing sheets into manageable sets.  Bind sets with durable-paper cover sheets; print suitable titles, dates, and other identification on the cover of each set.

	C. Record Specifications:  Maintain one complete copy of the Project Manual, including addenda.  Include with the Project Manual one copy of other written construction documents, such as Change Orders and modifications issued in printed form during co...
	1. Mark these documents to show substantial variations in actual Work performed in comparison with the text of the Specifications and modifications.
	2. Give particular attention to substitutions and selection of options and information on concealed construction that cannot otherwise be readily discerned later by direct observation.
	3. Note related record drawing information and Product Data.
	4. Upon completion of the Work, submit record Specifications to the Architect for the Owner's records.

	D. Record Product Data:  Maintain one copy of each Product Data submittal.  Note related Change Orders and markup of record drawings and Specifications.
	1. Mark these documents to show significant variations in actual Work performed in comparison with information submitted.  Include variations in products delivered to the site and from the manufacturer's installation instructions and recommendations.
	2. Give particular attention to concealed products and portions of the Work that cannot otherwise be readily discerned later by direct observation.
	3. Upon completion of markup, submit complete set of record Product Data to the Architect for the Owner's records.

	E. Maintenance Manuals:  Organize operation and maintenance data into suitable sets of manageable size.  Bind properly indexed data in individual, heavy-duty, 2-inch (51-mm), 3-ring, vinyl-covered binders, with pocket folders for folded sheet informat...
	1. Emergency instructions.
	2. Spare parts list.
	3. Copies of warranties.
	4. Wiring diagrams.
	5. Recommended "turn-around" cycles.
	6. Inspection procedures.
	7. Shop Drawings and Product Data.
	8. Fixture lamping schedule.



	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION
	3.1 CLOSEOUT PROCEDURES
	A. Operation and Maintenance Instructions:  Arrange for each Installer of equipment that requires regular maintenance to meet with the Owner's personnel to provide instruction in proper operation and maintenance.  Provide instruction by manufacturer's...
	1. Maintenance manuals.
	2. Record documents.
	3. Cleaning.
	4. Warranties and bonds.
	5. Maintenance agreements and similar continuing commitments.


	3.2 FINAL CLEANING
	A. General:  The General Conditions require general cleaning during construction.  Regular site cleaning is included in Division 1 Section "Construction Facilities and Temporary Controls."
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to the condition expected in a normal, commercial building cleaning and maintenance program.  Comply with manufacturer's instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion.
	a. Remove labels that are not permanent labels.
	b. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other substances that are noticeable vision-obscuring materials.  Replace chipped or broken glass and other damaged transparent materials.
	c. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition, free of stains, films, and similar foreign substances.  Restore reflective surfaces to their original condition.  Leave concrete floors broom clean.  Vacuum carpet...
	d. Wipe surfaces of mechanical and electrical equipment.  Remove excess lubrication and other substances.  Clean plumbing fixtures to a sanitary condition.  Clean light fixtures and lamps.
	e. Clean the site, including landscape development areas, of rubbish, litter, and other foreign substances.  Sweep paved areas broom clean; remove stains, spills, and other foreign deposits.  Rake grounds that are neither paved nor planted to a smooth...


	C. Removal of Protection:  Remove temporary protection and facilities installed for protection of the Work during construction.
	D. Compliance:  Comply with regulations of authorities having jurisdiction and safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on the Owner's property.  Do not discharge volatile, harmful, or danger...
	1. Where extra materials of value remain after completion of associated Work, they become the Owner's property.  Dispose of these materials as directed by the Owner.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for warranties required by the Contract Documents, including manufacturers standard warranties on products and special warranties.
	1. Refer to the General Conditions for terms of the Contractor's period for correction of the Work.

	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Submittals" specifies procedures for submitting warranties.
	2. Division 1 Section "Contract Closeout" specifies contract closeout procedures.
	3. Divisions 2 through 16 Sections for specific requirements for warranties on products and installations specified to be warranted.
	4. Certifications and other commitments and agreements for continuing services to Owner are specified elsewhere in the Contract Documents.

	C. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties do not relieve the Contractor of the warranty on the Work that incorporates the products.  Manufacturer's disclaimers and limitations on product warranti...
	D. Separate Prime Contracts:  Each prime contractor is responsible for warranties related to its own contract.

	1.3 DEFINITIONS
	A. Standard product warranties are preprinted written warranties published by individual manufacturers for particular products and are specifically endorsed by the manufacturer to the Owner.
	B. Special warranties are written warranties required by or incorporated in the Contract Documents, either to extend time limits provided by standard warranties or to provide greater rights for the Owner.

	1.4 WARRANTY REQUIREMENTS
	A. Related Damages and Losses:  When correcting failed or damaged warranted construction, remove and replace construction that has been damaged as a result of such failure or must be removed and replaced to provide access for correction of warranted c...
	B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected by replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated warranty shall be equal to the original warranty with an equitabl...
	C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or rebuild the Work to an acceptable condition complying with requirements of the Contract Documents.  The Contractor is responsible for the cost of replacing...
	D. Owner's Recourse:  Expressed warranties made to the Owner are in addition to implied warranties and shall not limit the duties, obligations, rights, and remedies otherwise available under the law.  Expressed warranty periods shall not be interprete...
	1. Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit selection to products with warranties not in conflict with requirements of the Contract Documents.

	E. Where the Contract Documents require a special warranty, or similar commitment on the Work or part of the Work, the Owner reserves the right to refuse to accept the Work, until the Contractor presents evidence that entities required to countersign ...

	1.5 SUBMITTALS
	A. Submit written warranties to the Architect prior to the date certified for Substantial Completion.  If the Architect's Certificate of Substantial Completion designates a commencement date for warranties other than the date of Substantial Completion...
	1. When a designated portion of the Work is completed and occupied or used by the Owner, by separate agreement with the Contractor during the construction period, submit properly executed warranties to the Architect within 15 days of completion of tha...

	B. When the Contract Documents require the Contractor, or the Contractor and a subcontractor, supplier or manufacturer to execute a special warranty, prepare a written document that contains appropriate terms and identification, ready for execution by...
	C. Prepare a written document utilizing the appropriate form, ready for execution by the Contractor, or by the Contractor, subcontractor, supplier, or manufacturer.  Submit a draft to the Owner, through the Architect, for approval prior to final execu...
	1. Refer to Divisions 2 through 16 Sections for specific content requirements and particular requirements for submitting special warranties.

	D. Form of Submittal:  At Final Completion compile 2 copies of each required warranty properly executed by the Contractor, or by the Contractor, subcontractor, supplier, or manufacturer.  Organize the warranty documents into an orderly sequence based ...
	1. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project title or name, and name of the Contractor.
	2. When warranted construction requires operation and maintenance manuals, provide additional copies of each required warranty, as necessary, for inclusion in each required manual.



	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected items as shown on the documents.
	2. Salvage of existing items to be reused or recycled.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy requirements, and phasing requirements.
	2. Section 015639 "Temporary Tree and Plant Protection" for temporary protection of existing trees and plants that are affected by selective demolition.
	3. Section 017300 "Execution" for cutting and patching procedures.
	4. Section 013516 "Alteration Project Procedures" for general protection and work procedures for alteration projects.
	5. Section 311000 "Site Clearing" for site clearing and removal of above- and below-grade improvements not part of selective demolition.


	1.2 DEFINITIONS
	A. Detach items from existing construction and dispose of them off-site unless indicated to be salvaged or reinstalled.
	B. Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	C. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.

	1.3 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.
	B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be uncovered during demolition remain th...
	1. Carefully salvage in a manner to prevent damage and promptly return to Owner.


	1.4 PREINSTALLATION MEETINGS
	A. Pre-demolition Conference: Conduct conference at Project site.
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structure.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.5 INFORMATIONAL SUBMITTALS
	A. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's partial occupancy of completed Work.

	B. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.6 CLOSEOUT SUBMITTALS
	A. Inventory: Submit a list of items that have been removed and salvaged.

	1.7 FIELD CONDITIONS
	A. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	B. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.


	1.8 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ANSI/ASSP A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Arrange to shut off utilities with utility companies.
	2. Disconnect, demolish HVAC systems, equipment, and components indicated on Drawings to be removed.
	a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug remaining piping with same or compatible piping material.
	b. Equipment to Be Removed: Disconnect and cap services and remove equipment.



	3.3 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	4. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	1. Strengthen or add new supports when required during progress of selective demolition.

	C. Remove temporary barricades and protections where hazards no longer exist.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level. Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	5. Maintain fire watch during and for at least 2 hours after flame-cutting operations.
	6. Maintain adequate ventilation when using cutting torches.
	7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	8. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	9. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	10. Dispose of demolished items and materials promptly.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain and at regular intervals using power-driven saw, and then remove concrete between saw cuts.
	B. Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain, using power-driven saw, and then remove masonry between saw cuts.
	C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and remove.
	D. Resilient Floor Coverings: Remove floor coverings and adhesive according to recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor Coverings."

	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.


	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Aluminum tube handrails with guard rail members as indicated.


	1.3 PERFORMANCE REQUIREMENTS
	A. General: In engineering handrails and railings to withstand structural loads indicated, determine allowable design working stresses of handrail and railing materials based on the following:
	1. Aluminum: AA 30, "Specifications for Aluminum Structures."

	B. Structural Performance of Handrails and Railings: Provide handrails and railings complying with requirements of ASTM E 985 for structural performance, based on testing performed according to ASTM E 894 and ASTM E 935.
	1. Top Rail of Guards: Capable of withstanding the following loads applied as indicated:
	a. Concentrated load of 200 lbf (890 N) applied at any point and in any direction.
	b. Uniform load of 50 lbf/ft. (730 N/m) applied horizontally and concurrently with uniform load of 100 lbf/ft. (1460 N/m) applied vertically downward.
	c. Concentrated and uniform loads above need not be assumed to act concurrently.

	2. Handrails Not Serving As Top Rails: Capable of withstanding the following loads applied as indicated:
	a. Concentrated load of 200 lbf (890 N) applied at any point and in any direction.
	b. Uniform load of 50 lbf/ft. (730 N/m) applied in any direction.
	c. Concentrated and uniform loads above need not be assumed to act concurrently.

	3. Infill Area of Guards: Capable of withstanding a horizontal concentrated load of 200 lbf (890 N) applied to 1 sq. ft. (0.09 sq. m) at any point in system, including panels, intermediate rails, balusters, or other elements composing infill area.
	a. Load above need not be assumed to act concurrently with loads on top rails in determining stress on guard.


	C. Thermal Movements: Provide handrails and railings that allow for thermal movements resulting from the following maximum change (range) in ambient and surface temperatures by preventing buckling, opening of joints, overstressing of components, failu...
	D. Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating metals and other materials from direct contact with incompatible materials.

	1.4 SUBMITTALS
	A. Product Data:  For the following:
	1. Manufacturer's product lines of mechanically connected handrails and railings.
	2. Grout, anchoring cement, and paint products.

	B. Shop Drawings: Show fabrication and installation of handrails and railings.  Include plans, elevations, sections, component details, and attachments to other Work.
	1. For installed handrails and railings indicated to comply with design loads, include structural analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	C. Qualification Data: For firms and persons specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners...
	D. Product Test Reports: From a qualified testing agency indicating products comply with requirements, based on comprehensive testing of current products.

	1.5 QUALITY ASSURANCE
	A. Testing Agency Qualifications: An independent testing agency with the experience and capability to conduct the testing indicated, as documented according to ASTM E 548.
	B. Source Limitations: Obtain each type of handrail and railing through one source from a single manufacturer.
	C. Welding: Qualified procedures and personnel according to the following:
	1. AWS D1.1 “Structural Welding Code – Steel”.
	2. Certify that each welder has passed AWS qualification tests.


	1.6 PROJECT CONDITIONS
	A. Field Measurements: Verify handrail and railing dimensions by field measurements before fabrication and indicate measurements on Shop Drawings.  Coordinate fabrication schedule with construction progress to avoid delaying the Work.

	1.7 COORDINATION
	A. Coordinate installation of anchorages for handrails and railings.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be emb...

	1.8 SCHEDULING
	A. Schedule installation so handrails and railings are mounted only on completed walls.  Do not support temporarily by any means that does not satisfy structural performance requirements.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Available Manufacturers: Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1. Aluminum Tube Railings:
	a. Alumaguard.
	b. Aluminum Tube Railings, Inc.
	c. Braun: J.G. Braun Co.
	d. Superior Aluminum Products, Inc.



	2.2 METALS
	A. General: Provide metal free from pitting, seam marks, roller marks, stains, discolorations, and other imperfections where exposed to view on finished units.
	B. Aluminum: Alloy and temper recommended by aluminum producer and finisher for type of use and finish indicated, and with not less than the strength and durability properties of alloy and temper designated below for each aluminum form required.
	1. Extruded Bar and Tube: ASTM B 221 (ASTM B 221M), alloy 6063-T5/T52.
	2. Extruded Structural Pipe and Tube: ASTM B 429, alloy 6063-T6.
	3. Castings: ASTM B 26/B 26M, alloy A356-T6.

	C. Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as supported rails, unless otherwise indicated.

	2.3 WELDING MATERIALS, FASTENERS, AND ANCHORS
	A. Welding Electrodes and Filler Metal: Provide type and alloy of filler metal and electrodes as recommended by producer of metal to be welded and as required for color match, strength, and compatibility in fabricated items.
	B. Fasteners for Anchoring Handrails and Railings to Other Construction: Select fasteners of type, grade, and class required to produce connections suitable for anchoring handrails and railings to other types of construction indicated and capable of w...
	1. For aluminum handrails and railings, use fasteners fabricated from Type 304 or Type 316 stainless steel.

	C. Fasteners for Interconnecting Handrail and Railing Components: Use fasteners fabricated from same basic metal as fastened metal, unless otherwise indicated.  Do not use metals that are corrosive or incompatible with materials joined.
	1. Provide concealed fasteners for interconnecting handrail and railing components and for attaching them to other work, unless otherwise indicated.
	2. Provide Phillips flat-head machine screws for exposed fasteners, unless otherwise indicated.

	D. Cast-in-Place and Postinstalled Anchors:  Anchors of type indicated below, fabricated from corrosion-resistant materials with capability to sustain, without failure, a load equal to six times the load imposed when installed in unit masonry and equa...
	1. Cast-in-place anchors.
	2. Chemical anchors.
	3. Expansion anchors.


	2.4 GROUT AND ANCHORING CEMENT
	A. Nonshrink, Nonmetallic Grout: Premixed, factory-packaged, nonstaining, noncorrosive, nongaseous grout complying with ASTM C 1107.  Provide grout specifically recommended by manufacturer for interior and exterior applications.
	B. Erosion-Resistant Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion cement formulation for mixing with water at Project site to create pourable anchoring, patching, and grouting compound.  Provide formulatio...

	2.5 FABRICATION
	A. General: Fabricate aluminum handrails and steel guard railings to comply with requirements indicated for design, dimensions, member sizes and spacing, details, finish, and anchorage, but not less than that required to support structural loads.
	B. Assemble handrails and railings in the shop to greatest extent possible to minimize field splicing and assembly.  Disassemble units only as necessary for shipping and handling limitations.  Clearly mark units for reassembly and coordinated installa...
	C. Form changes in direction of railing members as follows:
	1. By bending.
	2. By inserting prefabricated flush-elbow fittings.

	D. Form simple and compound curves by bending members in jigs to produce uniform curvature for each repetitive configuration required; maintain cylindrical cross section of member throughout entire bend without buckling, twisting, cracking, or otherwi...
	E. Welded Connections: Fabricate guard railings for connecting members by welding.  Cope components at perpendicular and skew connections to provide close fit, or use fittings designed for this purpose.  Weld connections continuously to comply with th...
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove flux immediately.
	4. At exposed connections, finish exposed surfaces smooth and blended so no roughness shows after finishing and welded surface matches contours of adjoining surfaces.

	F. Nonwelded Connections: Fabricate aluminum handrails by connecting members with concealed mechanical fasteners and fittings, unless otherwise indicated.  Fabricate members and fittings to produce flush, smooth, rigid, hairline joints.
	1. Fabricate splice joints for field connection using an epoxy structural adhesive where this is manufacturer's standard splicing method.

	G. Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings, and anchors to interconnect handrail and railing members to other work, unless otherwise indicated.
	H. Provide inserts and other anchorage devices for connecting handrails and railings to concrete, masonry work or decking.  Fabricate anchorage devices capable of withstanding loads imposed by handrails and railings.  Coordinate anchorage devices with...
	I. For railing posts set in concrete, provide preset sleeves of steel not less than 6 inches (150 mm) long with inside dimensions not less than 1/2 inch (12 mm) greater than outside dimensions of post, and steel plate forming bottom closure.
	J. Shear and punch metals cleanly and accurately.  Remove burrs from exposed cut edges.
	K. Ease exposed edges to a radius of approximately 1/32 inch (1 mm), unless otherwise indicated.  Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing the Work.
	L. Cut, reinforce, drill, and tap components, as indicated, to receive finish hardware, screws, and similar items.
	M. Close exposed ends of handrail and railing members with prefabricated end fittings.
	N. Provide wall returns at ends of wall-mounted handrails, unless otherwise indicated.  Close ends of returns, unless clearance between end of railing and wall is 1/4 inch (6 mm) or less.

	2.6 FINISHES, GENERAL
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Provide exposed fasteners with finish matching appearance, including color and texture, of handrails and railings.

	2.7 ALUMINUM FINISHES
	A. Finish designations prefixed by AA comply with system established by the Aluminum Association for designating aluminum finishes.
	B. Class II, Clear Anodic Finish: AA-M12C22A31 (Mechanical Finish: nonspecular as fabricated; Chemical Finish: etched, medium matte; Anodic Coating: Architectural Class II, clear coating 0.010 mm or thicker) complying with AAMA 607.1.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Fit exposed connections together to form tight, hairline joints.
	B. Perform cutting, drilling, and fitting required to install handrails and railings.  Set handrails and railings accurately in location, alignment, and elevation; measured from established lines and levels and free from rack.
	1. Do not weld, cut, or abrade surfaces of handrail and railing components that have been coated or finished after fabrication and that are intended for field connection by mechanical or other means without further cutting or fitting.
	2. Set posts plumb within a tolerance of 1/16 inch in 3 feet (2 mm in 1 m).
	3. Align rails so variations from level for horizontal members and from parallel with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet (5 mm in 3 m).

	C. Corrosion Protection: Coat concealed surfaces of aluminum that will be in contact with grout, concrete, masonry, wood, or dissimilar metals with a heavy coat of bituminous paint.
	D. Adjust handrails and railings before anchoring to ensure matching alignment at abutting joints.  Space posts at interval indicated, but not less than that required by structural loads.
	E. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for securing handrails and railings and for properly transferring loads to in-place construction.

	3.2 RAILING CONNECTIONS
	A. Nonwelded Connections: Use mechanical or adhesive joints for permanently connecting railing components.  Use wood blocks and padding to prevent damage to railing members and fittings.  Seal recessed holes of exposed locking screws using plastic cem...
	B. Welded Connections: Use fully welded joints for permanently connecting railing components.  Comply with requirements for welded connections in "Fabrication" Article whether welding is performed in the shop or in the field.

	3.3 ANCHORING POSTS
	A. Use aluminum pipe sleeves preset and anchored into concrete for installing posts.  After posts have been inserted into sleeves, fill annular space between post and sleeve with the following anchoring material, mixed and placed to comply with anchor...
	B. Form or core-drill holes not less than 5 inches (125 mm) deep and 3/4 inch (20 mm) larger than OD of post for installing posts in concrete.  Clean holes of loose material, insert posts, and fill annular space between post and concrete with the foll...
	1. Nonshrink, nonmetallic grout.

	C. Leave anchorage joint exposed; wipe off surplus anchoring material; and leave 1/8-inch (3-mm) build-up, sloped away from post.

	3.4 ANCHORING RAILING ENDS
	A. Anchor railing ends into concrete and masonry with round flanges connected to railing ends and anchored into wall construction with post installed anchors and bolts.

	3.5 ATTACHING HANDRAILS TO WALLS
	A. Attach handrails to wall with wall brackets.  Provide bracket with 1-1/2-inch (38-mm) clearance from inside face of handrail and finished wall surface.
	B. Locate brackets as indicated or, if not indicated, at spacing required to support structural loads.
	C. Secure wall brackets to building construction as follows:
	1. For concrete and solid masonry anchorage, use drilled-in expansion shields and hanger or lag bolts.


	3.6 CLEANING
	A. Clean aluminum and stainless steel by washing thoroughly with clean water and soap and rinsing with clean water.

	3.7 PROTECTION
	A. Protect finishes of handrails and railings from damage during construction period with temporary protective coverings approved by railing manufacturer.  Remove protective coverings at the time of Substantial Completion.
	B. Restore finishes damaged during installation and construction period so no evidence remains of correction work.  Return items that cannot be refinished in the field to the shop; make required alterations and refinish entire unit, or provide new units.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Framing with dimension lumber.
	2. Wood furring, grounds, nailers, and blocking.
	3. Plywood panels.


	1.3 SUBMITTALS
	A. General:  Submit each item in this Article according to the Conditions of the Contract and Division 1 Specification Sections.
	B. Wood treatment data as follows, including chemical treatment manufacturer's instructions for handling, storing, installing, and finishing treated materials:
	1. For each type of preservative-treated wood product, include certification by treating plant stating type of preservative solution and pressure process used, net amount of preservative retained, and compliance with applicable standards.
	2. For waterborne-treated products, include statement that moisture content of treated materials was reduced to levels indicated before shipment to Project site.

	C. Warranty of chemical treatment manufacturer for each type of treatment.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Keep materials under cover and dry.  Protect from weather and contact with damp or wet surfaces.  Stack lumber, plywood, and other panels.  Provide for air circulation within and around stacks and under temporary coverings.
	1. For lumber and plywood pressure treated with waterborne chemicals, place spacers between each bundle to provide air circulation.



	PART 2 -  PRODUCTS
	2.1 LUMBER, GENERAL
	A. Lumber Standards:  Comply with DOC PS 20, "American Softwood Lumber Standard," and with applicable grading rules of inspection agencies certified by American Lumber Standards Committee's (ALSC) Board of Review.
	B. Inspection Agencies:  Inspection agencies, and the abbreviations used to reference them, include the following:
	1. NELMA - Northeastern Lumber Manufacturers Association.
	2. SPIB - Southern Pine Inspection Bureau.
	3. WCLIB - West Coast Lumber Inspection Bureau.
	4. WWPA - Western Wood Products Association.

	C. Grade Stamps:  Provide lumber with each piece factory marked with grade stamp of inspection agency evidencing compliance with grading rule requirements and identifying grading agency, grade, species, moisture content at time of surfacing, and mill.
	1. For exposed lumber, furnish pieces with grade stamps applied to ends or back of each piece.

	D. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.
	1. Provide dressed lumber, S4S, unless otherwise indicated.
	2. Provide dry lumber with 19 percent maximum moisture content at time of dressing for 2-inch nominal (38-mm actual) thickness or less, unless otherwise indicated.


	2.2 WOOD-PRESERVATIVE-TREATED MATERIALS
	A. General:  Where lumber or plywood is indicated as preservative treated or is specified to be treated, comply with applicable requirements of AWPA C2 (lumber) and AWPA C9 (plywood).  Mark each treated item with the Quality Mark Requirements of an in...
	1. Do not use chemicals containing chromium or arsenic.
	a. Chemical shall be Amine (ACQ)

	2. For exposed items indicated to receive stained finish, use chemical formulations that do not bleed through, contain colorants, or otherwise adversely affect finishes.

	B. Pressure treat aboveground items with waterborne preservatives to a minimum retention of 0.25 lb/cu. ft. (4.0 kg/cu. m).  After treatment, kiln-dry lumber and plywood to a maximum moisture content of 19 and 15 percent, respectively.  Treat indicate...
	1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in connection with roofing, flashing, vapor barriers, and waterproofing.
	2. Wood sills, sleepers, blocking, furring, stripping, and similar concealed members in contact with masonry or concrete.
	3. Wood framing members less than 18 inches (460 mm) above grade.
	4. Wood floor plates installed over concrete slabs directly in contact with earth.

	C. Pressure treat wood members in contact with ground or freshwater with waterborne preservatives to a minimum retention of 0.40 lb/cu. ft. (6.4 kg/cu. m).

	2.3 DIMENSION LUMBER
	A. General:  Provide dimension lumber of grades indicated according to the ALSC National Grading Rule (NGR) provisions of the inspection agency indicated.
	B. All framing lumber for use in the exterior walls, interior bearing partition and floor joists shall have a fiber stress certification of 1200 psi.  All lumber delivered to the project shall be stamped with the grade of fiber stress rating.

	2.4 MISCELLANEOUS LUMBER
	A. General:  Provide lumber for support or attachment of other construction, including rooftop equipment curbs and support bases, cant strips, bucks, nailers, blocking, furring, grounds, stripping, and similar members.
	B. Fabricate miscellaneous lumber from dimension lumber of sizes indicated and into shapes shown.
	C. Moisture Content:  19 percent maximum for lumber items are not specified to receive wood preservative treatment.
	D. Grade:  For miscellaneous lumber sizes, provide No. 3 or Standard grade lumber per ALSC's NGRs of any species.  For board-size lumber, provide No. 3 Common grade per NELMA, NLGA, or WWPA; No. 2 grade per SPIB; or Standard grade per NLGA, WCLIB or W...

	2.5 WOOD-BASED STRUCTURAL-USE PANELS
	A. Structural-Use Panel Standards:  Provide either all-veneer, mat-formed, or composite panels complying with DOC PS 2, "Performance Standard for Wood-Based Structural-Use Panels," unless otherwise indicated.  Provide plywood panels complying with DOC...
	B. Trademark:  Factory mark structural-use panels with APA trademark evidencing compliance with grade requirements.
	1. Span Ratings:  Provide panels with span ratings required to meet "Code Plus" provisions of APA Form No. E30, "APA Design/Construction Guide:  Residential & Commercial."

	C. Miscellaneous Concealed Panels:  APA-rated sheathing, Exposure 1, span rating to suit framing in each location.
	D. Plywood Backing Panels:  For mounting electrical or telephone equipment, provide thirty (30) fire-retardant-treated plywood panels with grade, C-D Plugged Exposure 1, in thickness indicated or, if not otherwise indicated, not less than 15/32 inch (...

	2.6 FASTENERS
	A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this Article for material and manufacture.
	1. Where miscellaneous carpentry is exposed to weather, in ground contact, or in area of high relative humidity, provide fasteners with a hot-dip zinc coating per ASTM A 153 or of Type 304 stainless steel.

	B. Nails, Wire, Brads, and Staples:  FS FF-N-105.
	C. Power-Driven Fasteners:  CABO NER-272.
	D. Bolts:  Steel bolts complying with ASTM A 307, Grade A (ASTM F 568, Property Class 4.6); with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Discard units of material with defects that impair quality of carpentry and that are too small to use with minimum number of joints or optimum joint arrangement.
	B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.
	C. Fit carpentry to other construction; scribe and cope as required for accurate fit.  Correlate location of furring, nailers, blocking, grounds, and similar supports to allow attachment of other construction.
	D. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated lumber and plywood.
	E. Securely attach carpentry work as indicated and according to applicable codes and recognized standards.
	F. Countersink nail heads on exposed carpentry work and fill holes with wood filler.
	G. Use fasteners of appropriate type and length.  Predrill members when necessary to avoid splitting wood.

	3.2 WOOD GROUNDS, NAILERS, BLOCKING, AND SLEEPERS
	A. Install where shown and where required for screeding or attaching other work.  Cut and shape to required size.  Coordinate locations with other work involved.
	B. Attach to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, unless otherwise indicated.
	C. Install all required blocking for: pay phones, toilet accessories, signs, lockers, projection screens, appliances, detention equipment, acoustical wall panels, louvers, window casework, window shades, clocks, and any other items requiring wood bloc...

	3.3 INSTALLATION OF STRUCTURAL-USE PANELS
	A. General: Comply with applicable recommendations contained in APA Form No. E30, “APA Design/Construction Guide: Residential & Commercial," for types of structural-use panels and applications indicated.
	1. Comply with “Code Plus” provisions of the above referenced guide.
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	1.1       RELATED DOCUMENTS
	a.  Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.
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