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TOWNSHIP OF EVESHAM 
BURLINGTON COUNTY,  

NEW JERSEY 
 

NOTICE TO BID 
 

 
SEALED BIDS WILL BE RECEIVED BY THE TOWNSHIP OF EVESHAM FOR: 
 
CENTER FOR THE ARTS SITE IMPROVEMENTS (RE-BID) 
 
And will be opened and read in public at the Municipal Complex, 984 Tuckerton Road, Marlton, 
Burlington County, New Jersey  08053, on Tuesday, October 6, 2026, at 10:00 AM, prevailing time, in 
Conference Room B #208. 
 
Bid forms, contracts and specifications are available by contacting Remington & Vernick Engineers.  
Contact shall be made by phone or by email to make bid purchase arrangements.  At 856 795 9595 or by 
submitting RVEbidinterest@rve.com. 
 
Electronic download link for copies of the bid forms, contracts and specifications may be obtained from 
said Remington and Vernick Engineers, by prospective bidders upon request, upon payment of the sum of 
$50.00 for each set.  Should interested bidders not have the ability to handle electronic download sets, a 
set may be arranged to be sent overnight by calling 856 795 9595.   
 
NO BIDS ARE TO BE PICKED UP AT THE ENGINEER’S OFFICE OR AT THE 
MUNICIPALITY OFFICES. 
 
PAYMENT MUST BE RECEIVED PRIOR TO OBTAINING SAID SPECIFICATIONS. 
 
NO BIDS ARE TO BE DROPPED OFF AT THE ENGINEER’S OFFICE. 
 
The Township of Evesham reserves the right to consider the bids for sixty (60) days after the receipt 
thereof, and further reserves the right to reject any or all bids, either in whole or in part and also to waive 
any informality in any and make such awards or take action as may be in the best interest of the Township 
of Evesham, in accordance with applicable law. 
 
Bids must be on the bid form prepared by Remington & Vernick Engineers, in the manner designated 
therein and required by the specifications, must be enclosed in sealed envelopes bearing the name and 
address of the bidder on the outside and also bearing on the outside reference to the particular work bid 
upon.  It is the bidder's responsibility to see that bids are presented to the Township no later than, or prior 
to, the hour designated and at the place designated. Bids may be hand delivered or mailed; however, the 
Township disclaims any responsibility for bids forwarded by regular or overnight mail. If the bid is sent 
by overnight mail, the project name must also appear on the outside of the delivery company envelope.  
Absent an immediate and legally cognizable explanation for a late bid, bids received after the designated 
time and date will be returned unopened. Said bids shall be addressed to Rebecca Andrews, Township 
Clerk and shall be delivered on or before the hour named above to the Clerk’s Office, Room 201.  
 
Each bid shall be accompanied by a certified check, cashier’s check or bid bond duly executed by the 
bidder as principal and having as surety thereon a surety company approved by the Township of Evesham 
in an amount not less than ten percent (10%) but in no case in excess of $20,000.00 of the amount bid.  
Any such bid bond shall be without endorsement or conditions.  Bid shall also be accompanied by a 
certificate letter from a surety company stating that it will provide the bidder with the completion bond. 
 

mailto:RVEbidinterest@rve.com


The award of the contract shall be made subject to the necessary moneys to do the work being provided 
by the Township of Evesham in a lawful manner.  The contract to be executed by the successful bidder 
will provide that it shall not become effective until the necessary moneys to do the work have been 
provided by the Township of Evesham in a lawful manner.  The award shall further be subjected to the 
securing of necessary State, Federal or Local permits governing the work. 
 
Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 et seq., N.J.A.C. 17:27 
(Affirmative Action), N.J.S.A. 34:11-56.25 et seq.(New Jersey Prevailing Wage Act), and Americans 
with Disabilities Act of 1990 (42 U.S.C. S12101, et seq.). 
 
The contractor is further notified that he must comply with N.J.S.A. 52:25-24.2, and submit a Disclosure 
Statement listing stockholders with his bid. 
  
The contractor is further notified that he must comply with N.J.S.A. 34:11-56.48 et seq. Public Works 
Contractor Registration Act and he and any subcontractors must be registered in accordance with the act. 
 
The contractor is also further notified that he must comply with N.J.S.A. 52:32-44 and submit proof of 
business registration and submit proof of business registration for any named subcontractors in  
accordance with the act. 
 

By Order of Rebecca Andrews, Township Clerk 
Township of Evesham 

 
Dated:  September 25, 2026 
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PROPOSAL SECTION 
 

BID DOCUMENT SUBMISSION CHECKLIST 
 

     Township of Evesham    
(Name of Local Contracting Unit) 

 
Center for the Arts Site Improvements (Re-Bid)    03-13-T-291    

        (Name of Project)           (Project or Bid Number) 
 
A. Failure to submit the following documents is a mandatory cause for the bid to be rejected. 

(N.J.S.A. 40A:11-23.2) 
 

Required with                   Initial Each Item 
Submission of Bid              Submitted with Bid 
(Owner’s checkmarks)                 (Bidder’s Initials) 

 
X 

 
Bidder’s acknowledgement of receipt of any notice(s) or revision(s) or 
addenda to an advertisement, specifications or bid document(s)  

 

 
X 

 
A statement of ownership disclosure, pursuant to N.J.S.A. 52:25-24.2 
(Stockholders Statement) 

 

 
X 

 
A listing of subcontractors as required by N.J.S.A. 40A:11-16 
(Subcontractor’s Declaration) 

 

 
X 

 
A bid guarantee as required by N.J.S.A. 40A:11-21 (Bid Bond, Certified 
Check or Cashier’s Check) 

 

 
X 

 
A certificate from a surety company, pursuant to N.J.S.A. 40A:11-22 
(Consent of Surety) 

 

 
B. Failure to submit the following documents may be a cause for the bid to be rejected. 

(N.J.S.A. 40A:11-23.1b.) 
     

Required with                         Initial Each Item 
Submission of Bid                    Submitted with Bid 
(Owner’s checkmarks)                      (Bidder’s Initials) 
 

X 
 
Public Works Contractor Registration Form 

 
 

 
X 

 
New Jersey “Business Registration Certificate” Form 

 

 
X 

 
Background Questionnaire 

 

 
X 

 
Debarred List Affidavit 

 

 
X 

 
Submission of a Non-Collusion Affidavit (this form must be notarized) 

 

 
X 

 
Affirmative Action Requirements 
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X 

 
Bidder Certificate showing ability to perform contract, pursuant to N.J.S.A. 
40A:11-20 

 

 
 

 
Disclosure of Investment Activities in Iran, pursuant to P.L. 2012, c. 25. 

 

  
Prohibited Russia-Belarus Activities pursuant to P.L. 2022, c. 3. 

 

 Certification on Non-Debarment for Federal Government Contracts Form, 
pursuant to N.J.S.A. 52:32-44.1 

 

 Lowest Bidder Prevailing Wage Certification pursuant to N.J.S.A. 34:11-
56.25, et seq., N.J.A.C. 12.60-9.1 

 

 
X 

 
Bid Form 

 

X Project Labor Agreement 

 

  
   

C. Owner’s Statement with respect to N.J.S.A. 40:11-23.1c:  See technical specifications whether 
uniformed law enforcement officers will or will not be required for traffic control. 

 
D. SIGNATURE:  The undersigned hereby acknowledges and has submitted the above-listed 

requirements. 
 

Name of Bidder:  
 

By Authorized Representative:  
 

Signature:  
 

Print Name and Title:  
 

Date:  
 

Company Name:  
 

Mailing Address:  
 

Physical Address:  
 

Phone Number:  
 

Fax Number:  
 

E-Mail:  
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ACKNOWLEDGEMENT OF RECEIPT OF CHANGES TO BID DOCUMENTS FORM 
 

   Township of Evesham    
(Name of Local Contracting Unit) 

 
Center for the Arts Site Improvements (Re-Bid)    03-13-T-291    
(Name of Project)             (Project or Bid number) 
 
Pursuant to N.J.S.A. 40A:11-23.1a., the undersigned bidder hereby acknowledges receipt of the following 
notices, revisions, or addenda to the bid advertisement, specifications or bid documents.  By indicating 
date of receipt, bidder acknowledges the submitted bid takes into account the provisions of the notice, 
revision or addendum.  Note that the local unit’s record of notice to bidders shall take precedence and that 
failure to include provisions of changes in a bid proposal may be subject for rejection of the bid. 
 

Local Unit Reference Number 
Or Title of Addendum/Revision 

How Received 
(mail, fax, 
pick-up, etc.) 

Date 
Received 

Bidder’s 
Initials 

Notice, Revision or 
Addenda No. 
 

Title or Description 
 
 
 
 

   

     
     
     
     
     
     
     
     

 
Acknowledged by bidder: 
 
Name of Bidder:             
 
By Authorized Representative:             
 
Signature:              
 
Printed Name and Title:            
 
Date:               
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STATEMENT OF OWNERSHIP DISCLOSURE 
N.J.S.A. 52:25-24.2 (P.L. 1977, c.33, as amended by P.L. 2016, c.43) 

 
This statement shall be completed, certified to, and included with all bid and proposal submissions. 
 Failure to submit the required information may cause automatic rejection of the bid or proposal. 

 
Name of Organization:  
 
Organization Address:  
 
  
 
Part I Check the box that represents the type of business organization: 
☐         Sole Proprietorship (skip Parts II and III, execute certification in Part IV) 
 
☐         Non-Profit Corporation (skip Parts II and III, execute certification in Part IV) 
 
☐         For-Profit Corporation (any type)   
 
☐         Limited Liability Company (LLC)   
 
☐         Partnership 
 
☐         Limited Partnership 
 
☐         Limited Liability Partnership (LLP) 
 
☐         Other (be specific): (Click or tap to enter text) 
 
Part II 
 
☐ The list below contains the names and addresses of all stockholders in the corporation who own 

10 percent or more of its stock, of any class, or of all individual partners in the partnership who 
own a 10 percent or greater interest therein, or of all members in the limited liability company 
who own a 10 percent or greater interest therein, as the case may be. 
 (COMPLETE THE LIST BELOW IN THIS SECTION) 

  
     OR 
☐ No one stockholder in the corporation owns 10 percent or more of its stock, of any class, or no 

individual partner in the partnership owns a 10 percent or greater interest therein, or no member 
in the limited liability company owns a 10 percent or greater interest therein, as the case may be.  
 (SKIP TO PART IV)
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(Please attach additional sheets if more space is needed): 
  
Name of Individual or Business Entity Address 

  

  

  

  

 
Part III DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS, 
PARTNERS OR LLC MEMBERS LISTED IN PART II 
 
If a bidder has a direct or indirect parent entity which is publicly traded, and any person holds a 10 
percent or greater beneficial interest in the publicly traded parent entity as of the last annual federal 
Security and Exchange Commission (SEC) or foreign equivalent filing, ownership disclosure can be 
met by providing links to the website(s) containing the last annual filing(s) with the federal Securities and 
Exchange Commission (or foreign equivalent) that contain the name and address of each person holding a 
10% or greater beneficial interest in the publicly traded parent entity, along with the relevant page numbers 
of the filing(s) that contain the information on each such person.  Attach additional sheets if more space 
is needed. 

 
Website (URL) containing the last annual SEC (or foreign equivalent) filing Page #’s 

  
  
  

 
Please list the names and addresses of each stockholder, partner or member owning a 10 percent or greater 
interest in any corresponding corporation, partnership and/or limited liability company (LLC) listed in Part 
II other than for any publicly traded parent entities referenced above.  The disclosure shall be 
continued until names and addresses of every noncorporate stockholder, and individual partner, and 
member exceeding the 10 percent ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has been 
listed. Attach additional sheets if more space is needed. 
 

Stockholder/Partner/Member and 
Corresponding Entity Listed in Part II 

Address 
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Part IV    Certification 
 
I, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments 
thereto to the best of my knowledge are true and complete. I acknowledge: that I am authorized to execute 
this certification on behalf of the bidder/proposer; that the <name of contracting unit> is relying on the 
information contained herein and that I am under a continuing obligation from the date of this certification 
through the completion of any contracts with <type of contracting unit> to notify the <type of contracting 
unit> in writing of any changes to the information contained herein; that I am aware that it is a criminal 
offense to make a false statement or misrepresentation in this certification, and if I do so, I am subject to 
criminal prosecution under the law and that it will constitute a material breach of my agreement(s) with the, 
permitting the <type of contracting unit> to declare any contract(s) resulting from this certification void and 
unenforceable. 
 
 

Full Name (Print):  Title:  

Signature:   Date:  

  
SUBCONTRACTOR DECLARATION 

 
 Each bidder shall set forth in the bid the names, addresses and license number (when required) of 
each subcontractor for the furnishing of plumbing, and gas fitting and all kindred work, and of the steam 
power plants, steam and hot water heating and ventilating and refrigeration apparatus and all kindred work, 
steam power plants and kindred work, and electrical work, including any electrical power plants, tele-data, 
fire alarm, or security system, and structural steel and ornamental iron work, if any, for the construction, 
alteration or repair of any public buildings.   
 
 A general contractor that intends to utilize a specific subcontractor to perform work in one or more of 
the specialty trade categories shall provide the required information with regard to that subcontractor in the 
appropriate space for each specialty trade category applicable to the contract. 
 
 Whenever a bid sets forth more than one subcontractor for any of the categories listed below, the 
bidder shall submit to the contracting unit a certificate signed by the bidder listing each subcontractor 
named in the bid for that category. The certificate shall set forth the scope of work, goods and services for 
which the subcontractor has submitted a price quote and which the bidder has agreed to award to each 
subcontractor should the bidder be awarded the contract. The certificate shall be submitted to the 
contracting unit simultaneously with the list of the subcontractors. The certificate may take the form of a 
single certificate listing all subcontractors or, alternatively, a separate certificate may be submitted for 
each subcontractor. If a bidder does not submit a certificate or certificates to the contracting unit, the 
contracting unit shall award the contract to the next lowest responsible bidder.  
 
 All bidders seeking to perform plumbing work on a publicly bid contract are required to comply with 
N.J.S.A. 45:14C-2 and N.J.A.C. 13:32-1.3.  These provisions require that plumbing work on such contract 
may only be performed by an entity in which a licensed master plumber owns not less than 10% of the issued 
and outstanding shares of stock in the corporation, or not less than 10% of the capital of the partnership, or 
not less than 10% of the ownership of any other firm or legal entity.  Accordingly, if a bidder intends to 
perform plumbing work on a publicly bid contract with its own employees or by the bidder himself, a master 
plumber must possess an ownership interest that complies with N.J.S.A. 45:14C-2 and N.J.A.C. 13:32-1.3 in 
the entity submitting the bid.  Alternately, if a bidder intends to perform such work through a subcontractor, a 
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master plumber must possess an ownership interest that complies with N.J.S.A. 45:14C-2 and N.J.A.C. 
13:32-1.3 in the subcontractor. 
 
 There shall be submitted proof that each subcontractor is qualified in accordance with the rules and 
regulations of the State of New Jersey when such rules and regulations exist. 
 
 A general contractor that intends to perform work in one or more of the specialty trade categories 
through the use of its own employees or the general contractor himself rather than through the utilization of a 
subcontractor shall write the word “IN-HOUSE” next to each applicable category and then insert the name, 
and license number where required, of each such employee of the general contractor or the general contractor 
himself in the appropriate spaces for each specialty trade category applicable to the contract. 
 
 If the contract does not involve any of the specialty trade categories below, please insert the word 
“NONE” in each appropriate space provided. 
 
Plumbing Work:  
 
Name                                                                                                                Phone #       
Address               
License Number:               
 
Gas Fitting and All Kindred Work:  
 
Name                                                                                                                Phone #       
Address               
License Number:            
Certification Number (for Medical Gas Piping Installation):          
 
Steam Power Plants, Steam and Hot Water Heating and Ventilating and Refrigeration Apparatus and all 
Kindred Work: 
 
Name                                                                                                               Phone #      
Address               
License Number:            
 
Electrical Work, including any Electrical Power Plants: 
 
Name                                                                                                                Phone #     
Address              
License Number:             
 
Tele-data Systems:  
 
Name                                                                                                                Phone #     
Address               
License Number:            
Telecommunications Exemption (Provide copy of letter and ID card) Number:     
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Fire Alarm Systems:  
 
Name                                                                                                               Phone #      
Address               
License Number:            
Fire Protection Equipment Business or Fire Protection Contractor Business Permit Number:    
 
Security Systems: 
 
Name                                                                                                               Phone #     
Address               
License Number:            
 
Structural Steel and Ornamental Iron Work: 
 
Name                                                                                                               Phone #      
Address               
License Number: Not Applicable 
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BID SECURITY 
 
 
Attach bid bond, cashier’s check or certified check in the amount of 10% of the bid, but not in excess of 
$20,000.00.
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CONSENT OF SURETY 
 
Attach Consent of Surety from a Surety Company, meeting the requirements described herein, stating that 
if the bidder is awarded the contract that the surety company will supply the bonds for the contract. 
 
1. Must be an irrevocable, unconditional commitment by the surety to issue on behalf of the bidder the 

bond or bonds set forth in the contract documents upon award of the project in the full amounts 
specified. 

2. Must include all bonds required by the contract documents i.e. performance, labor and material 
payment, maintenance, environmental, etc. 

3. Certificate (Consent) of Surety is not waivable and will be considered a material defect resulting in 
rejection of bid if omitted from bid package. 

4. Must not contain any provision that would serve to limit the surety’s liability to the “spread to 
second” bidder in the event the bidder fails to enter into a contract upon award. 

 
 Sample wording is as shown below: 
 

CONSENT OF SURETY 
KNOW ALL MEN BY THESE PRESENTS, that for and consideration of the sum of $________, lawful 
money of the United States of America, the receipt whereof is hereby acknowledged, paid the 
undersigned, and for other 

  
 
____________________________________________________________________ Insurance Company,  
    (Name) 
_____________________________________________________________________________________ 
      (Address) 
 
valuable consideration, the existing under the laws of the State of New Jersey and licensed to do business 
in the State of New Jersey certifies and agrees, that if the contract for (Contracting Agency) ___________ 
for: (Project)    is awarded to (Bidder)       
the undersigned will execute the bond or bonds as required of the contract documents and will become 
Surety in the full amount set forth in the contract documents for the faithful performance of all obligations 
of the Bidder, provided however, that this commitment shall expire sixty (60) days from the bid opening, 
unless agreed upon by Bidder, Owner and Surety to be extended. 
        
Signed, sealed and dated this ______________ day of ___________________________ , 20__________  

                Insurance Company 
  (Name) 
 
      By         
         (Name) 

      Attorney in Fact 
 
(To be accompanied by the usual proof of Authority of Officers of officers of the Surety Company to 
execute same) 
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PUBLIC WORKS CONTRACTOR REGISTRATION FORM 
 

N.J.S.A. 34:11-56.48 requires that contractors and subcontractors, be registered with the New Jersey 
Department of Labor, Division of Wage and Hour Compliance.  The definition in the law is as follows: 
 
“Contractor means a person, partnership, association, joint stock company, trust, corporation, or other 
legal business entity or successor thereof who enters into a contract which is subject to the provisions of 
the “New Jersey Prevailing Wage Act, N.J.S.A. 34:11-56.25 et seq. and includes any subcontractor or 
lower tier subcontractor of a contractor as defined herein.” 
1. All named contractors in a bid proposal (including out-of-state contractors) must be registered with 

the Department of Labor’s Division of Wage and Hour Compliance at the time proposals are received 
by the public entity. 

2. All named sub-contractors must be registered with the Department of Labor pursuant to the PWCRA 
at the time the proposal is received, or the proposal will be determined to be non-responsive. 

3.  Any non-listed sub-contractor must be registered with the Department of Labor prior to physically 
starting work.  

4. The law requires contractors to submit certificates after a bid proposal is received and prior to 
awarding the contract.  (N.J.S.A. 34:11-56.55) 

5. After bid proposals are received, and prior to contract award, the contractor must submit to the public 
entity copies of certifications of all listed sub-contractors.   

6. Prior to the work being performed by non-listed subcontractors, the contractor must submit to the 
public entity copies of certifications of all non-listed subcontractors.   

Please indicate below, for the bidder and all subcontractors listed on the “Subcontractor Declaration” herein, 
as to their registration with the NJ Department of Labor, Division of Wage and Hour Compliance in 
accordance with N.J.S.A. 34:11-56.48. 
            

Name  Not Registered  Registration Number 
     

Bidder      
     

(Subcontractor)      
     

(Subcontractor)      
     

(Subcontractor)      
     

(Subcontractor)      
 
Subscribed and sworn before me this __________ day of _____________ 20 ____________. 
 
       ______________________________________ 

      Signature 
Notary Public of ______________________  ______________________________________ 
         Name and Title 
My Commission Expires ________, 20_________   (Type or Print)  
(Seal) 
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NEW JERSEY” BUSINESS REGISTRATION CERTIFICATE” FORM 
 

N.J.S.A. 52:32-44 requires that Business Organizations, be registered with the New Jersey Department of 
Treasury, Division Revenue.  The definition in the law is as follows: 
 
“"Contractor" means a business organization that seeks to enter, or has entered into, a contract with a 
contracting agency. 
“Contract” means any agreement, including but not limited to a purchase order or a formal agreement for 
the provision of goods, performance of services, or construction of a construction project, which is a 
legally binding relationship enforceable by law, between a contractor and a contracting agency that agrees 
to compensate the contractor, as defined by and subject to the terms and conditions of the agreement; and 
where the goods that are received, services that are delivered, and construction that is constructed is 
within the geographic borders of the State of New Jersey; and where: 

(1)   the value of a single contract with the contractor is in excess of 15 percent of the amount of the 
contracting agency’s bid threshold; or 

(2)   when the aggregate amount of contracts with the contractor, during the fiscal year of the contracting 
agency, exceeds 15 percent of the amount of the contracting agency’s bid threshold. 
 
Please indicate below, for the bidder and all subcontractors listed on the “Subcontractor Declaration” herein, 
as to their registration with the NJ Department of Treasury, Division of Revenue in accordance with N.J.S.A. 
52:32-44. 
 
The contractor shall provide the contracting agency with the business registration certificate of the contractor 
and that of any named subcontractor prior to the time a contract, purchase order, or other contracting 
document is awarded or authorized.  
            

Name  Not Registered  Registration Number 
     

Bidder      
     

(Subcontractor)      
     

(Subcontractor)      
     

(Subcontractor)      
     

(Subcontractor)      
 
 
Subscribed and sworn before me this __________ day of _____________ 20 __________ 
 
       ______________________________________ 

      Signature 
Notary Public of ______________________  ______________________________________ 
         Name and Title 
My Commission Expires ________, 20_____.     (Type or Print)  

(Seal)
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BACKGROUND QUESTIONNAIRE 
 
 In accordance with paragraph entitled "Qualifications of Bidders" of "Information for Bidders", 
provide the following information: 
 
Date of Organization of Company:  
 
Name and Address of Officers:  
 
President:  
 
Vice President:  
 
Secretary:  
 
Treasurer:  
 
 EXPERIENCE  
 
1. How many years has your organization been in business as a general contractor under your present  
 business name?              
 
2. How many years experience in this type of construction work has your organization had?     
 
3. What are the latest projects (within the last five years) your organization has completed?    

(Attach additional pages if necessary) 
 
  Contract Amount  Date Work Completed  For Whom  
A. $       
B. $       
C. $       
D. $       
E. $       
 
Names, Addresses and Telephone Numbers of Reference for items listed above: 
 

 Name and Address  Telephone Number 
   

A.    
   

B.    
   
C.    
   
D.    
   
E.    
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Background Questionnaire 
Page 2 
 
4. Have you ever failed to complete any work awarded to you (within the last ten years)?     
 If so, where and why?             
              
                                                                                                                                                                
5. Have you or has any officer of your organization ever been an officer or partner of some other  
 contracting organization that failed to complete any work (within the last ten years)?     
 If so, state the name of individual, position and the name of the other organization                        

             
                                                                                                                                                               

                   
                                                                                                                                                                
 Did this other contracting organization ever fail to complete any work awarded it  
 (within the last ten years)?           
 If so, where and why?               
                                                                                                                                                                                     
6. Give list of uncompleted contracts at present held by you: 
 
 Name of Contract Contracting Agency         Amount 
      
     $  
      
     $  
      
     $  
 
 
7. State approximately the largest amount of work you have done in any one year (within the last five 

years) of a similar nature to the work being bid on. 
 

 

 
8. List the equipment available for the performance of work under the proposed contract (attach 

additional sheets if necessary)                   
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DEBARRED LIST AFFIDAVIT 
 
 

STATE OF _______________________________ 
    
COUNTY OF _____________________________   ss:_______________________ 
  
I, ______________________ of the City/Town/Township/Borough, etc. ________________________ in the 
County of ______________ and the State of ________________________full age, being duly sworn 
according to law on my oath depose and say that: 

 
I am ________________________________________ an officer of the firm of     

the bidder making the bid for the above named work, and that I executed said bid with full authority to do 
so; that said bidder at the time of making of this bid is not debarred at the federal level from contracting 
with a federal government agency as indicated in N.J.S.A. 52:32-44.1 or included on the State of New 
Jersey, State Treasurer’s List of Debarred, Suspended and Disqualified Bidders; and that all statements 
contained in said bid and in this affidavit are true and correct, and made with the full knowledge that the 
 

(Name of the contracting agency) 
as the Owner relies upon the truth of the statements contained in said bid and in the statements contained 
in this affidavit in awarding the contract for said work. 
 
The undersigned further warrants that should the name of the firm making this bid be debarred at the 
federal level from contracting with a federal government agency or appear on the State Treasurer’s List of 
Debarred, Suspended and Disqualified Bidders at anytime prior to, and during the life of this Contract, 
including Guarantee Period, that the Local Unit shall be immediately so notified by the signatory of this 
Eligibility Affidavit. 
 
The undersigned understands that the firm making the bid as Contractor is subject to debarment, suspension 
and/or disqualification in contracting with the State of New Jersey, if the Contractor, pursuant to N.J.A.C. 
12:60-7.1 et seq., commits any of the acts listed therein, and as determined according to applicable law and 
regulation.   
 

 

 

  
       
  

    (Insert Name, Telephone No., Fax No. and Address of Contractor) 

  
     
  

(Insert Name and Title of Affiant) 

Subscribed and sworn before me this  day of  20   
 
Notary Public of   
 
My Commission Expires  20   
(Seal) 
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NON-COLLUSION AFFIDAVIT 
 
STATE OF _______________________________ 
    
COUNTY OF ____________________________   ss:________________________ 
 
I,        of the (City, Town, Township, Borough, etc.) of  
    in the County of     and the State of     
of full age, being duly sworn according to law on my oath depose and say that:    
 
 I am               
of the firm of              
the bidder making the Proposal for the above named project, and that I executed the said Proposal with full 
authority to do so; that said bidder had not, directly or indirectly, entered into any agreement(s), participated 
in any collusion, or otherwise taken any action in restraint of free, competitive bidding in connection with the 
above named project; and that all statements contained in said Proposal and in this affidavit are true and 
correct, and made with full knowledge that the (Name of Contracting Agency) relies upon the truth of the 
statements contained in said Proposal and in this affidavit in awarding the contract for the said Project. 
 
 I further warrant that no person(s) or selling agency has been employed or retained to solicit, or 
secure such contract upon an agreement or understanding for a commission, percentage, brokerage or 
contingent, fee except bona fide employees or bona fide established commercial or selling agencies 
maintained by 
              

(Name of bidder) 
  
  
  
 (Insert Name, Telephone No., Fax No., and 
 Address of Contractor) 
  
  
 (Insert Name and Title of Affiant) 
  
Subscribed and sworn before me this  day of  20  
 
Notary Public of   
 
My Commission Expires  20   
(Seal) 
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AFFIRMATIVE ACTION REQUIREMENTS 
 

CONSTRUCTION CONTRACTS 
 

“Bidder is required to comply with the requirements of N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27. 
 
1. All successful contractor(s) must submit to the agencies named below, after notification of award but 

prior to the signing of the contract an Initial Project Workforce Report (Form AA201) for any contract 
award that meets or exceeds the Public Agency bidding threshold. 

 
2. The successful contractor(s) must submit the appropriate copies of the Initial Project Workforce Report 

(Form AA201) to the Division of Contract Compliance and the appropriate copy to the Public Agency. 
 
3. The successful contractor(s) must submit a copy of the Monthly Workforce Report (Form AA 202) once 

a month thereafter for the duration of this contract to the Division and to the public agency compliance 
officer. 

 
The undersigned certifies that he/she is aware of the commitment to comply with the requirements of 
N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27 and agrees to furnish the required forms of evidence. 
 
The undersigned further understands that his/her bid may be rejected as non-responsive if the requirements of 
N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27 are not complied with. 
 
 
 
  
  
  
  
 (Insert Name, Telephone No., Fax No., and 
 Address of Contractor) 
  
  
 (Insert Name and Title of Affiant) 
  
Subscribed and sworn before me this  day of  20  
 
  
 
Notary Public of   
 
My Commission Expires  20   
(Seal) 
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CERTIFICATE OF BIDDER SHOWING ABILITY TO PERFORM CONTRACT 
 
STATE OF _______________________________ 
    
COUNTY OF _____________________________   ss: 
 
I,                                                                                                   of the (City, Town, Township, Borough, etc.) 
of                                                                  in the County of                                                             and the  
State of                                                                                                             of full age, being duly sworn 
according to law on my oath depose and say that: 
 

1. I am a(n) owner, partner, shareholder or officer of the company set forth below and am duly 
authorized to execute this affidavit on its behalf. 

(Check appropriate Statement(s)) 
            ☐ I own, lease or control the necessary equipment required by the plans, specifications, and      
advertisements under which bids are asked for. 
 
            ☐ I do not own, lease or control all the necessary equipment required by the plans, specifications, 
and advertisements under which bids are asked for. 
 
If the bidder is not the actual owner or lessee of all necessary equipment, provide the source from which 
the equipment will be obtained. (Attach additional sheets if necessary). 
 
 
 
 
 
 
 
(Attach certification from the owner or person in control of the equipment definitely granting to the 
bidder the control of the equipment required during such time as may be necessary for the completion of 
that portion of the contract for which it is necessary) 
 
  
  
  
  
 (Insert Name, Telephone No., Fax No., and 
 Address of Contractor) 
  
  
 (Insert Name and Title of Affiant) 
  
Subscribed and sworn before me this  day of  20  
 
Notary Public of   
 
My Commission Expires  20   
(Seal) 
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Disclosure of Investment Activities in Iran 

Person or Entity  

Part 1: Certification 

COMPLETE PART 1 BY CHECKING EITHER BOX. 

 Pursuant to Public Law 2012, c. 25, any person or entity that is a successful bidder or proposer, or 
otherwise proposes to enter into or renew a contract, must complete the certification below to attest, 
under penalty of perjury, that neither the person or entity, nor any parent entity, subsidiary, or affiliate 
is identified on the State Department of Treasury's Chapter 25 list as a person or entity engaging in 
investment activities in Iran. The list is found on Treasury’s website at 
www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf. 

The Chapter 25 list must be reviewed prior to completing the below certification.  If a vendor or 
contractor is found to be in violation of law, action may be taken as appropriate and as may provided by 
law, rule or contract, including but not limited to imposing sanctions, seeking compliance, recovering 
damages, declaring the party in default and seeking debarment or suspension of the party. 

☐  

 I certify, pursuant to Public Law 2012, c. 25, that neither the person or 
entity listed above, nor any parent entity, subsidiary, or affiliate thereof is 
listed on the N.J. Department of the Treasury’s list of entities determined to 
be engaged in prohibited activities in Iran pursuant to P.L. 2012, c. 25 
("Chapter 25 List"). I further certify that I am the person listed above, or I 
am an officer or representative of the entity listed above and am authorized 
to make this certification on its behalf. I will skip Part 2 and sign and 
complete the Certification below. 

OR 

 ☐ 

I am unable to certify as above because the person or entity and/or a parent 
entity, subsidiary, or affiliate thereof is listed on the N.J. Department of the 
Treasury’s Chapter 25 list. I will provide a detailed, accurate and precise 
description of the activities in Part 2 below sign and complete the 
Certification below.  

http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
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Part 2: Additional Information 

PLEASE PROVIDE FURTHER INFORMATION RELATED TO INVESTMENT ACTIVITIES IN 
IRAN.  

You must provide a detailed, accurate and precise description of the activities of the person or entity, or 
a parent entity, subsidiary, or affiliate thereof engaging in investment activates in Iran below and, if 
more space is needed, on additional sheets provided by you. 

Part 3: Certification of True and Complete Information 

       I, being duly sworn upon my oath, hereby represent and state that the foregoing information 
and any attachments there to the best of my knowledge are true and complete. I attest that I am 
authorized to execute this certification on behalf of the above-referenced person or entity. 

      I acknowledge that the Name of Contracting Unit is relying on the information contained 
herein and thereby acknowledge that I am under a continuing obligation from the date of this 
certification through the completion of any contracts with the Reference to Contracting Unit to 
notify the Reference to Contracting Unit in writing of any changes to the answers of information 
contained herein.  

      I acknowledge that I am aware that it is a criminal offense to make a false statement or 
misrepresentation in this certification, and if I do so, I recognize that I am subject to criminal 
prosecution under the law and that it will also constitute a material breach of my agreement(s) with 
the Name of Contracting Unit and that the Reference to Contracting Unit at its option may 
declare any contract(s) resulting from this certification void and unenforceable. 

Full Name (Print)  
Title 

 

Signature  Date  
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CERTIFICATION OF NON‐INVOLVEMENT IN PROHIBITED ACTIVITIES IN RUSSIA OR 
BELARUS 

 
Pursuant to N.J.S.A. 52 :32-60.1, et seq. (L. 2022, c. 3) any person or entity (hereinafter “Vendori”) that 
seeks to enter into or renew a contract with a State agency for the provision of goods or services, or the 
purchase of bonds or other obligations, must complete the certification below indicating whether or not the 
Vendor is identified on the Office of Foreign Assets Control (OFAC) Specially Designated Nationals and 
Blocked Persons list, available here: https://sanctionssearch.ofac.treas.gov/.  If the Department of the 
Treasury finds that a Vendor has made a certification in violation of the law, it shall take any action as 
may be appropriate and provided by law, rule or contract, including but not limited to, imposing 
sanctions, seeking compliance, recovering damages, declaring the party in default and seeking debarment 
or suspension of the party. 

 
I, the undersigned, certify that I have read the definition of “Vendor” below, and have reviewed the Office 
of Foreign Assets Control (OFAC) Specially Designated Nationals and Blocked Persons list, and having 
done so certify: 

 
 (Check the Appropriate Box) 

☐ 
A. That the Vendor is not identified on the OFAC Specially Designated Nationals and 

Blocked Persons list on account of activity related to Russia and/or Belarus. 
 

OR 

☐ B. 
That I am unable to certify as to “A” above, because the Vendor is identified on the 
OFAC Specially Designated Nationals and Blocked Persons list on account of activity 
related to Russia and/or Belarus. 

 
OR 

☐ C. 

That I am unable to certify as to “A” above, because the Vendor is identified on the 
OFAC Specially Designated Nationals and Blocked Persons list. However, the Vendor is 
engaged in activity related to Russia and/or Belarus consistent with federal law, 
regulation, license or exemption. A detailed description of how the Vendor’s activity 
related to Russia and/or Belarus is consistent with federal law is set forth below. 

  
  
  
  
 (Attach Additional Sheets If Necessary.) 

 
Signature of Vendor’s Authorized Representative  Date 

Print Name and Title of Vendor’s Authorized Representative  Vendor’s FEIN 

Vendor’s Name  Vendor’s Phone Number 

https://pub.njleg.state.nj.us/Bills/2022/PL22/3_.PDF
https://sanctionssearch.ofac.treas.gov/
https://sanctionssearch.ofac.treas.gov/
https://sanctionssearch.ofac.treas.gov/
https://sanctionssearch.ofac.treas.gov/
https://sanctionssearch.ofac.treas.gov/
https://sanctionssearch.ofac.treas.gov/
https://sanctionssearch.ofac.treas.gov/
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Vendor’s Address (Street Address)  Vendor’s Fax Number 

Vendor’s Address (City/State/Zip Code)  Vendor’s Email Address 
 
Vendor means: (1) A natural person, corporation, company, limited partnership, limited liability 
partnership, limited liability company, business association, sole proprietorship, joint venture, 
partnership, society, trust, or any other nongovernmental entity, organization, or group; (2) Any 
governmental entity or instrumentality of a government, including a multilateral development institution, as 
defined in Section 1701(c)(3) of the International Financial Institutions Act, 22 U.S.C. 262r(c)(3); or (3) 
Any parent, successor, subunit, direct or indirect subsidiary, or any entity under common ownership or 
control with, any entity described in paragraph (1) or (2). 
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CERTIFICATION OF NON-DEBARMENT  

FOR FEDERAL GOVERNMENT CONTRACTS 
N.J.S.A. 52:32-44.1 (P.L. 2019, c.406) 

This certification shall be completed, certified to, and submitted to the contracting unit prior to 
contract award, except for emergency contracts where submission is required prior to payment.   

PART I: VENDOR INFORMATION 
Individual or 

Organization Name 
 

Address of Individual 
or Organization 

 

Unique Entity ID 
(if applicable) 

 

CAGE Code  
(if applicable) 

 

Check the box that represents the type of business organization: 
 
☐ Sole Proprietorship (skip Parts III and IV) Non-Profit Corporation (skip Parts III and IV) 
☐ For-Profit Corporation (any type)  Limited Liability Company (LLC)  Partnership 
☐ Limited Partnership   ☐ Limited Liability Partnership (LLP) 
☐ Other (be specific):________________________________________________________________ 
 

  

PART II – CERTIFICATION OF NON-DEBARMENT: Individual or Organization 
I hereby certify that the individual or organization listed above in Part I is not debarred by the 
federal government from contracting with a federal agency.  I further acknowledge: that I am 
authorized to execute this certification on behalf of the above-named organization; that the <name of 
contracting unit> is relying on the information contained herein and that I am under a continuing 
obligation from the date of this certification through the date of contract award by <type of contracting 
unit> to notify the <type of contracting unit> in writing of any changes to the information contained 
herein; that I am aware that it is a criminal offense to make a false statement or misrepresentation in 
this certification, and if I do so, I am subject to criminal prosecution under the law and that it will 
constitute a material breach of my agreement(s) with the <type of contracting unit>, permitting the 
<type of contracting unit> to declare any contract(s) resulting from this certification void and 
unenforceable. 

Full Name (Print):  Title:  

Signature:  Date:  
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PART III – CERTIFICATION OF NON-DEBARMENT: Individual or Entity Owning Greater 
than 50 Percent of Organization 
 
Section A (Check the Box that applies) 
 

☐ 

Below is the name and address of the stockholder in the corporation who owns 
more than 50 percent of its voting stock, or of the partner in the partnership who 
owns more than 50 percent interest therein, or of the member of the limited 
liability company owning more than 50 percent interest therein, as the case may 
be. 

Name of Individual or Organization  
Physical Address  

OR 

☐ 

No one stockholder in the corporation owns more than 50 percent of its voting 
stock, or no partner in the partnership owns more than 50 percent interest therein, 
or no member in the limited liability company owns more than 50 percent interest 
therein, as the case may be. 

Section B (Skip if no Business entity is listed in Section A above) 

☐ 

Below is the name and address of the stockholder in the corporation who owns 
more than 50 percent of the voting stock of the organization’s parent entity, or of 
the partner in the partnership who owns more than 50 percent interest in the 
organization’s parent entity, or of the member of the limited liability company 
owning more than 50 percent interest in organization’s parent entity, as the case 
may be. 

Stockholder/Partner/Member Owning 
Greater Than 50 Percent of Parent Entity  

Physical Address  
OR 

 

☐ 

No one stockholder in the parent entity corporation owns more than 50 percent of 
its voting stock, no partner in the parent entity partnership owns more than 50 
percent interest therein, or no member in the parent entity limited liability 
company owns more than 50 percent interest therein, as the case may be. 

Section C – Part III Certification 
I hereby certify that no individual or organization that is debarred by the federal government from 
contracting with a federal agency owns greater than 50 percent of the Organization listed above in Part 
I or, if applicable, owns greater than 50 percent of a parent entity of _____________________________. 

                                                                                                    (Name of Organization)   
I further acknowledge: that I am authorized to execute this certification on behalf of the above-named 
organization; that the <name of contracting unit> is relying on the information contained herein and that 
I am under a continuing obligation from the date of this certification through the date of contract award 
<type of contracting unit> to notify the <type of contracting unit> in writing of any changes to the 
information contained herein; that I am aware that it is a criminal offense to make a false statement or 
misrepresentation in this certification, and if I do so, I am subject to criminal prosecution under the law 
and that it will constitute a material breach of my agreement(s) with the <type of contracting unit>, 
permitting the <type of contracting unit> to declare any contract(s) resulting from this certification void 
and unenforceable. 
Full Name (Print):  Title:  
Signature:  Date:  
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Part IV – CERTIFICATION OF NON-DEBARMENT: Contractor – Controlled Entities 
  

Section A 
 
 

☐ 

Below is the name and address of the corporation(s) in which the Organization 
listed in Part I owns more than 50 percent of voting stock, or of the 
partnership(s) in which the Organization listed in Part I owns more than 50 
percent interest therein, or of the limited liability company or companies in which 
the Organization listed above in Part I owns more than 50 percent interest 
therein, as the case may be. 

Name of Business Entity Physical Address 

  

  

  

**Add additional sheets if necessary** 
OR 

 
☐ 

The Organization listed above in Part I does not own greater than 50 percent of 
the voting stock in any corporation and does not own greater than 50 percent 
interest in any partnership or any limited liability company. 

 
Section B (skip if no business entities are listed in Section A of Part IV) 

☐ 

Below are the names and addresses of any entities in which an entity listed in Part 
III A owns greater than 50 percent of the voting stock (corporation) or owns 
greater than 50 percent interest (partnership or limited liability company). 

Name of Business Entity Controlled by 
Entity Listed in Section A of Part IV 

Physical Address 

  

  

  

**Add additional Sheets if necessary** 
OR 

☐ 
No entity listed in Part III A owns greater than 50 percent of the voting stock in 
any corporation or owns greater than 50 percent interest in any partnership or 
limited liability company. 

Section C – Part IV Certification 
I hereby certify that the Organization listed above in Part I does not own greater than 50 percent of any 
entity that that is debarred by the federal government from contracting with a federal agency and, if 
applicable, does not own greater than 50 percent of any entity that in turns owns greater than 50 percent 
of any entity debarred by the federal government from contracting with a federal agency.  I further 
acknowledge: that I am authorized to execute this certification on behalf of the above-named 
organization; that the <name of contracting unit> is relying on the information contained herein and that 
I am under a continuing obligation from the date of this certification through the date of contract award 
by <type of contracting unit> to notify the <type of contracting unit> in writing of any changes to the 
information contained herein; that I am aware that it is a criminal offense to make a false statement or 
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misrepresentation in this certification, and if I do so, I am subject to criminal prosecution under the law 
and that it will constitute a material breach of my agreement(s) with the <type of contracting unit>, 
permitting the <type of contracting unit> to declare any contract(s) resulting from this certification void 
and unenforceable. 

Full Name (Print):  Title:  

Signature:  Date:  
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LOWEST BIDDER PREVAILING WAGE CERTIFICATION 

 
In the matter of an award of a ) STATE OF NEW JERSEY  
contract for public work for a ) DEPARTMENT OF LABOR AND   
project described as: ) WORKFORCE DEVELOPMENT 
 ) DIVISION OF 
 
[Enter project name] ) WAGE & HOUR COMPLIANCE 
 
        ) 
        
                                                                                     ) Certification of Lowest Bidder 
 
 
  , of full age and under oath, duly provides the following sworn 
statement: 
 
(1).   I   am   the   owner   and/or   highest-ranking   official   or   officer   of   a   company   or   firm 
named_________________________________________________________,which holds a currently 
valid public works contractor registration pursuant to the New Jersey Public Works Contractor 
Registration Act, N.J.S.A. 34:11-56.48 et seq., certificate number    . 
 
(2). I submitted a bid for a contract award in the above identified project and the public body has informed 
me that I am the lowest bidder by 10 percent or more as compared to the next lowest bid submitted. 
 
(3). The amount of my bid does include paying the prevailing wage rate to all workers who perform 
work on the project at rates of pay, including both base wage and fringe benefits, set forth in applicable 
Wage Determinations, (1) for the appropriate locality, (2) for the appropriate work classification 
(e.g., carpenter, electrician, mason, plumber), and (3) for the appropriate job title (e.g., Apprentice, 
Journeyman, Forman), published by the New Jersey Department of Labor and Workforce Development 
(NJDOL) pursuant to the New Jersey Prevailing Wage Act (NJPWA), N.J.S.A. 34:11-56.25 et seq., and 
corresponding NJDOL rules, N.J.A.C. 12:60. 
 
I certify under penalty of perjury that the foregoing statements made by me are true. I am aware that if any 
of the foregoing statements made by me are false, I am subject to punishment. See N.J.S.A. 2C:28-1 et 
seq., specifically, N.J.S.A. 2C:28-3, within the New Jersey Code of Criminal Justice. 
 
Dated:       
 
Signature:     
 
Title:      



Center for the Arts Site Improvements (Re-Bid)

RVE Project Number 03-13-T-291

Township of Evesham

BID FORM

NOTE: Extension of Unit Prices must be exact.

30
TOTAL CONTRACT TIME 30

BASE BID
Item Quantity Units Description Unit Price Amount

1 1 LS CLEARING SITE $ $                    

2 100 CY EXCAVATION, UNCLASSIFIED $ $                    

3 255 SY DENSE-GRADED AGGREGATE BASE COURSE, 
6" THICK $                 $                    

4 1775 SY HMA MILLING, 3" OR LESS $                 $                    

5 75 SY HOT MIX ASPHALT PAVEMENT REPAIR, IF & 
WHERE DIRECTED $                 $                    

6 260 GAL TACK COAT $                 $                    

7 205 TON HOT MIX ASPHALT 9.5M64 SURFACE COURSE, 
2" THICK $                 $                    

8 65 TON HOT MIX ASPHALT 19 M 64 BASE COURSE, 4" 
THICK $                 $                    

9 5 SY RIPRAP STONE SLOPE PROTECTION, 12" THICK 
(D50=4') $                 $                    

10 65 SY CONCRETE SIDEWALK, 4" THICK $                 $                    

11 2 SY DETECTABLE WARNING SURFACE $                 $                    

Pursuant to and in compliance with your Advertisement for Bids and the Information for Bidders relating hereto, the 
undersigned hereby offers to furnish all plant, labor, materials, supplies, equipment, and other facilities and things necessary 
for, or proper for, or incidental to the, as required by, and in strict accordance with the applicable provisions of plans and 
specifications and all addenda issued prior to the date of opening the bids, whether received by the undersigned or not, for the 
amount bid based on the following unit and/or lump sum prices. 

CALENDAR DAYSCONTRACT TIME BASE BID
CALENDAR DAYS
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Item Quantity Units Description Unit Price Amount

12 2 UN PRECAST CONCRETE WHEEL STOP $                 $                    

13 1300 LF TRAFFIC MARKING LINES, 4" $                 $                    

14 30 LF TRAFFIC MARKING LINES, 24" $                 $                    

15 80 SF TRAFFIC MARKING SYMBOLS $                 $                    

16 25 SF REGULATORY AND WARNING SIGN $                 $                    

17 1 UN BOLLARD $                 $                    

18 20 CY BORROW TOPSOIL $                 $                    

19 130 SY TOPSOIL SPREADING, 4" THICK $                 $                    

20 130 SY FERTILIZING AND SEEDING, TYPE A-3 $                 $                    

21 130 SY STRAW MULCH $                 $                    

22 1 LS DEMOLTION OF CONCRETE RAMP & STEPS, 
INCLUDING FOUNDATION $                 $                    

23 1 LS MOBILIZATION AND DEMOBLIZATION $                 $                    

24 2 LS DEMOLITION OF EXISTING CONCRETE STAIRS 
AT FRONT PORCH, INCLUDING WING WALLS $                 $                    

25 15 CY
DEMOLITION OF EXISTING CONCRETE TOP 
SLAB AND CONCRETE WALLS AT FRONT 
PORCH, INCLUDING FOOTINGS

$                 $                    

26 240 SF FURNISH AND INSTALL NEW 1x6 TREX 
DECKING $                 $                    

27 60 LF FURNISH AND INSTALL NEW 3x12 WOOD 
BEAMS $                 $                    

28 180 LF FURNISH AND INSTALL NEW 2x10 WOOD 
JOISTS, INCLUDING HANGERS $                 $                    

29 50 LF FURNISH AND INSTALL NEW 6x6 WOOD POSTS $                 $                    
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Item Quantity Units Description Unit Price Amount

30 2 UN FURNISH AND INSTALL NEW WOOD FRAMED 
STAIRS, INCLUDING STRINGERS & TREADS $                 $                    

31 2 CY
FURNISH AND INSTALL PORCH COLUMN 
FOOTINGS COMPLETE, INCLUDING 
CONNECTIONS, PIERS AND REINFORCEMENT

$                 $                    

32 6 CY EXCAVATION AND DISPOSAL OF SOIL FOR 
RAMP FOOTINGS $                 $                    

33 6 CY FURNISH AND INSTALL CONCRETE RAMP 
FOOTINGS, INCLUDING REINFORCEMENT $                 $                    

34 1 UN FURNISH AND INSTALL NEW ALUMINUM 
RAMP SYSTEM COMPLETE $                 $                    

35 1 ALLOW ALLOWANCE (IF & WHERE DIRECTED) 10,000.00$     10,000.00$        

SIGNATURE NAME & TITLE 

BID DATE COMPANY NAME

Check Box

3. All bids shall be reviewed in conjunction with P.L. 2009, c.292.

TOTAL CONSTRUCTION COST, BASE BID, ITEMS 1 THROUGH 
35, INCLUSIVE.

2.  Selection of alternate bid addition or deduction options shall be evaluated on the basis of price as it fits into the project 
budget as well as the anticipated worth of the alternate bid addition or deduction option.

TOTAL AMOUNT BID WRITTEN OUT

CRITERIA FOR EVALUATION OF BIDS:

1.  Owner shall evaluate bids for the lowest responsible bidder for any base bid or any base bid plus any combination of 
selected alternate addition or deductions.

The above Bidder certifies that they acknowledge that this project is subject to a Project Labor Agreement (PLA) and 
that they have read and accept the terms of the PLA that has been included with this bid document.
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PROJECT LABOR AGREEMENT 

 COVERING _________________________ IN BURLINGTON COUNTY, NEW JERSEY 

EVESHAM CONTRACT NO. _____________ 

ARTICLE 1 - PREAMBLE 

WHEREAS, the Township of Evesham, (hereinafter “the Township”), on behalf of itself 

as Owner, and the Labor Organization(s), on behalf of itself, desire to provide for the efficient, 

safe, quality, and timely completion of the construction of the _________________________, 

Township Contract No. _____________, in a manner designed to afford lower reasonable costs to 

the Township , the Owner, and the Public who it represents, and the advancement of public policy 

objectives;  

WHEREAS, this Project Labor Agreement will foster the achievement of these goals, inter 

alia by: 

(1) ensuring a reliable source of skilled and experienced labor; 

(2) standardizing the terms and conditions governing the employment of labor 

on the Project; 

(3) permitting wide flexibility in work scheduling and shift hours and times; 

from those which otherwise might obtain; 

(4) receiving negotiated adjustments as to work rules and staffing requirements 

from those which otherwise might obtain; 

(5) providing comprehensive and standardized mechanisms for the settlement 

of work disputes, including those relating to jurisdiction;  

(6) avoiding the costly delays of potential strikes, slowdowns,  

(7) walkouts, picketing and other disruptions arising from work disputes, and 

promote labor harmony and peace for the duration of the Project. 

(8) furthering public policy objectives as to improved employment  

(9) opportunities for minorities, women and the economically disadvantaged in 

the construction industry; 

(10) expediting the construction process; 

and, WHEREAS, the signatory Unions desire the stability, security and work opportunities 

afforded by a Project Labor Agreement; 
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and WHEREAS, the Parties desire to maximize Project safety conditions for both workers 

and the public, 

NOW, THEREFORE, the Parties enter into this Agreement: 

SECTION 1. PARTIES TO THE AGREEMENT 

This is a Project Labor Agreement ("Agreement") entered into by and between the 

Township  and the _________________________ for the construction work of the 

_________________________ , Township Contract No. _____________, be performed on the 

property of the Township, in the State of New Jersey, and by _________________________, on 

behalf of itself and its affiliates and the members and the signatory Local Unions, on behalf of 

themselves and their members. 

ARTICLE 2 - GENERAL CONDITIONS 

SECTION 1. DEFINITIONS 

Throughout this Agreement, the Union party and the _________________________ are 

referred to singularly and collectively as "the Union(s)" where specific reference is made to "Local 

Unions" that phrase is sometimes used; the term "Contractor(s)" shall include the General 

Contractor (GC), and all signatory contractors, and their subcontractors of whatever tier, engaged 

in on-site Project construction work within the scope of this Agreement as defined in Article III; 

the Township is referenced as Owner; the _________________________ is referenced as the 

____________________, and the work covered by this Agreement (as defined in Article III) is 

referred to as the "Project".  

SECTION 2. CONDITIONS FOR AGREEMENT TO BECOME EFFECTIVE 

The Agreement shall not become effective unless executed by the 

_________________________and the Township, and will remain in effect until the completion of 

the Project.  

SECTION 3. ENTITIES BOUND & ADMINISTRATION OF AGREEMENT 

This Agreement shall be binding on all signatory Unions and the General Contractor and 

all signatory Contractors performing on-site Project work, including site preparation and staging 

areas, as defined in Article 3. The Contractors shall include in any subcontract that they let, for 

performance during the term of this Agreement, a requirement that their subcontractors, of 

whatever tier, become signatory and bound by this Agreement with respect to subcontracted work 

performed within the scope of Article 3 and execute the Letter of Assent attached as Schedule B. 
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This Agreement shall be administered by the GC on behalf of all Contractors. The Township 

warrants that it is authorized to execute this Agreement on behalf of all the Unions noted in Exhibit 

A.  

SECTION 4. SUPREMACY CLAUSE 

This Agreement, together with the local Collective Bargaining Agreements appended 

hereto as Schedule A represents the complete understanding of all signatories and supersedes any 

national agreement, local agreement or other collective bargaining agreement of any type which 

would otherwise apply to this Project, in whole or in part, except for all work performed under the 

NTD Articles of Agreement, the National Stack/Chimney Agreement, the National Cooling Tower 

Agreement, all instrument calibration work and loop checking shall be performed under the terms 

of the UA/IBEW Joint National Agreement for Instrument an Control Systems Technicians, and 

the National Agreement of the International Union of Elevator Constructors, with the exception of 

Article VII, IX and X of this Project Agreement, which shall apply to such work. Where a subject 

covered by the provisions, explicit or implicit, of this Agreement is also covered by a Schedule A, 

the provisions of this Agreement shall prevail. It is further understood that neither the GC nor any 

Contractor shall be required to sign any other agreement as a condition of performing work on this 

Project. No practice, understanding or agreement between a Contractor and Local Union, which is 

not explicitly set forth in this Agreement shall be binding on this Project unless endorsed in writing 

by the GC.  

SECTION 5. LIABILITY 

The liability of any Contractor and the liability of any Union under this Agreement shall 

be several and not joint. The GC and any Contractor shall not be liable for any violations of this 

Agreement by any other Contractor, and the ____________________ and Local Unions shall not 

be liable for any violations of this Agreement by any other Union.  

SECTION 6.  THE GENERAL CONTRACTOR  

The Owner and the GC shall require in its bid specifications for all work within the scope 

of Article 3 that all successful bidders, and their subcontractors of whatever tier, become bound 

by, and signatory to, this Agreement.  The Township is not a party to and shall not be liable in any 

manner under this Agreement. It is understood that nothing in this Agreement shall be construed 

as limiting the sole discretion of the Township in determining which Contractors shall be awarded 



4 

 

contracts for Project work. It is further understood that the Township has sole discretion at any 

time to terminate, delay or suspend the work, in whole or part, on this Project. 

SECTION 7. AVAILABILITY AND APPLICABILITY TO ALL SUCCESSFUL 

BIDDERS 

The Unions agree that this Agreement will be made available to, and will fully apply to 

any successful bidder for Project work who becomes signatory thereto, without regard to whether 

that successful bidder performs work at other sites on either a union or non-union basis and without 

regard to whether employees of such successful bidder are, or are not, members of any unions. 

This Agreement shall not apply to the work of any Contractor or GC, which is performed at any 

location other than a Project site, as defined in Article 3, Section 1. 

SECTION 8.  SECURITY MONITORING  

The parties agree that all communication by the parties with any media sources regarding 

the Project must be done only by the Owner. 

The parties agree and consent to the Contractors’ implementation and use of a security 

badging system. 

Finally, the parties agree and consent to the Contractors’ implementation of Security 

checkpoints at the entrances to and exits from the Project Site, at which Project Security personnel 

will randomly inspect the containers, apparel, vehicles and other personal belongings of employees 

who enter and exit the Project Site to deter theft. Employees who refuse to submit to an inspection 

of their containers, apparel, vehicles and other personal belongings will be prohibited from re-

entering the Project Site. The parties agree and consent to implement and cooperate with any other 

Project Site security requirements imposed by the Owner, which shall be disclosed to the 

_________________________ in advance of the pre-job meeting. 

ARTICLE 3 - SCOPE OF THE AGREEMENT 

The Project work covered by this Agreement shall be as defined and limited by the 

following sections of this Article. 

SECTION 1: THE WORK 

This Agreement shall apply to all on-site public construction work, including site 

preparation, demolition and hazardous waste remediation, for the _________________________, 

Evesham Township Contract No. _____________, in the State of New Jersey, and in the County 

of Burlington, as is further delineated in the scope of final contract documents.  
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The scope of work is confined to the on-site Project work contained in the scope of the 

final construction contract of the General Contractor. The scope of Project work may be amended 

from time to time by the Owner’s Representative to include work not performed under the above 

description. 

The parties hereby agree that all Tele-data work and associated electrical work performed 

on any of the sites during construction shall be done by employees represented by the signatory 

unions. For the purpose of this Agreement, Tele-data work shall include, but not limited to, the 

following: All receiving, placement, installation, operation, testing, inspection, maintenance, 

repair and service of radio, television, video, data, voice, sound, emergency call, microwave and 

visual production and reproduction apparatus, equipment and appliances used for domestic, 

commercial, education and entertainment purposes; all installation and erection of equipment, 

apparatus or appliance, cables and/or wire, emergency power (batteries) and all directly related 

work which becomes an integral part of the telecommunication and/or telecommunications related 

systems repair and service maintenance work of telecommunications systems and devices 

including, but not limited to, Private Branch Exchanges (PBX-PABX), Key equipment-owned, 

CCTV, CATV, card access, Systems RS 232 ethernet and/or any local area network system 

associated with computer installation. 

SECTION 2. EXCLUDED EMPLOYEES 

The following persons are not subject to the provisions of this Agreement, even though 

performing work on the Project: 

a. Superintendents, supervisors (excluding superintendents and general 

supervisors and forepersons specifically covered by a craft's Schedule A), 

engineers, inspectors and testers (excluding divers specifically covered by a 

craft’s Schedule A), quality control/assurance personnel, timekeepers, mail 

carriers, clerks, office workers, messengers, guards, non-manual employees, 

and all professional, engineering, administrative and management persons; 

b. Employees of Owner or any State agency, authority or entity or employees of 

any municipality or other public employer; 

c. Employees and entities engaged in off-site manufacture, modifications, repair, 

maintenance, assembly, painting, handling or fabrication of project 

components, materials, equipment or machinery, unless such offsite operations 
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are covered by the New Jersey Prevailing Wage Act (for example, by being 

dedicated exclusively to the performance of the public works contract or 

building project and are adjacent to the site of work), or involved in deliveries 

to and from the Project site, excepting local deliveries of all major construction 

materials including fill, ready mix, concrete and cement, asphalt and other items 

which are covered by this Agreement. Provided, however, local deliveries of 

ready mix, concrete, cement and asphalt shall not be contracted except to a 

subcontractor who pays wages and benefits not less than the economic 

equivalent of the wages and benefits set forth in Exhibit A. 

d. Employees of the GC, excepting those performing manual, on-site construction 

labor who will be covered by this Agreement; 

e. Employees engaged in on-site equipment warranty. 

f. Employees engaged in geophysical testing (whether land or water) other than 

boring for core samples; 

g. Employees engaged in laboratory or specialty testing or inspections; 

h. Employees engaged in ancillary Project work performed by third parties such 

as electric utilities, gas utilities, telephone utility companies, and railroads. 

SECTION 3. NON-APPLICATION TO CERTAIN ENTITIES 

This Agreement shall not apply to the parents, affiliates, subsidiaries, or other joint or sole 

ventures of any Contractor or of the GC , which do not perform work at this Project. It is agreed, 

for the purposes of this Agreement only, that this Agreement does not have the effect of creating 

any joint employment, single employer or alter ego status among the Owner, the GC and/or any 

Contractor. The Agreement shall further not apply to the Owner or any other state or county 

agency, authority, or other municipal or public entity and nothing contained herein shall be 

construed to prohibit or restrict the Owner or its employees of any other state authority, agency or 

entity and its employees from performing on or off-site work related to the Project. As the contracts 

which comprise the Project work are completed and accepted, the Agreement shall not have further 

force or effect on such items or areas except where inspections, additions, repairs, modifications, 

check-out and/or warranty work are assigned in writing (copy to Local Union involved) by the 

General Contractor for performance under the terms of this Agreement. 
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ARTICLE 4 - UNION RECOGNITION AND EMPLOYMENT 

SECTION 1. PRE-HIRE RECOGNITION 

The Contractors recognize the signatory Unions as the sole and exclusive bargaining 

representatives of all craft employees who are performing on-site Project work within the scope of 

this Agreement as defined in Article 3. 

SECTION 2. UNION REFERRAL 

A. The Contractors agree to hire Project, craft employees covered by this Agreement 

through the job referral systems and hiring halls (where the referrals meet the qualifications set 

forth in items 1, 2, and 4 subparagraph B) established in the Local Unions' area collective 

bargaining agreements (attached as Schedule A to this Agreement), subject to the goals of any 

applicable local ordinances or agreements pertaining to hiring and apprenticeship goals for 

minorities, women, residents of disadvantaged communities, and local residents... 

Notwithstanding this, the Contractors shall have sole rights to determine the competency of all 

referrals; the number of employees required (except with regard to piledriving and cranes); the 

selection of employees to be laid-off (subject to the applicable procedures in Schedule A for 

permanent and/or temporary layoffs and except as provided in Article 5, Section 3); and the sole 

right to reject any applicant referred by a Local Union, subject to the show-up payments required 

in the applicable Schedule A. In the event that a Local Union is unable to fill any request for 

qualified employees within a 48-hour period after such requisition is made by the Contractor 

(Saturdays, Sundays, and holidays excepted), the Contractor may employ qualified applicants from 

another competent source. In the event that the Local Union does not have a job referral system, 

the Contractor shall give the Local Union first preference to refer applicants, subject to the other 

provisions of this Article. The Contractor shall notify the Local Union of the Project, craft 

employees hired within its jurisdiction from any source other than referral by the Union. 

    B. A Contractor may request by name, and the Local will honor, referral of persons who 

have applied to the Local for Project work and who meet the following qualifications as determined 

by a Committee of 3 designated, respectively, by the applicable Local Union, the GC and a 

mutually selected third party or, in the absence of agreement, the permanent arbitrator (or designee) 

designated in Article 7: 

(1) possess any license required by NJ law for the Project work to be performed; 
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(2) have worked a total of at least 1000 hours in the Construction craft during 

the prior 3 years; 

(3) were on the Contractor's active payroll for at least 60 out of the 180 calendar 

days prior to the contract award; 

(4) have demonstrated ability to safely perform the basic function of the 

applicable trade. 

Following the employment of the first employee in each craft under Schedule A or the 

procedure set forth above in paragraph A, no more than 12 (12%) per centum of the employees 

covered by this Agreement, per Contractor by craft, shall be hired through the special provisions 

above which, consistent with N.J.S.A. 52:38-4, permit contractors and subcontractors working on 

the public works project to retain a percentage of their current workforce (any fraction shall be 

rounded to the next highest whole number). 

C. A certified MBE/WBE contractor may request from the Workforce Coordinator, 

through the GC, an exception to, and waiver of, the above per centum limitation upon the number 

of its employees to be hired through the special provision of Section 2.B above. This exception is 

based upon hardship and demonstration by the contractor that the Project work would be the 

contractor’s only job and that it would be obliged to lay off qualified minority and female 

employees in its current workforce moving from the last job. The exception and waiver are also 

conditioned upon the employees meeting the qualifications as set forth in Section 2.B above. 

SECTION 3. NON-DISCRIMINATION IN REFERRALS 

The Unions represent that their hiring halls and referral systems will be operated in a non-

discriminatory manner and in full compliance with all applicable federal, state and local laws and 

regulations, which require equal employment opportunities. Referrals shall not be affected in any 

way by the rules, regulations, bylaws, constitutional provisions or any other aspects or obligations 

of union membership, policies or requirements and shall be subject to such other conditions as are 

established in this Article. No employment applicant shall be discriminated against by any referral 

system or hiring hall because of the applicant's union membership, or lack thereof. 

SECTION 4. WORKFORCE DIVERSITY 

To the extent applicable, the parties hereby agree that each will implement and abide by 

the requirements of the Owner with regard to workforce diversity. Furthermore, the General 

Contractor, Contractors and the Unions will comply with such affirmative action plan, including 
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but not limited to: (1) the parties will not discriminate against any employee or applicant for 

employment because of age, race, creed, color, national origin, ancestry, marital status, sex or any 

other protected category used by government regulation; (2) the parties will endeavor to include 

in any solicitations or advertisements for employees or subcontractors, a notice that all qualified 

applicants will receive consideration for employment, and contractors and subcontractors for work, 

without regard to age, race, creed, color, national origin, ancestry, marital status, sex or any other 

protected category used by government regulation; and (3) the parties agree to utilize the best 

efforts to ensure that minority business enterprises and women-owned business enterprises shall 

have the maximum practicable opportunity to provide Construction Work under this Agreement.  

The Local Unions agree and support the importance the Owner places on having and 

maintaining a diverse workforce. The Unions agree to refer any and all Burlington County resident 

journeymen and apprentices who are registered on the Out-of-Work list of the local union referral 

systems at the time of a contractor’s request. The Local Unions will cooperate with Contractor 

requests for Burlington County residents, residents of disadvantaged communities, minority, or 

women referrals to meet the requirements of the Owner. 

In the event a Union either fails, or is unable, to refer qualified minority or female 

applicants in percentages equaling Project affirmative action goals as set forth in the Owners bid 

specifications, the Contractor may employ qualified minority or female applicants from any other 

available source as Apprentice Equivalents. Apprentice Equivalents will have completed a DOL 

approved training program, applied to take a construction Apprenticeship test, and will be paid at 

not less than the applicable equivalent Apprentice rate. With the approval of the Local 

Administrative Committee (LAC), experience in construction-related areas may be accepted as 

meeting the above requirements. 

SECTION 5. CROSS AND QUALIFIED REFERRALS 

The Unions shall not knowingly refer to a Contractor an employee then employed by 

another Contractor working under this Agreement. The Local Unions will exert their utmost efforts 

to recruit sufficient numbers of skilled and qualified craft employees to fulfill the requirements of 

the Contractor. 

SECTION 6. UNION DUES / WORKING ASSESSMENTS   

The union security provisions contained in the applicable Schedule A local agreements, 

shall not apply to the employees covered by this Agreement as for the period of time during which 
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they are performing on-site Project work.  No employee shall be discriminated against at the 

Project site because of the employee's union membership or lack thereof. In the case of unaffiliated 

employees who have voluntarily executed dues checkoff authorization cards provided Schedule A 

local agreement, the dues payment can be received by the Unions as a working assessment fee. 

SECTION 7. CRAFT FOREPERSONS AND GENERAL FOREPERSONS 

 The selection of craft forepersons and/or general forepersons and the number of 

forepersons required shall be solely the responsibility of the Contractor except where otherwise 

provided by specific provisions of an applicable Schedule A. All forepersons shall take orders 

exclusively from the designated Contractor representatives. Craft foreperson shall be designated 

as working forepersons at the request of the Contractor, except when an existing local Collective 

Bargaining Agreement prohibits a foreperson from working when the craftsperson he is leading 

exceed a specified number. 

ARTICLE 5 - UNION REPRESENTATION 

SECTION 1. LOCAL UNION REPRESENTATIVE 

Each Local Union representing on-site Project employees shall be entitled to designate in 

writing (copy to General Contractor involved) representatives, including the Business Manager, 

who shall be afforded access to the Project. 

SECTION 2. STEWARDS 

   (a) Each Local Union shall have the right to designate a working journey person as a 

Steward and an alternate, and shall notify the Contractor and GC of the identity of the designated 

Steward (and alternate) prior to the assumption of such duties. Stewards shall not exercise 

supervisory functions and will receive the regular rate of pay for their craft classifications. There 

will be no non-working Stewards on the Project. 

(b) In addition to their work as an employee, the Steward shall have the right to receive 

complaints or grievances and to discuss and assist in their adjustment with the Contractor's 

appropriate supervisor. Each Steward shall be concerned with the employees of the Steward's 

Contractor and, if applicable, subcontractors of that Contractor, but not with the employees of any 

other Contractor. The Contractor will not discriminate against the Steward in the proper 

performance of Union duties.  
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(c) The Stewards shall not have the right to determine when overtime shall be worked, 

or who shall work overtime, except pursuant to a Schedule A provision providing procedures for 

the equitable distribution of overtime. 

SECTION 3. LAYOFF OF A STEWARD 

Contractors agree to notify the appropriate Union 24 hours prior to the layoff of a Steward, 

except in cases of discipline or discharge for just cause. If a Steward is protected against layoff by 

a Schedule A, such provisions shall be recognized to the extent the Steward possesses the necessary 

qualifications to perform the work required. In any case in which a Steward is discharged or 

disciplined for just cause, the Local Union involved shall be notified immediately by the 

Contractor. 

ARTICLE 6 - MANAGEMENT'S RIGHTS 

SECTION 1. RESERVATION OF RIGHTS 

Except as expressly limited by a specific provision of this Agreement, Contractors retain 

full and exclusive authority for the management of their Project operations including, but not 

limited to: the right to direct the work force, including determination as to the number to be hired 

and the qualifications therefore; the promotion, transfer, layoff of its employees; or the discipline 

or discharge for just cause of its employees; the assignment and schedule of work; the 

promulgation of reasonable Project work rules; and, the requirement, timing and number of 

employees to be utilized for overtime work. No rules, customs, or practices, which limit or restrict 

productivity or efficiency of the individual, as determined by the Contractor, GC, and/or joint 

working efforts with other employees shall be permitted or observed. 

SECTION 2.  MATERIALS, METHODS & EQUIPMENT 

There shall be no limitations or restrictions upon the contractors' choice of materials, 

techniques, methods, technology or design, or, regardless of source or location, upon the use and 

installation of equipment, machinery, package units, pre-cast, pre-fabricated, pre-finished, or pre-

assembled materials, tool, or other labor-saving devices. Contractors may, without restriction, 

install or use materials, supplies or equipment regardless of their source. The on-site installation 

or application of such items shall be performed by the craft having jurisdiction over such work; 

provided, however, it is recognized that other personnel having special qualifications may 

participate, in a supervisory capacity, in the installation, check-out or testing of specialized or 

unusual equipment or facilities as designated by the Contractor. Notwithstanding the foregoing 
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statement of contractor rights, prefabrication issues relating to work traditionally performed at the 

job site shall be governed pursuant to the terms of the applicable Schedule A. There shall be no 

restrictions as to work, which is performed off-site for the Project, except for 1) offsite operations 

work covered under the New Jersey Prevailing Wage Act or 2) done in a fabrication center, tool 

yard, or batch plant dedicated exclusively to the performance of work on the Project, and located 

adjacent to the “site of work”. Where available locally offsite operations work covered under the 

New Jersey Prevailing Wage Act shall be performed within the territorial jurisdiction of the local 

unions signatory to this Agreement. 

General Contractor agrees that when subcontracting for prefabrication of H.V.A.C. duct 

and other related sheet metal, such prefabrication shall be subcontracted to fabricators who pay 

their employees engaged in such fabrication not less than the prevailing wage for comparable sheet 

metal fabrication as established under agreements between local affiliates of Sheet Metal Workers’ 

International Association and local sheet metal fabricators. 

ARTICLE 7 - WORK STOPPAGES AND LOCKOUTS 

SECTION 1.  NO STRIKES-NO LOCKOUT 

There shall not be strikes, sympathy strikes, picketing, work stoppages, slowdowns, hand 

billing, demonstrations or other disruptive activity at the Project for any reason by any Union or 

employee against any Contractor or employer while performing work at the Project. There shall 

be no other Union, or concerted or employee activity which disrupts or interferes with the operation 

of the existing free flow of traffic in the project area. Failure of any Union or employee to cross 

any picket line established by any union, signatory or non-signatory to this Agreement, or the 

picket or demonstration line of any other organization, at or in proximity to the Project site is a 

violation of this Article. There shall be no lockout at the Project by any signatory Contractor. 

Contractors and Unions shall take all steps necessary to ensure compliance with this Section 1 and 

to ensure uninterrupted construction and the free flow of traffic in the project area for the duration 

of this Agreement. 

SECTION 2.  DISCHARGE FOR VIOLATION 

A Contractor may discharge any employee violating Section 1, above, and any such 

employee will not be eligible thereafter for referral under this Agreement for a period of 100 days. 
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SECTION 3. NOTIFICATION 

If a Contractor contends that any Union has violated this Article, it will notify the 

appropriate district or area council of the Local Union involved advising of such fact, with copies 

of the notification to the Local Union and the _________________________. The district or area 

council, and the _________________________ shall each instruct, order and otherwise use their 

best efforts to cause the employees, and/or the Local Unions to immediately cease and desist from 

any violation of this Article. A district or area council, or the _________________________ 

complying with these obligations shall not be liable for the unauthorized acts of a Local Union or 

its members. 

SECTION 4. EXPEDITED ARBITRATION 

Any Contractor or Union alleging a violation of Section 1 of this Article may utilize the 

expedited procedure set forth below (in lieu of, or in addition to, any actions at law or equity) that 

may be brought. 

a. A party invoking this procedure shall notify J.J. Pierson Jr, Esq., at 51 JFK 

Parkway, First Floor West, Short Hills , New Jersey 07078, telephone 

number (973) 359-8100, fax number (973) 359-8161, or e-mail 

jjpierson@jjpierson.com, who shall serve as Arbitrator under this expedited 

arbitration procedure. In the event that J.J. Pierson is unable to serve, a party 

invoking this procedure shall notify Louis Verrone, who shall serve as 

arbitrator under this expedited procedure. Copies of such notification will 

be simultaneously sent to the alleged violator and, if a Local Union is 

alleged to be in violation, it’s International, the Owner, the GC, and the 

Township. 

b. The Arbitrator shall thereupon, after notice as to time and place to the 

Contractor, the GC, the Local Union involved, and the Township, hold a 

hearing within 48 hours of receipt of the notice invoking the procedure it is 

contended that the violation still exists. The hearing will not, however, be 

scheduled for less than 24 hours after the notice to the district or area council 

required by Section 3 above. Hearings shall be held at the jobsite or at the 

office of the New Jersey State Board of Mediation, or as directed by the 

Arbitrator. 

mailto:jjpierson@jjpierson.com
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c. All notices pursuant to this Article may be by telephone, telegraph, hand 

delivery, or fax, confirmed by overnight delivery, to the arbitrator, 

Contractor or Union involved. The hearing may be held on any day 

including Saturdays or Sundays. The hearing shall be completed in one 

session, which shall not exceed 8 hours duration (no more than 4 hours 

being allowed to either side to present their case, and conduct their cross 

examination) unless otherwise agreed. A failure of any Union or Contractor 

to attend the hearing shall not delay the hearing of evidence by those present 

or the issuance of an award by the Arbitrator. 

d. The sole issue at the hearing shall be whether a violation of Section 1, 

above, occurred. If a violation is found to have occurred, the Arbitrator shall 

issue a Cease and Desist Award restraining such violation and serve copies 

on the Contractor and Union involved. The Arbitrator shall have no 

authority to consider any matter in justification, explanation or mitigation 

of such violation or to award damages, which issue is reserved solely for 

court proceedings, if any. The Award shall be issued in writing within 3 

hours after the close of the hearing and may be issued without an Opinion. 

If any involved party desires an Opinion, one shall be issued within 15 

calendar days, but its issuance shall not delay compliance with, or 

enforcement of, the Award. 

e. An Award issued under this procedure may be enforced by any court of 

competent jurisdiction upon the filing of the Agreement together with the 

Award. Notice of the filing of such enforcement proceedings shall be given 

to the Union or Contractor involved. In any court proceeding to obtain a 

temporary or preliminary order enforcing the arbitrator's Award as issued 

under this expedited procedure, the involved Union and Contractor waive 

their right to a hearing and agree that such proceedings may be ex parte, 

provided notice is given to opposing counsel. Such agreement does not 

waive any party's right to participate in a hearing for a final court order of 

enforcement or in any contempt proceeding. 
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f. Any rights created by statue or law governing arbitration proceedings which 

are inconsistent with the procedure set forth in this Article, or which 

interfere with compliance thereto, are hereby waived by the Contractors and 

Unions to whom they accrue. 

g. The fees and expenses of the Arbitrator shall be equally divided between 

the involved Contractor and Union. 

SECTION 5. ARBITRATION OF DISCHARGES FOR VIOLATION 

Procedures contained in Article 9 shall not be applicable to any alleged violation of this 

Article, with the single exception that an employee discharged for violation of Section 1, above, 

may have recourse to the procedures of Article 9 to determine only if the employee did, in fact, 

violate the provisions of Section 1 of this Article; but not for the purpose of modifying the 

discipline imposed where a violation is found to have occurred. 

ARTICLE 8. - LOCAL ADMINISTRATIVE COMMITTEE (LAC) 

SECTION 1. MEETINGS 

The Local Administrative Committee (LAC) will meet on a regular basis to 1) Implement 

and oversee the Agreement procedures and initiatives; 2) monitor the effectiveness of the 

Agreement; and 3) identify opportunities to improve efficiency and work execution. 

Each Contractor, upon Award of a Contract by the Owner’s Representative to perform 

work at the Project and prior to commencing work, shall: 

A. Notify the Township at (609) 704-8351 of the Contract Award. 

B. Through the Township, coordinate a pre-job conference meeting with the 

signatory Unions and the Owner’s Representative. The purpose of the meeting will be to discuss 

in detail the scope of the work to be performed and conduct a jurisdictional “mark-up” meeting. 

Labor/Management meetings among the Owner’s Representative, the appropriate 

Contractors and sub-Contractors, the Township, and signatory Unions will be held on a quarterly 

basis, or more or less frequently upon the agreement of the parties. All appropriate Contractors, 

sub-Contractors, and Unions will be expected to be in attendance. The purpose of the meetings 

shall be to keep all parties fully apprised of the Project’s progress, schedule, manpower 

requirements, safety and labor relations issues, and to generally promote labor-management 

harmony and cooperation. 
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SECTION 2. COMPOSITION 

The LAC will be co-chaired by the President of the _________________________ or his 

designee, and designated official of the GC. It will be comprised of representatives of the local 

unions signatory to the project labor agreement (PLA) and representatives of the GC and other 

contractors on the project.  

ARTICLE 9 - GRIEVANCE & ARBITRATION PROCEDURE 

SECTION 1. PROCEDURE FOR RESOLUTION OF GRIEVANCES 

Any question, dispute or claim arising out of, or involving the interpretation or application 

of this Agreement (other than jurisdictional disputes or alleged violations of Article 7, Section 1) 

shall be considered a grievance and shall be resolved pursuant to the exclusive procedure of the 

steps described below; provided, in all cases, that the question, dispute or claim arose during the 

term of this Agreement. 

 Step 1: 

(a) When any employee covered by this Agreement feels aggrieved by a 

claimed violation of this Agreement, the employee shall, through the Local Union business 

representative or job steward give notice of the claimed violation to the work site representative 

of the involved Contractor. To be timely, such notice of the grievance must be given within 7 

calendar days after the act, occurrence, or event giving rise to the grievance, or after the act, 

occurrence or event became known or should have become known to the Union. The business 

representative of the Local Union or the job steward and the work site representative of the 

involved Contractor shall meet and endeavor to adjust the matter within 7 calendar days after 

timely notice has been given. If they fail to resolve the matter within the prescribed period, the 

grieving party, may, within 7 calendar days thereafter, pursue Step 2 of the grievance procedure 

by serving the involved Contractor and the General Contractor with written copies of the grievance 

setting forth a description of the claimed violation, the date on which the grievance occurred, the 

provisions of the Agreement alleged to have been violated. Grievances and disputes settled at Step 

1 are non-precedential except as to the specific Local Union, employee and Contractor directly 

involved, unless the settlement is accepted in writing, by the General Contractor, as creating a 

precedent. 

(b) Should any signatory to this Agreement have a dispute (excepting 

jurisdictional disputes or alleged violations of Article 7, Section 1) with any other signatory to this 



17 

 

Agreement and, if after conferring, a settlement is not reached within 7 calendar days, the dispute 

shall be reduced to writing and proceed to Step 2 in the same manner as outlined in subparagraph 

(a) for the adjustment of employee grievances. 

Step 2: 

 The Business Manager or designee of the involved Local Union, together with 

representatives of the Township, the involved Contractor, and the General Contractor shall meet 

in Step 2 within 5 calendar days of the written grievance to arrive at a satisfactory settlement.  

 Step 3: 

(a) If the grievance shall have been submitted but not resolved in Step 2, any 

of the participating Step 2 entities may, within 14 calendar days after the initial Step 2 meeting, 

submit the grievance in writing (copies to other participants) to the next available arbitrator of the 

panel of arbitrators consisting of J.J. Pierson Jr., Esq., Louis Verrone and Wellington Davis, who 

shall serve as arbitrator under this expedited procedure. The Labor Arbitration Rules of the 

American Arbitration Association shall govern the conduct of the arbitration hearing, at which all 

Step 2 participants shall be parties. Hearings shall be held at the jobsite or at the Newark office of 

the New Jersey State Board of Mediation, as directed by the Arbitrator. 

The decision of the Arbitrator shall be final and binding on the involved Contractor, 

Local Union and employees and the fees and expenses of such arbitration's shall be borne equally 

by the involved Contractor and Local Union. 

(b) Failure of the grieving party to adhere to the time limits set forth in this 

Article shall render the grievance null and void. These time limits may be extended only by written 

consent of the GC, involved Contractor and involved Local Union at the particular step where the 

extension is agreed upon. The Arbitrator shall have authority to make decisions only on the issues 

presented to him and shall not have the authority to change, add to, delete or modify any provision 

of this Agreement. 

SECTION 2. LIMITATION AS TO RETROACTIVITY 

No arbitration decision or award may provide retroactivity of any kind exceeding 30 

calendar days prior to the date of service of the written grievance on the construction Project 

Manager and the involved Contractor or Local Union. 
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SECTION 3.  PARTICIPATION BY GENERAL CONTRACTOR  

The General Contractor shall be notified by the involved Contractor of all actions at Steps 

2 and 3 and, at its election, may participate in full in all proceedings at these Steps, including Step 

3 arbitration. 

ARTICLE 10 - JURISDICTIONAL DISPUTES 

SECTION 1.  NO DISRUPTIONS 

There will be no strikes, sympathy strikes, work stoppages, slowdowns, picketing or other 

disruptive activity of any kind arising out of any jurisdictional dispute. Pending the resolution of 

the dispute, the work shall continue uninterrupted and as assigned by the Contractor. No 

jurisdictional dispute shall excuse a violation of Article 7. 

SECTION 2. ASSIGNMENT 

A. There shall be a mandatory pre-job markup / assignment meeting prior to the 

commencement of any work. Attending such meeting shall be designated representatives of the 

Union signatories to this Agreement, the GC, and the involved Contractors. Best efforts will be 

made to schedule the pre-job meeting in a timely manner after Notice to Proceed is issued but not 

later than 30 days prior to the start of the Project. 

B. All Project construction work assignments shall be made by the Contractor 

according to criteria set forth in Section 3, Subsection D 1-3.  

C. When a Contractor has made an assignment of work, he shall continue the 

assignment without alteration unless otherwise directed by an arbitrator or there is agreement 

between the National or International Unions involved. Claims of a change of original assignment 

shall be processed in accordance with Article I of the Procedural Rules of the Plan for the 

Settlement of Jurisdictional Disputes in the Construction Industry ("the Plan").  

D. In the event that a Union involved in the change of original assignment dispute is 

an affiliate of a National or International Union that is not affiliated with the Building and 

Construction Trades Department and does not wish to process a case through the Plan, the parties 

shall mutually select one of the following Arbitrators: Arbitrator J.J. Pierson, Arbitrator Paul 

Greenberg or Arbitrator Richard K. Hanft and submit the dispute directly to the Arbitrator. The 

selected Arbitrator shall determine whether the case requires a hearing or may be decided upon 

written submissions. In rendering his determination on whether there has been a change of original 

assignment, the Arbitrator shall be governed by the following:  
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1. The contractor who has the responsibility for the performance and 

installation shall make a specific assignment of the work which is included in his contract to a 

particular union(s). For instance, if contractor A subcontracts certain work to contractor B, then 

contractor B shall have the responsibility for making the specific assignments for the work 

included in his contract. If contractor B, in turn, shall subcontract certain work to contractor C, 

then contractor C shall have the responsibility for making the specific assignment for the work 

included in his contract. After work has been so assigned, such assignment will be maintained even 

though the assigning contractor is replaced and such work is subcontracted to another contractor. 

It is a violation of the Agreement for the contractor to hold up disputed work or shut down a project 

because of a jurisdictional dispute. 

2. When a contractor has made an assignment of work, he shall continue the 

assignment without alteration unless otherwise directed by an arbitrator or there is agreement 

between the National or International Unions involved.  

a. Unloading and/or handling of materials to stockpile or storage by a 

trade for the convenience of the responsible contractor when his employees are not on the job site, 

or in an emergency situation, shall not be considered to be an original assignment to that trade. 

b. Starting of work by a trade without a specific assignment by an 

authorized representative of the responsible contractor shall not be considered an original 

assignment to that trade, provided that the responsible contractor, or his authorized representative, 

promptly, and, in any event, within eight working hours following the start of work, takes positive 

steps to stop further unauthorized performance of the work by that trade. 

SECTION 3. PROCEDURE FOR SETTLEMENT OF DISPUTES  

A. Any Union having a jurisdictional dispute with respect to Project work assigned to 

another Union will submit through its International the dispute in writing to the Administrator of 

the Plan within 72 hours and send a copy of the letter to the other Union involved, the Contractor 

involved, the General Contractor, the Township, and the district or area councils of the unions 

involved. Upon receipt of a dispute letter from any Union, the Administrator will invoke the 

procedures set forth in the Plan to resolve the jurisdictional dispute. The jurisdictional dispute letter 

shall contain the information described in Article IV of the Procedural Rules of the Plan. 

B. Within 5 calendar days of receipt of the dispute letter, there shall be a meeting of 

the General Contractor, the Contractor involved, the Local Unions involved and designees of the 
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Township and the district or area councils of the Local Unions involved for the purpose of 

resolving the jurisdictional dispute. 

C. In order to expedite the resolution of jurisdictional disputes, the parties have agreed 

in advance to mutually select one of the following designated Arbitrators: Arbitrator J.J. Pierson, 

Arbitrator Paul Greenberg or Arbitrator Richard K. Hanft to hear all unresolved jurisdictional 

disputes arising under this Agreement. All other rules and procedures of the Plan shall be followed. 

If none of the three Arbitrators is available to hear the dispute within the time limits of the Plan, 

the Plan's arbitrator selection process shall be utilized to select another arbitrator.  

D. In the event that a Union involved in the dispute is an affiliate of a National or 

International Union that is not affiliated with the Building and Construction Trades Department 

and does not wish to process a case through the Plan as described in paragraphs A-C above, the 

parties to the dispute shall mutually select one of the following Arbitrators: Arbitrator J. J. Pierson, 

Arbitrator Paul Greenberg or Arbitrator Richard K. Hanft to hear the dispute and shall submit the 

dispute directly to the selected arbitrator. The time limits for submission and processing disputes 

shall be the same as provided elsewhere in this Section. The selected Arbitrator shall schedule the 

hearing within seven business days from the date of submission. If he cannot hear the case within 

the required timeframe, one of the other Arbitrators will be selected to hear the case unless all 

parties to the dispute agree to waive the seven day time limit. In rendering his decision, the 

Arbitrator shall determine: 

1. First whether a previous agreement of record or applicable agreement, 

including a disclaimer agreement, between the National and International Unions to the dispute 

governs;  

2. Only if the Arbitrator finds that the dispute is not covered by an appropriate 

or applicable agreement of record or agreement between the crafts to the dispute, he shall then 

consider the established trade practice in the industry and prevailing practice in the locality where 

there is a previous decision of record governing the case, the Arbitrator shall give equal weight to 

such decision of record, unless the prevailing practice in the locality in the past ten years favors 

one craft. In that case, the Arbitrator shall base his decision on the prevailing practice in the 

locality. Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing 

practice in the locality through raiding, the undercutting of wages or by the use of vertical 

agreements, the Arbitrator shall rely on the decision of record and established trade practice in the 
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industry rather than the prevailing practice in the locality.  

3. Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good management are essential to the 

wellbeing of the industry, the interests of the consumer or the past practices of the employer shall 

not be ignored.  

The Arbitrator shall set forth the basis for his decision and shall explain his findings 

regarding the applicability of the above criteria. If lower-ranked criteria are relied upon, the 

Arbitrator shall explain why the higher-ranked criteria were not deemed applicable. The 

Arbitrator's decision shall only apply to the job in dispute.  

Each party to the arbitration shall bear its own expense for the arbitration and agrees 

that the fees and expenses of the Arbitrator shall be borne by the losing party or parties as 

determined by the Arbitrator.  

E. The Arbitrator shall render a short-form decision within 5 days of the hearing based 

upon the evidence submitted at the hearing, with a written decision to follow within 30 days of the 

close of hearing. 

F. This Jurisdictional Dispute Resolution Procedure will only apply to work 

performed by Local Unions that represent workers employed on the Project.  

G. Any Local Union involved in a jurisdictional dispute on this Project shall continue 

working in accordance with Section 2 above and without disruption of any kind.  

SECTION 4. AWARD  

Any award rendered pursuant to this Article and the Plan shall be final and binding on the 

disputing Local Unions and the involved Constructor on this Project only and may be enforced in 

accordance with the provisions of Article VII of the Plan. Any award rendered pursuant to the 

alternate procedures of this Article shall be final and binding on the disputing Local Unions and 

the involved Contractor on this Project only, and may be enforced in any court of competent 

jurisdiction. Such award or resolution shall not establish a precedent on any other construction 

work not covered by this Agreement. In all disputes under this Article, the General Contractor and 

the involved Contractors shall be considered parties in interest. 

SECTION 5. LIMITATIONS  

The Arbitrator shall have no authority to assign work to a double crew, that is, to more  

employees than the minimum required by the Contractor to perform the work involved; nor to 
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assign work to employees who are not qualified to perform the work involved; nor to assign work 

being performed by non-union employees to union employees. This does not prohibit the 

establishment, with the agreement of the involved Contractor, of composite crews where more 

than 1 employee is needed for the job. The aforesaid determinations shall decide only to whom the 

disputed work belongs.  

SECTION 6. NO INTERFERENCE WITH WORK  

A. There shall be no interference or interruption of any kind with the work of the 

Project while any jurisdictional dispute is being resolved. The work shall proceed as assigned by 

the Contractor until finally resolved under the applicable procedure of this Article. The award shall 

be confirmed in writing to the involved parties. There shall be no strike, work stoppage or 

interruption in protest of any such award. Any claims of a violation of this section shall be 

submitted and processed in accordance with the impediment to job progress provisions of the Plan.  

B. In the event a Union alleged to have engaged in an impediment to job progress is 

an affiliate of a National or International Union that is not affiliated with the Building and 

Construction Trades Department and does not wish to have the impediment to job progress charge 

processed through the Plan, the parties to the dispute shall mutually select one of the three 

Arbitrators designated in this Article to hear the dispute. The selected Arbitrator shall schedule the 

hearing within two business days from the date of submission. If he cannot hear the case within 

the required timeframe, one of the other Arbitrators shall be selected by the parties to hear the case 

unless all parties to the dispute agree to waive the two day time limit. The sole issue at the hearing 

shall be whether or not a violation of this Section has in fact occurred, and the Arbitrator shall have 

no authority to consider any matter in justification, explanation or mitigation of such violation or 

to award damages. The Arbitrator's decision shall be issued in writing within 3 hours after the 

close of the hearing and may be issued without an opinion. If any party desires an opinion, one 

shall be issued within 15 days, but its issuance shall not delay compliance with, or enforcement of, 

the decision. The Arbitrator may order cessation of the violation of this Section and other 

appropriate relief, and such decision shall be served on all parties by facsimile upon issuance. Each 

party to the arbitration shall bear its own expense for the arbitration and agrees that the fees and 

expenses of the Arbitrator shall be borne by the losing party or parties as determined by the 

Arbitrator. 
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ARTICLE 11 - WAGES AND BENEFITS 

SECTION 1. CLASSIFICATION AND BASE HOURLY RATE 

All employees covered by this Agreement shall be classified in accordance with the work 

performed and paid the base hourly wage rates for those classifications as specified in the attached 

Schedules A, as amended during this Agreement. Recognizing, however, that special conditions 

may exist or occur on the Project, the parties, by mutual agreement may establish rates and/or 

hours for one or more classifications, which may differ from Schedules A. Parties to such 

agreements shall be the General Contractor, the Contractor involved, the involved Local Unions 

and the BTC. 

SECTION 2. EMPLOYEE BENEFIT FUNDS 

A. The Contractors agree to pay contributions on behalf of all employees covered by 

this Agreement to the established employee benefit funds in the amounts designated in the 

appropriate Schedule A. Bona fide jointly trusted fringe benefit plans established or negotiated 

through collective bargaining during the life of this Agreement may be added. However, if a 

defined benefit pension fund covered by the terms and conditions of this Agreement has not 

adopted the building and construction industry exemption authorized by subsection (b) of Section 

4203 of the Employee Retirement Income Security Act of 1974, the Contractor shall not be 

obligated to hire employees covered by that fund. 

Any Contractor who is already participating in and contributing to the Teamsters Local 

Pension Plan, separately from this Project Labor Agreement, shall pay contributions as provided 

for in Article 11, Section 2, paragraph 1, of this Project Labor Agreement. 

B.   The Contractor agrees to be bound by the written terms of the legally  

established Trust Agreements specifying the detailed basis on which payments are to be paid into, 

and benefits paid out of, such Trust Funds but only with regard to work done on this Project and 

only for those employees to whom this Agreement requires such benefit Payments. 

C. Should any contractor or sub-contractor become delinquent in the payment of 

contributions to the fringe benefit funds, then the subcontractor at the next higher tier, or upon 

notice of the delinquency claim from the Union or the Funds, agrees to withhold from the  

subcontractor such disputed amount from the next advance, or installment payment for work 

performed and the amount claimed and owed will be paid within thirty (30) days after receipt of 
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the notification by the General Contractor, if not paid prior to said date by the delinquent 

contractor/subcontractor. 

ARTICLE 12 - HOURS OF WORK, PREMIUM PAYMENTS, SHIFTS AND HOLIDAYS 

SECTION 1. WORK WEEK AND WORK DAY 

A. The standard work week shall consist of 40 hours of work at straight time rates per 

one of the following schedules: 

  1)  Five-Day Work Week: Monday-Friday, 5 days, 8 hours plus 1/2 hour 

unpaid lunch period each day. 

  2)  Four-Day Work Week: Monday-Thursday; 4 days, 10 hours plus ½ hour 

unpaid lunch period each day. 

B. The Day Shift shall commence between the hours of 6:00 a.m. and 9:00 a.m. and 

shall end between the hours of 2:30 p.m. and 5:30 p.m. Starting and quitting times shall occur at 

the employees' place of work as may be designated by the Contractor in accordance with area 

practice. The Contractor is not required to schedule a Day shift. 

C. Second/Shift - The second shift (starting between 2 p.m. and 8 p.m.) shall consist 

of 8 hours work for an equal number of hours pay at the straight time rate plus 15% in lieu of 

overtime and exclusive of a 1/2 hour unpaid lunch period.  

D. Scheduling - The Contractor, with the approval of the Owner or Owner’s authorized 

Representative, shall have the option of scheduling either a five-day work week, or four-day work 

week, when mutually agreed upon, on a craft-by-craft basis. The Contractor, with the approval of 

the Owner/Owner’s Representative, also has the option to set the workday hours consistent with 

Project requirements, the Project schedule, and minimization of interference with Owner’s 

operations and traffic flow. When conditions beyond the control of the Contractor, as contemplated 

in and limited by the Owner’s contract documents, occur, the Contractor may, with the approval 

of the Owner/Owner’s Representative, and with mutual agreement of the Local Union on a craft-

by-craft basis, which agreement shall not be unreasonably withheld, schedule Friday (where on 

Four Tens) or Saturday (where on Five Eights) during the calendar week in which a workday was 

lost, at straight time pay; provided the employees involved work a total of 40 hours or less during 

that work week, and also in accordance with each crafts’ Exhibit “A”. 
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 E. Notice - Contractors shall provide not less than 5 days prior notice to the Local 

Union involved as to the work week and work hours schedules to be worked or such lesser notice 

as may be mutually agreed upon. 

SECTION 2.  OVERTIME 

Overtime pay for hours outside of the standard work week and work day, described in 

paragraph A above, shall be paid in accordance with the applicable Schedule A. There will be no 

restriction upon the Contractor's scheduling of overtime or the non-discriminatory designation of 

employees who shall be worked, except as noted in Article 5, Section 2. There shall be no 

pyramiding of overtime pay under any circumstances. The Contractor shall have the right to 

schedule work so as to minimize overtime.  

SECTION 3. SHIFTS 

A. Flexible Schedules - Scheduling of shift work shall remain flexible in order to meet 

Project schedules and existing Project conditions including the minimization of interference with 

traffic. It is not necessary to work a day shift in order to schedule a second shift. Shifts must be 

worked a minimum of five consecutive workdays, must have prior approval of the Owner and GC 

and must be scheduled with not less than five work days’ notice to the Local Union. 

B. Flexible Starting Times – Shift starting times will be adjusted by the Contractor as 

necessary to fulfill Project requirements subject to the notice requirements of Paragraph A. 

C. It is agreed that when project circumstances require a deviation from the above shifts, 

the involved unions, contractors and the General Contractor shall adjust the starting times of the 

above shifts or establish shifts which meet the project requirements. It is agreed that neither party 

will unreasonably withhold their agreement.  

SECTION 4. HOLIDAYS 

A. Schedule - There shall be 8 recognized holidays on the Project: 

New Years Day 

President’s Day 

Memorial Day 

Fourth of July 

Labor Day 

Veterans Day 

Thanksgiving Day 

Christmas Day 

* Presidential Election Day shall be observed as a holiday in a general election year. Work 

shall be scheduled on Columbus Day and Good Friday pursuant to the craft’s Schedule A. The 

Friday after Thanksgiving shall be observed as a holiday for the Elevator Constructors only. 
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All said holidays shall be observed on the dates designated by New Jersey State Law. In 

the absence of such designations, they shall be observed on the calendar date except those holidays 

which occur on Sunday shall be observed on the following Monday. Holidays falling on Saturday 

are to be observed on the preceding Friday. No work shall be done on Labor Day except that of an 

emergency nature. 

B. Payment - Regular holiday pay, if any, and/or premium pay for work performed on 

such a recognized holiday shall be in accordance with the applicable Schedule A. 

C.  Exclusivity - No holidays other than those listed in Section 4-A above shall be 

recognized nor observed. 

SECTION 5. REPORTING PAY 

A. Employees who report to the work location pursuant to regular schedule and who 

are not provided with work or whose work is terminated early by a Contractor, for whatever reason, 

shall receive minimum reporting pay in accordance with the applicable Schedule A. 

B. When an employee, who has completed their scheduled shift and left the Project 

site, is "called back" to perform special work of a casual, incidental or irregular nature, the 

employee shall receive pay for actual hours worked with a minimum guarantee, as may be required 

by the applicable Schedule A. 

C. When an employee leaves the job or work location of their own volition or is 

discharged for cause or is not working as a result of the Contractor's invocation of Section 7 below, 

they shall be paid only for the actual time worked.  

D. Except as specifically set forth in this Article or except where specifically provided 

in an applicable Schedule A, there shall be no premiums, bonuses, hazardous duty, high time or 

other special payments of any kind. 

E. There shall be no pay for time not actually worked except as specifically set forth 

in this Agreement or except where specifically provided in an applicable Schedule A.  

SECTION 6. PAYMENT OF WAGES 

A. Payday - Payment shall be made by check, drawn on a New Jersey bank with 

branches located within commuting distance of the job site. Paychecks shall be issued by the 

Contractor at the job site by 10 a.m. on Thursdays. In the event that the following Friday is a bank 

holiday, paychecks shall be issued on Wednesday of that week. Not more than 3 days wages shall 
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be held back in any pay period. Paycheck stubs shall contain the name and business address of the 

Contractor, together with an itemization of deductions from gross wages.  

B. Termination-Employees who are laid-off or discharged for cause shall be paid in 

full for that which is due them at the time of termination. The Contractors shall also provide the 

employee with a written statement setting forth the date of lay off or discharge. 

SECTION 7. EMERGENCY WORK SUSPENSION 

A Contractor or GC may, if considered necessary for the protection of life and /or safety 

of employees or others, suspend all or a portion of Project Work. In such instances, employees 

will be paid for actual time worked; provided, however, that when a Contractor request that 

employees remain at the job site available for work, employees will be paid for "stand-by" time at 

their hourly rate of pay. 

SECTION 8. INJURY/DISABILITY 

 An employee who, after commencing work, suffers a work-related injury or disability 

while performing work duties, shall receive no less than 8 hours wages for that day. Further, the 

employee shall be rehired at such time as able to return to duties provided there is still work 

available on the Project for which the employee is qualified and able to perform. 

SECTION 9. TIME KEEPING 

 A Contractor may utilize brassing or other systems to check employees in and out. Each 

employee must check in and out. The Contractor will provide adequate facilities for checking in 

and out in an expeditious manner. 

SECTION 10. MEAL PERIOD 

A Contractor shall schedule an unpaid period of not more than 1/2 hour duration at the 

work location between the 3rd and 5th hour of the scheduled shift. A Contractor may, for efficiency 

of operation, establish a schedule which coordinates the meal periods of two or more crafts. If an 

employee is required to work through the meal period, the employee shall be compensated in a 

manner established in the applicable Schedule A. 

SECTION 11. BREAK PERIODS 

There will be no rest periods, organized coffee breaks or other non-working time 

established during working hours. Individual coffee containers will be permitted at the employee's 

work location. Local area practice will prevail for coffee breaks that are not organized.  
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ARTICLE 13 - APPRENTICES 

SECTION 1. RATIOS 

Recognizing the need to maintain continuing supportive programs designed to develop 

adequate numbers of competent workers in the construction industry and to provide craft entry 

opportunities for minorities, women and economically disadvantaged non-minority males, 

Contractors will employ apprentices in their respective crafts to perform such work as is within 

their capabilities and which is customarily performed by the craft in which they are indentured. 

Contractors may utilize apprentices and such other appropriate classifications as are contained in 

the applicable Schedule A in a ratio not to exceed the ratio provided in the applicable Schedule A 

providing prevailing wage and fringe benefits as defined in N.J.S.A. 34:11-56.26(9) for the 

classification in Burlington County, New Jersey. Apprentices and such other classifications as are 

appropriate shall be employed in a manner consistent with the provisions of the appropriate 

collective bargaining agreement listed in Schedule A. 

SECTION 2.  DEPARTMENT OF LABOR 

To assist the Contractors in attaining a maximum effort on this Project, the Unions agree 

to work in close cooperation with, and accept monitoring by, the New Jersey State and Federal 

Departments of Labor to ensure that minorities, women, or economically disadvantaged are 

afforded opportunities to participate in apprenticeship programs which result in the placement of 

apprentices on this Project. To further ensure that this Contractor effort is attained, up to 50% of 

the apprentices placed on this Project should be first year, minority, women or economically 

disadvantaged apprentices. The Local Unions will cooperate with Contractor request for minority, 

women or economically disadvantaged referrals to meet this Contractor effort. 

SECTION 3. HELMETS TO HARDHATS 

The Employers and the Unions recognize a desire to facilitate the entry into the building 

and construction trades of veterans who are interested in careers in the building and construction 

industry. The Employers and Unions agree to utilize the services of the Center for Military 

recruitment, Assessment and Veterans Employment (hereinafter “Center”) and the Center’s 

“Helmets to Hardhats” program to serve as a resource for preliminary orientation, assessment of 

construction aptitude, referral to apprenticeship programs or hiring halls, counseling and 

mentoring, support network, employment opportunities and other needs as identified by the parties. 
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The Unions and Employers agree to coordinate with the Center to create and maintain an 

integrated database of veterans interested in working on the Project and of apprenticeship and 

employment opportunities for the Project. To the extent permitted by law, the Unions will give 

credit to such veterans for bona fide, provable past experience. 

ARTICLE 14 - SAFETY PROTECTION OF PERSON AND PROPERTY 

SECTION 1. SAFETY REQUIREMENTS 

Each Contractor will ensure that applicable OSHA requirements and other requirements 

set forth in the contract documents are at all times maintained on the Project and the employees 

and Unions agree to cooperate fully with these efforts. Employees must perform their work at all 

times in a safe manner and protect themselves and the property of the Contractor  and the Owner 

from injury or harm. Failure to do so will be grounds for discipline, including discharge. 

SECTION 2. CONTRACTOR RULES 

Employees covered by this Agreement shall at all times be bound by the reasonable safety, 

security, and visitor rules as established by the Contractors and the GC for this Project. Such rules 

will be published and posted in conspicuous places throughout the Project.  

SECTION 3. INSPECTIONS 

 The Contractors and GC retain the right to inspect incoming shipments of equipment, 

apparatus, machinery and construction materials of every kind. 

ARTICLE 15 - NO DISCRIMINATION 

SECTION 1. COOPERATIVE EFFORTS 

The Contractors and Unions agree that they will not discriminate against any employee or 

applicant for employment because of race, color, religion, sex, national origin or age in any manner 

prohibited by law or regulation. It is recognized that special procedures maybe established by 

Contractors and Local Unions and the New Jersey State Department of Labor and Workforce 

Development for the training and employment of persons who have not previously qualified to be 

employed on construction projects of the type covered by this Agreement. The parties to this 

Agreement will assist in such programs and agree to use their best efforts to ensure that the goals 

for female and minority employment are met on this Project. 

SECTION 2. LANGUAGE OF AGREEMENT 

 The use of the masculine or feminine gender in this Agreement shall be construed as 

including both genders.  
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ARTICLE 16 - GENERAL TERMS 

SECTION 1. PROJECT RULES 

The GC and the Contractors shall establish such reasonable Project rules as are appropriate 

for the good order of the Project, provided they do not violate the terms of this agreement. These 

rules will be explained at the pre-job conference and posted at the Project site and may be amended 

thereafter as necessary. Failure of an employee to observe these rules and regulations shall be 

grounds for discipline, including discharge. The fact that no order was posted prohibiting a certain 

type of misconduct shall not be a defense to an employee disciplined or discharged for such 

misconduct when the action taken is for cause. 

SECTION 2. TOOLS OF THE TRADES 

 The welding/cutting torch and chain fall, are tools of the trade having jurisdiction over the 

work performed. Employees using these tools shall perform any of the work of the trade. There 

shall be no restrictions on the emergency use of any tools or equipment by any qualified employee 

or on the use of any tools or equipment for the performance of work within the employee's 

jurisdiction. 

SECTION 3. SUPERVISION 

Employees shall work under the supervision of the craft foreperson or general foreperson.  

SECTION 4. TRAVEL ALLOWANCES 

 There shall be no payments for travel expenses, travel time, subsistence allowance or other 

such reimbursements or special pay except as expressly set forth in this Agreement and in Schedule 

A.  

SECTION 5. FULL WORK DAY 

Employees shall be at their staging area at the starting time established by the Contractor 

and shall be returned to their staging area by quitting time after performing their assigned functions 

under the supervision of the Contractor. The signatories reaffirm their policy of a fair day’s work 

for a fair day’s wage. 

SECTION 6. COOPERATION 

The General Contractor and the Unions will cooperate in seeking any NJ State Department 

of Labor approvals that may be required for implementation of any terms of this Agreement. 



31 

 

ARTICLE 17 - SAVINGS AND SEPARABILITY 

SECTION 1. THIS AGREEMENT 

In the event that the application of any provision of this Agreement is enjoined, on either 

an interlocutory or permanent basis, or otherwise found in violation of law, the provision involved 

shall be rendered, temporarily or permanently, null and void but the remainder of the Agreement 

shall remain in full force and effect. In such event, the Agreement shall remain in effect for 

contracts already bid and awarded or in construction where the Contractor voluntarily accepts the 

Agreement. The parties to this Agreement will enter into negotiations for a substitute provision in 

conformity with the law and the intent of the parties for contracts to be let in the future. 

SECTION 2. THE BID SPECIFICATIONS 

In the event that the General Contractor's bid specifications, or other action, requiring that 

a successful bidder become signatory to this Agreement is enjoined, on either an interlocutory or 

permanent basis, or otherwise found in violation of law such requirement shall be rendered, 

temporarily or permanently, null and void but the Agreement shall remain in full force and effect 

to the extent allowed by law. In such event, the Agreement shall remain in effect for contracts 

already bid and awarded or in constructions where the Contractor voluntarily accepts the 

Agreement. The parties will enter into negotiations as to modifications to the Agreement to reflect 

the court action taken and the intent of the parties for contracts to be let in the future. 

SECTION 3. NON-LIABILITY 

In the event of an occurrence referenced in Section 1 or Section 2 of this Article, neither 

the Owner, the Architect, the Construction Manager, the GC, or any Contractor, or any signatory 

Union shall be liable, directly or indirectly, for any action taken, or not taken, to comply with any 

court order, injunction or determination. Project bid specifications will be issued in conformance 

with court orders in effect and no retroactive payments or other action will be required if the 

original court determination is ultimately reversed. 

SECTION 4. NON-WAIVER 

 Nothing in this Article shall be construed as waiving the prohibitions of Article 7 as to 

signatory Contractors and signatory Unions. 
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ARTICLE 18 - FUTURE CHANGES IN SCHEDULE A AREA CONTRACTS 

SECTION 1. CHANGES TO AREA CONTRACTS 

 A. Schedules A to this Agreement shall continue to full force and effect until the 

Contractor and/or Union parties to the Area Collective Bargaining Agreements which are the basis 

for Schedules A notify the General Contractor in writing of the mutually agreed upon changes in 

provisions of such agreements which are applicable to the Project, and their effective dates. 

 B. It is agreed that any provisions negotiated into Schedules A collective bargaining 

agreements will not apply to work on this Project if such provisions are less favorable to this 

Project than those uniformly required of contractors for construction work normally covered by 

those agreements; nor shall any provisions be recognized or applied on this Project if it may be 

construed to apply exclusively, or predominantly, to work covered by this Project Agreement. 

 C. Any disagreement between signatories to this Agreement over the incorporation 

into Schedules “A” of provisions agreed upon in the renegotiations of Area Collective Bargaining 

Agreements shall be resolved in accordance with the procedure set forth in Article 9 of this 

Agreement. 

SECTION 2. LABOR DISPUTES DURING AREA CONTRACT NEGOTIATIONS 

 The Unions agree that there will be no strikes, work stoppages, sympathy actions, 

picketing, slowdowns or other disruptive activity or other violations of Article 7 affecting the 

Project by any Local Union involved in the renegotiations of Area Local Collective Bargaining 

Agreements nor shall there by any lock-out on the Project affective a Local Union during the 

course of such renegotiations. 
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IN WITNESS WHEREOF the parties have caused this Agreement to be executed and 

effective as of the _______ day of ________________, ________. 

 

 

TOWNSHIP OF EVESHAM 

 

 

      __________________________________ 

      _____________________, ____________  

 

 

 

___________________ 

 

__________________________________ 

_____________________, ____________ 
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SCHEDULE A 

 

A COPY OF EACH UNION’S CURRENT COLLECTIVE BARGAINING AGREEMENT 

IS INCLUDED AS PART OF SCHEDULE A BY REFERENCE, UPON EXECUTION BY 

THE SIGNATORY LOCAL. 
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PROJECT LABOR AGREEMENT 

COVERING  

_________________________ 

Township Contract No. _____________ 

LETTER OF ASSENT 

Re: Project Labor Agreement 

_________________________ and 

Township (the “Agreement’) 

The undersigned, as a General Contractor, Contractor(s) or Subcontractor(s) on a Contract 

which is part of large project construction for the _________________________, Evesham 

Township Contract No. _____________, for and in consideration of the award of a Contract to 

perform work on said Project, and in further consideration of the mutual promises made in the 

Project Labor Agreement, a copy of which was received and is acknowledged, hereby: 

(1) On behalf of itself and all its employees, accepts and agrees to be bound by the terms

and conditions of the Project Labor Agreement, together with any and all amendments

and supplements now existing or which are later made thereto, and understands that

any act of non-compliance with all such terms and conditions will subject the non-

complying Contractor or employee(s) to being prohibited from the Project Site until

full compliance is obtained.

(2) Certifies that it has no commitments or agreements that would preclude its full

compliance with the terms and conditions of said Projects Labor Agreement.

(3) Agrees to secure from any Contractor(s) (as defined in said Project Labor Agreement)

which is or becomes a Subcontractor(s) (of any tier), a duly executed Letter of Assent

in form identical to this document prior to commencement of any work.

Date:    ___________________ 

By: Contract Number________________ 

Title: General Contractor______________ 

cc: 
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INFORMATION FOR BIDDERS 

1.0  BID PREPARATION 

1.01 EXAMINATION AND RESPONSIBILITY 

Bidders are directed to examine for themselves the drawings, specifications, estimated quantities and the 
location of the proposed work.  They shall exercise their own judgment as to the scope and nature of the 
work; the difficulties to be encountered and the quantities that may actually be encountered in the work.  
Each bidder is fully responsible for having reviewed and understood these specifications previous 
to submitting his bid, that his bid covers and complies with all requirements of the Contract Documents, 
and shall not at any time thereafter assert any claim related to any misunderstanding of the nature or 
amount of work to be done. 
 
1.02 CONDITION OF WORK 

Each bidder must inform himself fully of the conditions relative to the construction under which the work 
is now being or will be performed.  Failure to do so will not relieve a successful bidder of his obligation 
to furnish all materials and labor necessary to carry out the provisions of the contract documents and to 
complete the contemplated work for the construction as set forth in his bid.  The Contractor in the 
carrying out of his work must employ such methods or means that will not cause any interruptions or 
interference with the work of any other contractor (if applicable). 
 
1.03 OBLIGATIONS OF BIDDERS 

At the time of the opening of bids each bidder will be presumed to have inspected the site and to have 
read and to be thoroughly familiar with the drawings and contract documents (including all addenda).  
The failure or omission of any bidder to receive or examine any form, instrument or documents, shall in 
no way relieve any bidder from any obligations contained therein. 
 
1.04 ADDENDA, BID SPECIFICATION CHALLENGES AND INTERPRETATIONS 

The Table of Contents indicates the number of pages of each section of the document.  If any bidder finds 
that a page was miss-copied or is missing, please contact the Engineer.  The page(s) will be faxed to the 
bidder.  Issuance of any such pages will not be considered an Addendum to the contract or specifications. 
 
No interpretations of the meaning of the drawings, specifications or other contract documents will be 
made to any bidder orally.  Every request for such interpretation should be made in writing, addressed to 
the Engineer, and to be given consideration, must be received at least ten (10) days prior to the final date 
fixed for receiving bids.  Any and all such interpretations and/or supplemental instructions will be in the 
form of written addenda to the specifications, which if issued, will be issued in accordance with 
applicable State Laws. 
 
Any bidder who wishes to challenge a bid specification shall file such challenges in writing with the 
Engineer no less than three business days prior to the opening of the bids.  Challenges filed after that time 
shall be considered void and having no impact on the contracting unit or the award of a contract. 
 
Failure of any bidder to receive any such addendum or interpretations shall not relieve any bidder from 
any such obligations therein under his bid submitted.  All addenda so issued shall become part of the 
contract documents, and shall be attached to the bid form when submitted 
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1.05 QUALIFICATIONS OF BIDDERS 

The owner may make such investigation as is necessary to determine the responsibility of the bidder 
and/or the ability of the bidder to perform the work.  The bidder shall furnish to the Owner all such 
information and data for this purpose as the Owner may request.  The Owner reserves the right to reject 
any bid if evidence submitted by, or investigation of, such bidder fails to satisfy the Owner that said 
bidder is responsible or properly qualified to carry out the obligations of the contract and to complete the 
work therein contemplated. 
 
Conditional bids will not be accepted.  Bids which are incomplete or obscure may be rejected at Owner’s 
option. 
 
1.06 DISCLOSURE STATEMENT N.J.S.A. 52:25-24.2 

No  corporation,  partnership,  or  limited  liability  company  shall  be  awarded  any contract nor 
shall any agreement be entered into for the performance of any work or the furnishing of any 
materials or supplies, the cost of which is to be paid with or out of any public funds, by the 
State, or any county, municipality or school district, or any subsidiary or agency of the State, or of 
any county, municipality or school district, or by any authority, board, or commission which 
exercises governmental functions, unless prior to the receipt of the  bid  or  accompanying  the  bid,  
of  said  corporation,  said  partnership,  or  said  limited liability company there is submitted a 
statement setting forth the names and addresses of all stockholders in the corporation  who own 10 
percent or more of its stock, of any class, or of all individual partners in the partnership who own a 
10 percent or greater interest therein, or of all members in the limited liability company who own a 
10 percent or greater interest therein, as the case may be. If one or more such stock holder or 
partner or member is itself a corporation or partnership or limited liability company, the 
stockholders holding 10 percent or more of that corporation's stock, or the individual partners 
owning 10 percent or greater interest in that partnership, or the members owning 10 percent or 
greater interest in that limited liability company, as the case may be, shall also be listed.  The 
disclosure shall be continued  until  names  and  addresses  of  every  noncorporate  stockholder,  and  
individual partner, and member, exceeding the 10 percent ownership criteria established in this act, 
has been listed. 
 
To comply with this section, a bidder with any direct or indirect parent entity which is publicly 
traded may submit the name and address of each publicly traded entity and the name and  address  of  
each  person  that  holds  a  10  percent  or  greater  beneficial  interest  in  the publicly traded entity 
as of the last annual filing with the federal Securities and Exchange Commission or the foreign 
equivalent, and, if there is any person that holds a 10 percent or greater beneficial interest, also 
shall submit links to the websites containing the last annual filings with the federal Securities and 
Exchange Commission or the foreign equivalent and the relevant page numbers of the filings 
that contain the information on each person that holds a 10 percent or greater beneficial interest. 
 
1.07 MANUFACTURED ARTICLES 

In the specifications and on accompanying drawings, there are specified and shown certain pieces of 
equipment and materials, deemed most suitable for the service anticipated.  This is not done, however, to 
eliminate other equipment and materials equally as good and efficient.  When a bidder submits an 
equivalent, it shall be the responsibility of the bidder to document the equivalence claim.  Failure to 
submit such documentation shall be grounds for the rejection of the claim of equivalence.  The bidder 
shall prepare his bid on the basis of the particular equipment and materials specified or shown, and shall 
be responsible for the coordination, arrangement and location of all equipment and material incorporated 
in the work.   
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1.08 BID SECURITY AND CONSENT OF SURETY 

Each bid shall be accompanied by a Certified Check, Cashier’s Check or Bid Bond duly executed by the 
bidder as principal, and having as surety thereon a Surety Company approved by the Owner, in an amount 
not less than ten percent (10%) of the amount bid but in no case in excess of $20,000.00.  Any such Bid 
Bond shall be without endorsement or conditions.  Bid shall also be accompanied with a certificate letter 
from a surety company stating that it will provide the bidder with the requisite completion performance 
and payment bonds, i.e. a Consent of Surety. 
 
Such bid guarantee will be returned to all bidders, except to the three apparent lowest responsible bidders, 
within ten days after the formal opening of bids, Sundays and holidays, excepted. 
 
The bid guarantee will be returned to the remaining unsuccessful bidders within three days, Sundays and 
holidays excepted, after the Owner and the accepted bidder have executed the contract and the Owner has 
approved the Bidder’s Performance Bond, or if no contract has been accepted within 60 days after the 
date of opening of bids, any bidder upon demand made after the expiration of said 60 day period, shall be 
entitled to the return of his bid guarantee, so long as he has not been notified by the Owner of the 
acceptance of his bid. 
 
Any such bid guarantee shall be forfeited and become the property of the Owner if the bidder whose bid 
is accepted shall fail: to give a satisfactory performance bond and labor and material payment bond, or a 
combination performance and labor and material payment bond, and/or fails to execute a contract within 
ten (10) days after notice from the Owner to do so. 
 
1.09 NEW JERSEY BUSINESS REGISTRATION REQUIREMENTS 

Pursuant to N.J.S.A. 52:32-44, Contracting Agency is prohibited from entering into a contract with an entity 
unless the bidder/proposer/contractor, and each subcontractor that is required by law to be named in a 
bid/proposal/contract has a valid Business Registration Certificate on file with the Division of Revenue and 
Enterprise Services within the Department of the Treasury.  
 
Prior to contract award or authorization, the contractor shall provide the Contracting Agency with its proof of 
business registration and that of any named subcontractor(s). 
 
Subcontractors named in a bid or other proposal shall provide proof of business registration to the bidder, 
who in turn, shall provide it to the Contracting Agency prior to the time a contract, purchase order, or other 
contracting document is awarded or authorized.  
 
During the course of contract performance: 
(1) the contractor shall not enter into a contract with a subcontractor unless the subcontractor first provides 

the contractor with a valid proof of business registration.  
(2) the contractor shall maintain and submit to the Contracting Agency a list of subcontractors and their 

addresses that may be updated from time to time.   
(3) the contractor and any subcontractor providing goods or performing services under the contract, and each 

of their affiliates, shall collect and remit to the Director of the Division of Taxation in the Department of 
the Treasury, the use tax due pursuant to the Sales and Use Tax Act, (N.J.S.A. 54:32B-1 et seq.) on all 
sales of tangible personal property delivered into the State. Any questions in this regard can be directed to 
the Division of Taxation at (609)292-6400. Form NJ-REG can be filed online at 
http://www.state.nj.us/treasury/revenue/busregcert.shtml. 

 
Before final payment is made under the contract, the contractor shall submit to the Contracting Agency a 
complete and accurate list of all subcontractors used and their addresses.    
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Pursuant to N.J.S.A. 54:49-4.1, a business organization that fails to provide a copy of a business registration 
as required, or that provides false business registration information, shall be liable for a penalty of $25 for 
each day of violation, not to exceed $50,000, for each proof of business registration not properly provided 
under a contract with a contracting agency. 

2.0 SUBMISSION OF BIDS 

2.01 GENERAL 

Bidder must submit their bid on the respective "Bid Form and Package" included hereto. 
 
No bid will be accepted or opened if received after the designated time for receipt. 
 
For each bid made, all blank spaces in the Bid Form must be filled in, in ink, with the unit prices of the 
item and its extension.  All bid forms submitted will be checked for arithmetic accuracy. In the event of a 
discrepancy between the unit price bid for any Pay Item and the extension shown for that item under the 
column of the Proposal Form designated “Amount,” the unit price is to govern.  Where a unit price is bid 
for a Pay Item, but no extension is provided, the Owner will provide the extension based on the unit price 
bid and the estimated quantity for that Pay Item.  Where an extension is provided by the Bidder in the 
“Amount” column, but no unit price appears in the “Unit Price” column of the Proposal Form, the Owner 
will provide the unit price by dividing the “Amount” figure provided by the Bidder by the estimated 
quantity.   
 
Award will be made on the basis of Total Contract Price.  The Total Contract Price means the correctly 
determined summation of lump sum bids and products of all quantities for Pay Items shown in the 
Proposal form multiplied by the unit prices bid. 
 
If there are minimum unit prices included in the bid form, those prices shall be the minimum acceptable 
unit price for the work.  If bidder fails to exceed the minimum unit price in his bid, the unit price will be 
set to the minimum price stated on the bid form, with the appropriate increase to the extension of the unit 
price and total bid price. 
 
Where no figure is provided by the Bidder in both the “Unit Price” and “Amount” columns for one or 
more Pay Items, or where no figure is provided in the “Amount” column for one or more lump sum Pay 
Items the Owner will consider the amount bid to be zero ($0.00) for that item. 
 
Any bid may be submitted or withdrawn prior to the scheduled time for the opening of bids, or authorized 
postponement thereof. Any bid received after the time and date specified in the Notice to Bidders will not 
be considered. No bid may be withdrawn within 60 days after the actual date of opening thereof, unless 
otherwise provided for by law. 
 
2.02 PRICE TO INCLUDE 

The bid submitted must cover the entire cost of the contemplated construction and installation as 
illustrated on the drawings and in the manner and detail described in the specifications.  The price bid for 
each item shall cover the entire cost of its installation, construction, and completion, including all 
materials, workmanship, and appurtenances necessary for its completion or as implied by illustration on 
the drawings, by description in the specifications, or to be reasonably inferred therefrom.  
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2.03 REJECTION OF BIDS 

The owner reserves the right to reject all bids, to reject any bid or bids not complying with the 
specifications, and to waive any informality in any bid or bids if such waiver be deemed by the Owner to 
be in the best interests of the Owner in accordance with the requirements contained in N.J.S.A. 40A:11-1 
et seq.  Each bidder is instructed to be present in person or by representative at the time and place fixed 
for the opening of bids and at every subsequent meeting of the Owner at which the bidder is advised, or it 
has been publicly announced at the time of bids, that said bids shall receive further consideration or shall 
be acted upon, if said bidder desires an opportunity to be heard. 
 
2.04 AWARD OF BID 

The award of the contract will be made, subject to necessary monies to do the work being provided by the 
Owner in accordance with the requirements contained in N.J.A.C. 5:30, Local Finance Board either by 
Resolution, Ordinance, or in other lawful manner.  The contract to be executed by the successful bidder 
will provide that it shall not become effective until the necessary monies to do the work have been 
provided by the Owner, either by Resolution, Ordinance or another lawful manner. 
 
In accordance with NJSA 34:11-56.25 et seq., New Jersey State Prevailing Wage Act and NJSA 52:32-
44.1 no contract shall be awarded to any contractor, subcontractor, or to any firm, corporation or 
partnership in which such contractor or subcontractor has an interest, who is debarred from public works 
or contracting with a federal government agency. 

3.0 CONTRACTS 

3.01 DRAWINGS AND SPECIFICATIONS FURNISHED 

The Engineer shall furnish, at no additional cost to the successful bidder, one executed contract set of 
drawings and specifications, and two copies of the specifications and drawings.  All additional copies of 
the drawing and/or specifications shall be furnished to the contractor at the cost of reproduction plus 
handling. 
 
3.02 PERFORMANCE, PAYMENT AND MAINTENANCE BONDS 

The bidder whose bid is accepted shall furnish to the Owner, a performance bond and labor and material 
payment bond, or a combination performance and labor and material payment bond, and upon final 
completion of the work, a two (2) year maintenance bond, each in the amount of 100% of the final 
contract price, with such sureties as shall be approved by the Owner and as detailed and described below. 
   
All surety companies must be authorized to transact such business in New Jersey, pursuant to N.J.S.A. 
17:17-10 or 17:32-1 et seq.  The surety must designate a New Jersey agent on whom service of process 
can be made.  The Contractor shall be responsible for updating the surety’s expiration from the list or an 
agent change, to the Engineer or Owner.  All surety companies must have the minimum capital and 
surplus or net cash assets required, pursuant to N.J.S.A. 17:17-6 or 17:17-7, whichever is applicable, on 
the date of advertisement for the project.  All surety companies must complete a Surety Disclosure 
Statement and Certification for all payment and performance bonds, pursuant to N.J.S.A. 2A:44-143d. 
 
In addition, for these public works project bids, including any and all alternates, that equals at least 
$850,000.00 but not more than $3.5 million, the surety company must hold a current certificate of 
authority issued by the U.S. Secretary of the Treasury that is valid in New Jersey as listed annually in the 
U. S. Treasury Circular 570.  However, if the surety company has been operational for a period in excess 
of five years, the surety company shall also be considered to have satisfied this requirement if it is rated in 
one of the three highest categories by an independent nationally recognized United States rating company 
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that determines the financial stability of insurance companies.  Such rating companies must meet 
standards promulgated by the N. J. Commissioner of Insurance N.J.A.C. 11:1-41.1 et seq. 
 
In addition, for those public works project bids, including any and all alternates, is in excess of $3.5 
million, the surety company must hold a current certificate of authority issued by the United States 
Secretary of the Treasury that is valid in the State of New Jersey listed annually in U.S. Treasury Circular 
570. And, if the surety company has been operational for a period in excess of five years, it must be rated 
in one of the three highest categories by an independent, nationally recognized United States rating 
company that determines the financial stability of insurance companies.  Such ratings must meet 
standards promulgated in N.J.A.C. 11:1-41.1 et seq. 
 
A surety company, which seeks to provide a payment and performance bond in excess of $3.5 million, is 
exempt from the requirement of Treasury Circular 570 if it meets standards developed by the 
Commissioner of Insurance through regulations which, at least equal, and may exceed, the general criteria 
required for Treasury listing.  These standards are found at N.J.A.C. 11:1-41.4. 
 
3.03 LAWS AND REGULATIONS 

The bidder's attention is directed to the fact that all applicable Federal, State, County and municipal laws 
ordinances, regulations, etc. and the rules and regulations of all authorities having jurisdiction over 
construction of the project shall apply to the contract throughout, and they will be deemed to be included 
in the contract the same as though therein written out in full including, but not limited to the 
"Occupational Safety and Health Act of 1970" P.L. 91-596, as amended. 
 
3.04 PERMITS 

The Contractor shall determine which construction permits and licenses shall be needed, and shall procure 
and pay for all such construction permits and licenses necessary for the execution of his work. 
 
3.05 CONTRACT DOCUMENTS 

Attached hereto is the "Form of Contract" that will be executed between the Owner and the Contractor. 
 
The Contractor shall execute and return these documents with the required bonds, insurance certificates, 
affirmative action forms and any other documents required within ten (10) days after receipt of the 
request for execution. 
 
3.06 NOTICE TO PROCEED 

After approval and execution of the contract documents by all parties and a preconstruction meeting, the 
contractor shall be sent a "Notice to Proceed."  This document serves as formal authorization to proceed 
with the project. 
 
Any and all work performed by the contractor prior to receipt of the Notice to Proceed is at the 
contractor's risk with no claim against the Owner for such work. 
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4.0 AFFIRMATIVE ACTION AGAINST DISCRIMINATION 

4.01 BIDDER REFERRED TO LAW 

The bidder is specifically referred to N.J.S.A. 10:5-31 et seq., and N.J.A.C. 17:27 as amended and the 
Regulations adopted pursuant thereto, relating to affirmative action in relation to discrimination. 
 
4.02 SPECIFIC LANGUAGE REQUIRED 

In accordance with the Affirmative Action Regulations adopted pursuant to N.J.S.A. 10:5-31 et seq., and 
N.J.A.C. 17:27, the following is made a part of this Contract: 
 
During the performance of this contract, the contractor agrees as follows: 
 
a. The contractor or subcontractor, where applicable, will not discriminate against any employee or 

applicant for employment because of age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, nationality or sex. Except 
with respect to affectional or sexual orientation and gender identity or expression, the contractor will 
ensure that equal employment opportunity is afforded to such applicants in recruitment and 
employment, and that employees are treated during employment, without regard to their age, race, 
creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not 
be limited to the following: employment, up‑ grading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided by the Public Agency 
Compliance Officer setting forth provisions of this nondiscrimination clause. 

 
b. The contractor or subcontractor, where applicable will, in all solicitations or advertisements for 

employees placed by or on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to age, race, creed, color, national origin, ancestry, 
marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or 
sex. 

 
c. The contractor or subcontractor will send to each labor union, with which it has a collective 

bargaining agreement, a notice, to be provided by the agency contracting officer, advising the labor 
union or workers' representative of the contractor's commitments under this act and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

 
d. The contractor or subcontractor, where applicable, agrees to comply with any regulations 

promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented 
from time to time and the Americans with Disabilities Act. 

 
e. When hiring or scheduling workers in each construction trade, the contractor or subcontractor agrees 

to make good faith efforts to employ minority and women workers in each construction trade 
consistent with the targeted employment goal prescribed by N.J.A.C. l7:27‑ 7.2; provided, however, 
that the Dept. of LWD, Construction EEO Monitoring Program may, in its discretion, exempt a 
contractor or subcontractor from compliance with the good faith procedures prescribed by the 
following provisions, A, B and C, as long as the Dept. of LWD, Construction EEO Monitoring 
Program is satisfied that the contractor or subcontractor is employing workers provided by a union 
which provides evidence, in accordance with standards prescribed by the Dept. of LWD, Construction 
EEO Monitoring Program, that its percentage of active "card carrying" members who are minority 
and women workers is equal to or greater than the targeted employment goal established in 
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accordance with N.J.A.C. l7:27‑ 7.2. The contractor or subcontractor agrees that a good faith effort 
shall include compliance with the following procedures: 

 
(A) If the contractor or subcontractor has a referral agreement or arrangement with a union for a 

construction trade, the contractor or subcontractor shall, within three business days of the contract 
award, seek assurances from the union that it will cooperate with the contractor or subcontractor 
as it fulfills its affirmative action obligations under this contract and in accordance with the rules 
promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et  seq., as supplemented and 
amended from time to time and the Americans with Disabilities Act. If the contractor or 
subcontractor is unable to obtain said assurances from the construction trade union at least five 
business days prior to the commencement of construction work, the contractor or subcontractor 
agrees to afford equal employment opportunities minority and women workers directly, 
consistent with this chapter. If the contractor's or subcontractor's prior experience with a 
construction trade union, regardless of whether the union has provided said assurances, indicates 
a significant possibility that the trade union will not refer sufficient minority and women workers 
consistent with affording equal employment opportunities as specified in this chapter, the 
contractor or subcontractor agrees to be prepared to provide such opportunities to minority and 
women workers directly, consistent with this chapter, by complying with the hiring or scheduling 
procedures prescribed under (B) below; and the contractor or subcontractor further agrees to take 
said action immediately if it determines that the union is not referring minority and women 
workers consistent with the equal employment opportunity goals set forth in this chapter. 

 
(B) If good faith efforts to meet targeted employment goals have not or cannot be met for each 

construction trade by adhering to the procedures of (A) above, or if the contractor does not have a 
referral agreement or arrangement with a union for a construction trade, the contractor or 
subcontractor agrees to take the following actions: 
 
(l)  To notify the public agency compliance officer, the Dept. of LWD, Construction EEO 

Monitoring Program, and minority and women referral organizations listed by the Division 
pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and request referral of minority and 
women workers; 

 
(2)  To notify any minority and women workers who have been listed with it as awaiting available 

vacancies; 
 
(3)  Prior to commencement of work, to request that the local construction trade union refer 

minority and women workers to fill job openings, provided the contractor or subcontractor 
has a referral agreement or arrangement with a union for the construction trade; 

 
(4)  To leave standing requests for additional referral to minority and women workers with the 

local construction trade union, provided the contractor or subcontractor has a referral 
agreement or arrangement with a union for the construction trade, the State Training and 
Employment Service and other approved referral sources in the area; 

 
(5)  If it is necessary to lay off some of the workers in a given trade on the construction site, 

layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable Federal and 
State court decisions; 

 
(6)  To adhere to the following procedure when minority and women workers apply or are 

referred to the contractor or subcontractor: 
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(i) The contactor or subcontractor shall interview the referred minority or women 
worker. 

 
(ii) If said individuals have never previously received any document or certification 

signifying a level of qualification lower than that required in order to perform the 
work of the construction trade, the contractor or subcontractor shall in good faith 
determine the qualifications of such individuals. The contractor or subcontractor shall 
hire or schedule those individuals who satisfy appropriate qualification standards in 
conformity with the equal employment opportunity and non-discrimination principles 
set forth in this chapter. However, a contractor or subcontractor shall determine that 
the individual at least possesses the requisite skills, and experience recognized by a 
union, apprentice program or a referral agency, provided the referral agency is 
acceptable to the Dept. of LWD, Construction EEO Monitoring Program. If 
necessary, the contractor or subcontractor shall hire or schedule minority and women 
workers who qualify as trainees pursuant to these rules. All of the requirements, 
however, are limited by the provisions of (C) below. 

 
(iii) The name of any interested women or minority individual shall be maintained on a 

waiting list, and shall be considered for employment as described in (i) above, 
whenever vacancies occur. At the request of the Dept. of LWD, Construction EEO 
Monitoring Program, the contractor or subcontractor shall provide evidence of its 
good faith efforts to employ women and minorities from the list to fill vacancies. 

 
(iv) If, for any reason, said contractor or subcontractor determines that a minority 

individual or a woman is not qualified or if the individual qualifies as an advanced 
trainee or apprentice, the contractor or subcontractor shall inform the individual in 
writing of the reasons for the determination, maintain a copy of the determination in 
its files, and send a copy to the public agency compliance officer and to the Dept. of 
LWD, Construction EEO Monitoring Program. 

 
(7) To keep a complete and accurate record of all requests made for the referral of workers in any 

trade covered by the contract, on forms made available by the Dept. of LWD, Construction 
EEO Monitoring Program and submitted promptly to the Dept. of LWD, Construction EEO 
Monitoring Program upon request.   

 
(C)  The contractor or subcontractor agrees that nothing contained in (B) above shall preclude the 

contractor or subcontractor from complying with the union hiring hall or apprenticeship policies 
in any applicable collective bargaining agreement or union hiring hall arrangement, and, where 
required by custom or agreement, it shall send journeymen and trainees to the union for referral, 
or to the apprenticeship program for admission, pursuant to such agreement or arrangement. 
However, where the practices of a union or apprenticeship program will result in the exclusion of 
minorities and women or the failure to refer minorities and women consistent with the targeted 
county employment goal, the contractor or subcontractor shall consider for employment persons 
referred pursuant to (B) above without regard to such agreement or arrangement; provided 
further, however, that the contractor or subcontractor shall not be required to employ women and 
minority advanced trainees and trainees in numbers which result in the employment of advanced 
trainees and trainees as a percentage of the total workforce for the construction trade, which 
percentage significantly exceeds the apprentice to journey worker ratio specified in the applicable 
collective bargaining agreement, or in the absence of a collective bargaining agreement, exceeds 
the ratio established by practice in the area for said construction trade. Also, the contractor or 
subcontractor agrees that, in implementing the procedures of (B) above, it shall, where applicable, 
employ minority and women workers residing within the geographical jurisdiction of the union. 
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After notification of award, but prior to signing a construction contract, the contractor shall 
submit to the public agency compliance officer and the Dept. of LWD, Construction EEO 
Monitoring Program an initial project workforce report (Form AA 201) electronically provided to 
the public agency by the Dept. of LWD, Construction EEO Monitoring Program, through its 
website, for distribution to and completion by the contractor, in accordance with N.J.A.C. 17:27-
7. The contractor also agrees to submit a copy of the Monthly Project Workforce Report once a 
month thereafter for the duration of this contract to the Division and to the public agency 
compliance officer. 

 
The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is 
necessary, for on ‑ the ‑ job and/or off ‑ the ‑ job programs for outreach and training of 
minorities and women. 
 

(D)  The contractor and its subcontractors shall furnish such reports or other documents to the Dept. of 
LWD, Construction EEO Monitoring Program as may be requested by the Dept. of LWD, 
Construction EEO Monitoring Program from time to time in order to carry out the purposes of 
these regulations, and public agencies shall furnish such information as may be requested by the 
Dept. of LWD, Construction EEO Monitoring Program for conducting a compliance investigation 
pursuant to N.J.A.C. 17:27-1.1 et seq. 

 
4.03 CONTRACT PROCEDURES 

The Contractor must sign a contract containing the mandatory language in Section 4.02 above entitled 
"Specific Language Required."  
 
The construction contractors shall complete and submit an Initial Project Workforce Report Form AA-
201 upon notification of award. Proper completion and submission of this Report shall constitute evidence 
of the contractor’s compliance with the regulations. Failure to submit this form may result in the 
contract being terminated. The contractor also agrees to submit a copy of the Monthly Project Workforce 
Report, Form AA-202 once a month thereafter for the duration of the contract to the Dept. of LWD and to 
the Public Agency Compliance Officer. 
 
The EEO/AA evidence must be submitted after notification of award, but prior to signing a construction 
contract. All Public Agencies must retain the affirmative action evidence in their files for review by the 
Division.  
 
4.04 EQUAL OPPORTUNITY FOR INDIVIDUALS WITH DISABILITIES 

The contractor and the Owner do hereby agree that the provisions of Title II of the Americans With 
Disabilities Act of 1990 (the “Act”) (42 U.S.C. S12101 et seq.), which prohibits discrimination on the 
basis of disability by public entities, in all services, programs and activities provided or made available by 
public entities, and the rules and regulations promulgated pursuant thereunto, are made part of this 
contract.  In providing any aid, benefit or service on behalf of the Owner pursuant to this contract, the 
contractor agrees that the performance shall be in strict compliance with the Act.  In the event the 
contractor, its agents, servants, employees, or subcontractors violate or are alleged to have violated the 
Act during the performance of this contract, the contractor shall defend the Owner in any action or 
administrative proceeding commenced pursuant to this Act.  The contractor shall indemnify, protect, and 
save harmless the Owner, its agents, servants and employees from and against any and all suits, claims, 
losses, demands, or damages of whatever kind or nature arising out of or claimed to arise out of the 
alleged violation.  The contractor shall, at its own expense, appear, defend, and pay any and all charges 
for legal services and any and all costs or other expenses arising from such action or administrative 
proceeding or incurred in connection therewith.  In any and all complaints brought pursuant to the 
Owner’s grievance procedure, the contractor agrees to abide by any decision of the Owner which is 
rendered pursuant to said grievance procedure.  If any action or administrative proceeding results in an 
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award of damages against the Owner, or if the Owner incurs any expense to cure a violation of the Act 
which has been brought pursuant to its grievance procedure, the contractor shall satisfy and discharge the 
same at its own expense. 
 
The Owner shall, as soon as practical after a claim has been made against it, give written notice thereof to 
the contractor along with the full particulars of the claim.  If any action or administrative proceeding is 
brought against the Owner or any of its agents, servants and employees, the Owner shall expeditiously 
forward or have forwarded to the contractor every demand, complaint, notice, summons, pleading, or 
other process received by the Owner or its representatives. 
 
It is expressly agreed and understood that any approval by the Owner of the services provided by the 
contractor pursuant to this contract will not relieve the contractor of the obligation to comply with the Act 
and to defend, indemnify, protect, and save harmless the Owner pursuant to this paragraph. 
 
It is further agreed and understood that the Owner assumes no obligation to indemnify or save harmless 
the contractor, its agents, servants, employees and subcontractors for any claim which may arise out of 
their performance of this contract.  Furthermore, the contractor expressly understands and agrees that the 
provisions of this indemnification clause shall in no way limit the contractor’s obligations assumed in this 
contract, nor shall they be construed to relieve the contractor from any liability, nor preclude the Owner 
from taking any other actions available to it under any other provisions of this contract or otherwise at 
law. 
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CONTRACT FOR CENTER FOR THE ARTS SITE IMPROVEMENTS (RE-BID) 

 THIS AGREEMENT, between the Township of Evesham, a municipal corporation of the State of 
New Jersey, having its principal offices located at 984 Tuckerton Road, Marlton New Jersey  08053, 
hereinafter referred to as Owner and  (insert contractor name)                                            , having its 
principal place of business located at  (insert contractor address)                                  hereinafter referred 
to as "Contractor;" 

WITNESSETH; 
 That for and in consideration of the sum of                      and 00/100 ($000,000.00), contractor 
agrees to furnish to the Owner, the labor, material, equipment and services in accordance with the 
contract documents hereinafter set forth.  
 That for and in consideration of the amount payable under this agreement by the Owner, the 
Contractor agrees, at its own proper cost and expense, and with due skill and diligence, that it will 
complete the Center for the Arts Site Improvements (Re-Bid) project in accordance with the contract 
documents and in compliance with this agreement. 
 Contractor agrees to receive as full compensation the amount stated herein, namely $000,000.00, 
for said services provided to the Owner.  Contractor shall be responsible for all loss or damage arising out 
of the furnishing of the services aforesaid. 
 To prevent all disputes and litigation, it is agreed by and between the parties to the Contract that 
the Owner shall in all cases determine the quantity of the goods delivered and paid for under this contract, 
and as to the interpretation of any ambiguity in or intent of the drawings and specifications. 
 The Contract documents shall consist of the following: 
 1.  Notice to Bidders. 
 2.  Specifications. 
 3.  Contractors Proposal (as accepted). 
 4.  Contract Agreement. 
 5.  Contract Drawings 
 6.  All Addenda. 
 The parties to this contract agree to incorporate into this contract the mandatory language of the 
Regulations promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27, as 
amended and supplemented from time to time and the contractor or subcontractor agrees to comply fully 
with the terms, provisions, and obligations of said Regulations. 
 AND in all respects comply with all requirements of the Labor Laws of the State of New Jersey, 
applicable to contracts on behalf of the Municipal Government for construction, alteration, or repair of 
any building or public work, including particularly, be without limitation of the foregoing, the provision 
that not less than the prevailing rate of daily wages in the locality where the work is performed shall be 
paid to mechanics, workmen and laborers employed by the contractors or subcontractors or by or in 
behalf of the State or any county or municipality; 

 (The contract partner) shall maintain all documentation related to products, transactions or 
services under this contract for a period of five years from the date of final payment.  Such records shall 
be made available to the New Jersey Office of the State Comptroller upon request. 
 Payment shall be made to said Contractor by orders upon the Treasurer of said Township, 
founded upon estimates of the Township Council as to the amount of work done or articles furnished and 
delivered, or both, and upon presentation by said Contractor, to the Township Treasurer of said Township 
an appropriate voucher setting forth, in writing, the amount of work done or goods furnished, and that the 
work done or articles furnished are according to this Contract, and according to law; 
 AND it is distinctly and mutually understood and agreed by and between the parties hereto, that 
in case a default is made in the completion of the Contract, in accordance with the terms and conditions 
hereof, such money as may be due to said Contractor, or such as would have become due had the terms 
and conditions of this Contract and agreement been complied with, shall be and is hereby forfeited to said 
Township, and said Township is free to use the same in and about the completion of said contract, and in 
case said Township is put to any costs and expenses over and above the contract price of the Contractor, 
in and about the completion of the Contract, said Contractor for themselves, itself, their heirs, executors, 
administrators, successors and assigns, expressly agree to hold themselves, itself, their heirs, executors, 
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administrators, successors and assigns, liable therefore, and hereby covenant and agree to make good the 
same to the Township. Upon Township determination that services provided by the contractor are 
unsatisfactory, said contract may be cancelled subject to thirty (30) days written notice being provided to 
the contractor; 
 The Contractor agrees to make payments of all proper charges for labor and materials required in 
the aforementioned work, and defend, indemnify and save harmless the Township of Evesham, its 
officers, agents and servants and each and every one of them against and from all suits and costs of every 
name and description, including attorney's fees and costs and from all damages to which said Township of 
Evesham or any of its officers, agents or servants may be put by reason of injury to the person or property 
of others resulting from carelessness in the performance of said work, or through the negligence of the 
Contractor, or through any improper or defective machinery, implements or appliances used by said 
Contractor in the aforesaid work or through any act or omission on the part of said Contractor, or his 
agent or agents. This provision applies regardless of whether insurance coverage is provided. It is also 
agreed and understood that the acceptance of the final payment by the Contractor shall be considered as a 
release in full of all claims against the Township out of, or by reason of, the work done and materials 
furnished under this contract; and 
 AND it is expressly understood and agreed that this Contract and the referenced inclusion of the 
bid documents represent the full understanding between the parties and any representations, whether oral 
or in writing, not contained herein, will not be binding on the parties hereto. 

  This agreement, together with the contract documents, forms the contract and they are as fully a 
part of this contract as if hereto attached or herein repeated. 
 The Owner and the Contractor, for themselves, their heirs, executors, administrators, successors 
or assigns, hereby agree to the full performance of the covenants herein contained. 
  
IN WITNESS WHEREOF, they have executed this Agreement. 
 
CONTRACTOR:   ATTEST:     
 
______________________________ BY____________________________________ 
 
 
 
______________________________   ____________________________________ 
Print Name & Title              Print Name & Title (Seal) 
 
     Dated this ____ day of ______________, 20__. 
 
TOWNSHIP OF EVESHAM:  ATTEST:   
   
______________________________ BY____________________________________ 

 (Seal) 
 
     Dated this ____ day of ______________, 20__. 
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CERTIFICATE OF INSURANCE 

 Name & Address of Insured 
   
 
    
  
      Limits of Liability  

 

 

 

 

Enter 

(X)  

 
 

Type of Insurance 

 
Policy Number and 
Insuring 
Company(ies) 

 
Policy 
Expiration 
Date 

 

 
Amounts of Less Than 
$1,000,000 Will Not Be 

Acceptable 

Amount 
Required 

 
Each 

Occurrence 

Amount 
Provided 

 
Each 

Occurrence 

   General Liability      
   Comprehensive Gen. Form   General Aggregate $2,000,000 $ 

 
 

  
 

 
Premises-Operations 

     

 
 

  
 

 
Explosion & Collapse Hazard 

  Bodily Injury $1,000,000 $ 

 
 

  
 

 
Underground Hazard 

     

 
 

  
 

 
Products/Completed Operations 
Hazard 

  Property Damage $1,000,000  

         
   Contractual Ins. (Blanket)   Bodily Injury and 

Property Damage 
$1,000,000 $ 

   Broad Form Prop. Damage   Combined   
         

   Independent Contractors      
 

 
  

 
 
Personal Injury 

   
Personal Injury 

 
$1,000,000 

 
$ 

         
   Automobile Liability   Bodily Injury 

(Each Person) 
$1,000,000 
 

$ 
 

   Comprehensive Form   Bodily Injury 
(Each Accident) 

$1,000,000 $ 

   Owned      
 

 
  

 
 
Non-Owned 

   
Property Damage 

 
$1,000,000 

 
$ 

         
   Garagekeepers Insurance 

(Without regard to legal liability 
as direct coverage on a primary 
basis) 

  Bodily Injury and 
Property Damage 
Combined 

$1,000,000  

         
   Excess Liability   Bodily Injury and   
 

 
  

 
 
Umbrella Form 

   
Property Damage 
Combined 

$1,000,000 $ 

   Other Than Umbrella Form      
        

   Worker’s Compensation and *All States Endorsement Statutory NJ Coverage $100,000/$500,000 
   Employers’ Liability  Minimum $100,000 $100,000 $ 
 
Remarks:  Additional Insured: REMINGTON & VERNICK ENGINEERS, TOWNSHIP OF EVESHAM and TOWNSHIP OF 

EVESHAM’S SOLICITOR 
 It is understood and agreed that in the event of any material change in, cancellation of, or expiration of the above policy or policies the 
undersigned Insurance Company agrees to given a written notice to the Owner, at the above address thirty (30) days in advance of such change or 
cancellation. 
 This certificate is executed and issued to the Owner on the day and date herein below written certifying that the Insured has been 
issued the above policy or policies with Limits of Liability of at least the required amounts. 
 

*** PLEASE PUT “X’S” IN AFFORDED COLUMN OR CERTIFICATE WILL BE RETURNED *** 
 

   
Name of Agency  Signature of Authorized Representative of Insurance Company 

   

Street Address  Address                                                                   Date 

   

City, State & Zip Code  Agency Telephone No. 
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TO: INSURANCE PRODUCER 
 
 Your client, as a supplier to the Owner is required to provide a certificate of insurance for the coverages and amounts indicated on the 
reverse side of this insurance certificate.  It is important to your client that you respond quickly since continued business relationships depend 
upon valid insurance.  Additionally, the minimum amount and type of coverage shown on our certificate is not negotiable and is not intended to 
imply that is all the insurance necessary to protect him/her from all losses or liability.  It is the Owner’s policy to require all suppliers who make 
deliveries or perform assembly, repair operations or a service in, on or upon our property/premises or property/premises under our care, custody 
and control to maintain the insurance coverage described below; such insurance must be obtained prior to the start of any such work the Owner. 
 
A. Comprehensive General Liability (CGL) 
 
 This coverage must include:  Premises-Operations, Products/Completed Operations Hazard, Contractual Insurance (Blanket 

Coverage), Broad Form Property Damage, Independent Contractors, and Personal Injury and all others shown on “X” in the required 
column. 

 
 Minimum Coverage 
 
 Bodily Injury and Property Damage combined - as shown in the amount required column 
 
  AMOUNTS OF LESS THAN $1,000,000 WILL NOT BE ACCEPTABLE. 
 
 Contractual Insurance (Blanket Coverage) 
 
 Contractual Indemnification - Save Harmless Agreement which is incorporated into all Vouchers, General Purchase Agreements and 

Contracts.) 
 
 
 INDEMNIFICATION 
 
 Supplier shall defend, indemnify and save harmless, the Owner from and against all losses, costs, damages, expense claims or 

demands arising out of or caused or alleged to have been caused in any manner by a defect in any equipment or materials supplied 
hereunder or by doing the work herein provided, including all suits or actions of every kind of description brought against Owner, 
either individually or jointly with Supplier for or on account of any damage or injury to any person or persons or property, caused or 
occasioned or alleged to have been caused by or on account of the performance of any work pursuant to or in connection with this 
contract or through any negligence or alleged negligence in guarding the work or through any act, omission or fault or alleged act, 
omission or fault of the Supplier, its employees or agents, or others under Supplier’s control. 

 
B. Automobile Liability - Comprehensive Form (or as shown on reverse side) 
 
 Minimum Coverage 
  
  Bodily Injury and Property Damage combined - as shown in the amount required column. 
 
C. Worker’s Compensation - As required by New Jersey State Statute 
 
  and 
 
 Employer’s Liability (minimum $100,000) 
 
D. Excess Liability 
 
 Commercial Umbrella Form - $1,000,000. 
 
E. Other Coverage(s) 
 
 As shown on reverse side. 
   
 
THANK YOU 
 
Important - Producer: 
 
PLEASE CHECK THE AFFORDED BLOCK FOR EACH COVERAGE PROVIDED. 
 
THE CERTIFICATE MUST BE SIGNED BY THE AGENT OF THE INSURER OR CERTIFICATE WILL BE RETURNED. 
 
IT IS NECESSARY TO SUBMIT YOUR CLIENTS COVERAGE THIRTY (30) DAYS PRIOR TO THE EXPIRATION OF THE EXISTING 
COVERAGE ON OUR CERTIFICATE ONLY; ALL OTHERS WILL BE RETURNED TO THE SUPPLIER AND SERVE TO DELAY 
FUTURE BUSINESS DEALINGS BETWEEN THE OWNER AND YOUR CLIENT. 
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 GENERAL CONDITIONS 

1.0 GENERAL 

1.01 DEFINITIONS 

The following words and expressions used in the contract documents shall be construed as follows: 
 
Owner ......................................... Township of Evesham 
 984 Tuckerton Road 
 Marlton, NJ  08053    
    
Engineer . ................................... Remington & Vernick Engineers  
  2059 Springdale Road 

 Cherry Hill, NJ  08003 
 

Contractor. .................................. Party, firm, corporation with whom or which the contract is 
    made, or authorized agent thereof. 
 
Day ............................................. Calendar day.  
 
Legal Holiday ............................. Days which the owner does not conduct regular business hours.  The Contractor 

is responsible to contact the Owner for a listing of these days. 
 
Substantial Completion ………. The work will not reach Substantial Completion until all project systems 

included in the work are operational as designed and scheduled, all designated 
or required inspections, certifications, permits, approvals, licenses and other 
documents from any governmental authority having jurisdiction thereof 
necessary for the beneficial use and occupancy of the work are received, 
designated instruction of Owner’s personnel has been completed, and all final 
finishes within the Contract are in place.  Any remaining work shall be minor in 
nature, so that the Owner can occupy the building on that date and the 
completion of the remaining work by the Contractor would not materially 
interfere or hamper the Owner’s (or those claiming by, through or under the 
Owner) normal operations.  Contractor recognizes that normal operations 
require the use and occupancy of the work area without interruption and that 
any punchlist or corrective work shall be done at times when the work area is 
not so occupied.  As a further condition of reaching Substantial Completion, the 
Contractor shall certify that all remaining work will be completed within thirty 
(30) consecutive calendar days or as so agreed upon following the date of 
Substantial Completion. Site related projects and/or projects including facilities 
with site improvements shall not reach Substantial Completion  until such time 
as all site amenities (i.e. lighting, top paving, striping, fencing, stormwater 
compliance, etc..) are placed into service leaving only minor improvements that 
will not hamper access or use to complete the project.” 

 
Final Completion ……………...All warranties and guarantees required pursuant to the Contract Documents 

shall be assembled and delivered by the Contractor to the Owner as part of the 
final application for payment.  The final Certificate for Payment will not be 
issued by the Engineer until all warranties and guarantees have been received 
and accepted by the Owner. 
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1.02 SPECIAL NOTICE 

The "Information for Bidders", the "General Conditions", the "Notice to Bidders", and "Proposal Section" shall 
be held equally binding with and are to be considered a part of the specifications and contract and the party of 
the second part, the Contractor, will be held responsible for neglect in attending to any part, paragraph or item 
therein. 
 
1.03 REPRESENTATION OF CONTRACTOR 

The Contractor represents and warrants: 
 
(a) That he is financially solvent and that he is experienced in and competent to perform the type of work to 

furnish the labor, plant, materials and supplies or equipment to be so performed or furnished by him and 
 
(b) That he is familiar with all Federal, State, County, Municipal and Department Laws, Ordinances and 

Regulations, which may in any way affect the work or those employed therein, including, but not limited to, 
any special Acts relating to the work or to the project of which it is a part, and 

 
(c) That he shall perform the Work in accordance with the Contract Documents and that the work done by him can 

be satisfactorily constructed and used for the purpose for which it is intended, and that such construction 
will not injure any persons or damage any property, and 

 
(d) That he has carefully examined the drawings, specifications, and the site of the work, and that from his own 

investigations he has satisfied himself as to the nature and location of the work, the character, quality and 
quantity of surface and subsurface materials likely to be encountered, the character of equipment and other 
facilities needed for the performance of the work, the general and local conditions and all other items which 
may in any way affect the work or its performance. 
 

1.04   REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 
(a) By execution of this Contract, Contractor represents and warrants that he has carefully examined the 

drawings, specifications, and the site of the work, and that from his own investigations he has satisfied 
himself as to the nature and location of the work, the character, quality and quantity of surface and 
subsurface materials likely to be encountered, the character of equipment and other facilities needed for 
the performance of the work, the general and local conditions and all other items which may in any way 
affect the work or its performance. 

 
(b) Because the Contract Documents are complementary, the Contractor shall, before starting each portion of 

the Work, carefully study and compare the various Contract Documents relative to that portion of the Work, 
as well as the information furnished by the Owner pursuant to Section 1.02, shall take field measurements 
of any existing conditions related to that portion of the Work, and shall observe any conditions at the site 
affecting it. These obligations are for the purpose of facilitating coordination and construction by the 
Contractor and are not for the purpose of discovering errors, omissions, or inconsistencies in the Contract 
Documents; however, the Contractor shall promptly report to the Engineer any errors, inconsistencies or 
omissions discovered by or made known to the Contractor as a request for information in such form as the 
Engineer may require. It is recognized that the Contractor’s review is made in the Contractor’s capacity as a 
contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract 
Documents.  

 i. Conditions Precedent – Notice 
(1)  Notice of any alleged Conflicts that have been reasonably identified prior to submitting a 

Bid shall be provided to the Engineer immediately in order that the Engineer in its 
discretion, may issue an Addendum. 
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(2) A Bidder's failure to report errors, omissions, inconsistencies in the Contract Documents 
that are either known, or should reasonably have been known, constitutes an absolute 
waiver of any Conflict that may thereafter be asserted with respect thereto, and shall bar 
any recovery regard such Conflict. 

(3) If any errors, inconsistencies or omissions appear in the drawings, specifications or other 
Contract Documents, which should reasonably have been discovered and concerning 
which interpretation had not been obtained from the Engineer during the Bidding Period, 
the Contractor shall within ten (10) days after receiving written "Notice of Award" notify 
the Engineer in writing of such error, inconsistency or omission.  In the event the 
Contractor fails to give such notice, Contractor and its Surety will indemnify Owner for the 
costs of any such errors, inconsistencies or omissions and the cost of rectifying same 
including attorney’s fees.  Interpretation of this procedure after the ten-day period will be 
made by the Engineer and his decision will be final.   By Submission of a bid, the 
Contractor acknowledges that the Contract Documents are full and complete, are sufficient 
to have enabled it to determine the cost of the Work and that the Drawings, the 
Specifications and all addenda are sufficient to enable the Contractor to construct the Work 
outlined therein in accordance with applicable laws, statutes, ordinances, building codes 
and regulations, and otherwise to fulfill all of its obligations under the Contract 
Documents. 

(4) Contractor acknowledges, except as to any reported error, inconsistencies or omissions, 
and to concealed or unknown conditions defined in elsewhere, by executing the 
Agreement, the Contractor represents the following: 
a. The Contract Documents are sufficiently complete and detailed for the Contractor 

to perform the Work and comply with all requirements of the Contract 
Documents. 

b. The Work required by the Contract Documents, including, without limitation, all 
construction details, construction means, methods, procedures, and techniques 
necessary to perform the Work, use of materials, selection of equipment, and 
requirements of products by manufacturers are consistent with; 
1. good and sound practices within the construction industry;  
2. generally prevailing and accepted industry standards applicable to Work;  
3. requirements of any warranties applicable to the Work; and 
4. all laws, ordinances, regulations, rules, and orders which bear upon the 

Contractor’s performance of the Work 
c. The Contractor has read, understands and accepts the Contract Documents and its 

bid was made in accordance with them. 
d. The Contract Sum is based upon the products, materials, systems and equipment 

required by the Contract Documents without exception.  Where the Contract 
Documents list one or more manufacturer or brand name products, materials, 
systems and equipment as acceptable, the Contract sum is, in each instance, based 
upon one of the listed manufacturers or brand name products, materials, systems, 
and equipment, or, if the contract Sum is based upon the substitution of an “or 
equal” manufacturer or product, material, system or equipment, the Contractor has 
in each such instance sought and received the Engineer’s approval for the 
substitution either: 
1. prior to the Bid in accordance Engineer’s Addenda; 
2. after commencement of the Work, under in conformance with substitution 

procedure elsewhere in the Contract Documents. 
 e. The Contract Sum is firm and all inclusive, and no escalation is contemplated for 

any reason whatsoever. 
 1. The Contract Sum includes any and all costs associated with completion 

by those dates and times, including any and all costs associated with out-
of-sequence work, come-back work, stand-by work, stacking of trades, 
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coordination with the schedules and work of separate Contractors, 
allowing sufficient time, work and storage areas, and site access for 
separate Contractors to timely progress and complete their work, 
overtime, expediting and acceleration that may be required to complete 
the work by those dates and times. 

 2. The Contractor has reviewed the completion dates and times, and 
Milestone Dates set forth in the Contract Documents, agrees that such 
dates and times are reasonable and commits to achieve them.   

 f. The Contractor shall satisfy itself as to the accuracy of all dimensions and 
locations.  In all cases of interconnection of its work with existing or other work, it 
shall verify at the site, all dimensions relating to such existing or other work.  Any 
errors due to the Contractor’s failure to verify all such locations or dimensions 
shall be promptly rectified by the Contractor without any additional cost to the 
Owner. 

 
i. If the Contractor requires clarification of the intent of the Contract Documents after award, the Contractor 

shall be responsible to issue a type written request for information (RFI) to the Engineer utilizing the 
Engineer's sample form via acceptable methods set forth in Article 4.2. 

ii.   All RFI's shall clearly identify the Engineer's project number, the construction company's name, author's 
name, date issued, address, phone numbers, facsimile number and the addressee of the communication. 

 
1.05   SUBLETTING OR ASSIGNING OF CONTRACT 
 
The Contractor shall not assign, sell or transfer or otherwise dispose of the contract or any portion thereof or of 
the work provided therein or his right, title or interest therein, to any persons, firm or corporation, without prior 
written consent of the Owner.  If Contractor attempts to make such an assignment without consent, Contractor shall 
nevertheless remain legally responsible for all obligations under the Contract. 
 
1.06   CONSTRUING THE SPECIFICATIONS 

To avoid disputes and litigation, it must be distinctly understood by the Bidder/Contractor that the Engineer 
shall construe or interpret the specifications and explain any ambiguity therein and shall have the right to decide 
as to their purpose and intent and his decision upon any such ambiguity shall be final, conclusive and binding. 
 
1.07   NECESSARY TO COMPLETE 

If any work or materials are required which are obviously necessary to carry out the full intent and meaning of 
the said specifications although the same may not be either directly or indirectly in the specifications, the 
Contractor is hereby bound to furnish the same without charge or claim. 
 
1.08   DRAWINGS AND SPECIFICATIONS 

The Contractor shall keep at the site of the work one copy of the drawings and specifications signed and 
identified by the Engineer and shall at all times give the Engineer and other representatives of the Owner access 
thereto.  Anything shown on the drawings and not mentioned in the specifications, or mentioned in the 
specifications and not shown on the drawings, shall have the same affect as if shown or mentioned respectively 
in both.  In case of any conflict within the construction documents, the Engineer shall determine which of the 
requirements shall govern based upon the most stringent of the requirements, and the Contractor shall perform 
the work at no additional cost or time to the owner. Any ambiguity or discrepancy between drawings and 
specifications shall be submitted by the Contractor to the Engineer whose decision shall be conclusive. 
 
The general arrangement and location of equipment, the various pipe, duct, and conduit runs, etc. are shown on 
the drawings.  All dimensions or the scales of the drawings shall be considered as approximate and shall be 
checked by each bidder to his own satisfaction prior to bid.  The exact location of all parts of the work shall be 



Revised 9/22  GC-5 

governed by existing conditions, and the Contractor shall coordinate and locate all work at the time of 
installation.  Any changes in location, etc. from that shown on the drawings, necessary by existing conditions, 
shall be made by the Contractor at no increase of the contract sum. 
 
1.09   RIGHT-OF-WAY 

All right-of-ways through private property required shall be secured by the Owner.  Contractor shall not start 
construction in right-of-ways until directed by the Engineer.  No claim shall be made by the Contractor for 
damage due to delay in securing right-of-ways. 
 
1.10   TIME LIMITS 

The Contractor agrees to start the work herein contracted for within ten (10) days from the date of the Engineer's 
Notice To Proceed to the Contractor directing him to proceed with the work.  The time to complete the work 
contracted for, from the date of the Proceed Order, shall be limited to the following: 
 
  Thirty (30) Calendar Days 
 
No extension of time will be allowed for delay from any cause whatsoever, including normal weather conditions 
unless the Contractor shall have notified the Engineer in writing of such delay and his intention to claim an 
extension of time within two (2) days after the beginning of such delay.  Such notice shall give complete 
information concerning the nature, extent and cause of the delay.  If, in the sole discretion of the Owner, an 
extension of time is warranted the Owner or Owner’s representative, will issue a written extension, setting a new 
time limit for the completion of the work. Additionally, should the Owner grant the Contractor an extension of 
Contract time, the Contractor shall not be due any compensation for the extended contract time unless 
specifically indicated in writing at the time of the extension.  Failure of Owner or Owner’s Representative to 
expressly respond to a reservation of rights letter from Contractor reserving a right to additional compensation 
shall in no way be deemed an admission that Contractor is entitled to additional fees.  Any costs associated with 
increased contract time due to approved change order work must be specifically identified included in the 
change order at the time of submission. 
 
(a) Where the cause of delay is due to weather conditions, extension of time shall be granted only for unusually 

severe weather, as determined by reference to historical data.  The term “historical data” as used in the 
preceding sentence shall be construed according to this formula: Average rainfall (or snow or low 
temperature) for the past five years for the month in question, plus 10 percent.  Weather shall not be deemed 
to be unusually severe unless it is more than 10 percent more severe for that month over the last five years. 
 

(b) If, contrary to the foregoing provision, the contractor commences a direct action against the Owner or 
Engineer seeking to recover delay costs and fails to substantially prevail in its claim that the Owner was the 
cause of the alleged delay, the Contractor shall reimburse the Owner, and the Engineer as the case may be 
for any attorneys’ fees, professional fees and all other costs and expenses incurred by them associated with 
analyzing, defending or otherwise opposing any such action. 

 
1.11   LIQUIDATED DAMAGES 
 
In case the Contractor fails to complete the work contracted for, satisfactory to and acceptable to the Owner 
within the stipulated time limit, or violates any terms or conditions of said contract or the terms and conditions 
of N.J.S.A. 40A:11-1 et seq. (Local Public Contracts Law), then the Contractor shall and will pay to the Owner 
for each and every calendar day determined to be in default, the following sums, which are agreed upon, fixed 
and determined by the parties hereto to be liquidated damages. Liquidated damages shall not be assessed beyond 
substantial completion. 
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One (1) to Fifteen (15) Days beyond Contract Time Limits 
Five Hundred ($500.00) dollars per calendar day. 
 
Sixteen (16) to Thirty (30) Days beyond Contract Time Limits 
One Thousand ($1,000.00) dollars per calendar day. 
 
Greater than Thirty (30) Days beyond Contract Time Limits  
Two Thousand ($2,000.00) dollars per calendar day 
 
The Owner shall be permitted to recover said damages by deducting the amount thereof out of any money which 
may be due or become due the Contractor, or by an action of law against the Contractor, his surety or by either 
or both of these methods. 
 
In case the Contractor shall be delayed due to the failure on the part of the Owner to furnish anything on its part 
to be furnished or for any other cause beyond the control of the Contractor, he shall be entitled to such an 
extension of time for the delivery of equipment, materials, work and supplies as in the sole judgment of the 
Owner or Owner’s representative to be fair and just.  
 
1.12   OWNER'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

The Owner has the right to stop work or terminate the contract, if: 
 
(a) The Contractor has violated the provisions of N.J.S.A. 40A:11-1 et seq. (Local Public Contracts Law), or 

any other Federal, State or Local law, or 
 
(b) The Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors, or 
 
(c) A receiver or liquidator shall be appointed for the Contractor or for any of his property and shall not be 

dismissed within 20 days after such appointment or the proceedings in connection therewith shall not be 
stayed on appeal within the said 20 days, or 

 
(d) The Contractor shall refuse or fail, after notice or warning from the Engineer, to supply enough properly 

skilled workmen or proper materials, or 
 
(e) The Contractor shall refuse or fail to prosecute the work or any part thereof with such diligence as will ensure 

its completion within the period herein specified (or any duly authorized extension thereof) or shall fail to 
complete the work within said period, or 

 
(f) The Contractor shall fail to make prompt payment to persons supplying labor or materials for the work, or 
 
(g) The Contractor shall fail or refuse to regard laws, ordinances or regulations or otherwise to be guilty of a 

violation of any provisions of the contract or the Scope of Work therein, then and in such event, the Owner, 
without prejudice or any rights or remedy it may have, may give seven (7) days notice to the Contractor to 
terminate the employment of the Contractor and his right to proceed, either as to the entire work or at the option 
of the Owner as to any portion thereof as to which delay shall have occurred, and may take possession of the 
work and complete the work by the Contractor or otherwise, as the Owner may deem expedient.  In such case, 
the Contractor shall not be entitled to receive any further payment until the work is finished.  If the unpaid 
balance of the compensation to be paid the Contractor hereunder shall exceed the expense of so completing the 
work, including compensation for additional managerial, administrative and inspection services and any 
damages for delay, such excess shall be paid to the Contractor.  If such expense shall exceed such unpaid 
balance, the Contractor and his sureties shall be liable to the Owner for such expenses.  If the right of the 
Contractor to proceed with the work is terminated, the Owner may take possession of and utilize in completing 
the work such materials, appliances, supplies, drawings, and equipment, as may be on the site of the work and 
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necessary therefore.  If the Owner does not terminate the right of the Contractor to proceed, the Contractor shall 
continue the work. 

 
(h) When the Owner terminates the Contract for one of the reasons stated in Section 1.11 above, the Contractor 

shall not be entitled to receive further payment until the Work is finished. 
 
(i) If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the 

Engineer’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid 
balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or 
Owner, as the case may be, shall be certified by the Engineer, upon application, and this obligation for payment 
shall survive termination of the Contract. If the costs of finishing the Work, including compensation for the 
services of any consultants and the Engineer’s services and expenses made necessary thereby, and the other 
costs and expenses identified hereinafter, exceed the unpaid balance of the Contract Sum, the contractor and its 
Surety shall pay the difference to the Owner upon demand.  The costs of finishing the Work include, without 
limitation, all reasonable attorney’s fees, additional title costs, insurance, additional interest because of any 
delay in completing the Work, and all other direct and indirect consequential costs, including, without 
limitation, Liquidated Damages for untimely completion as specified in the Contract Documents, incurred by 
the Owner by reason of, or arising from, or relating to the termination of the Contractor as stated herein. 

 
(j) The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause 
 
(k) Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the Contractor 

shall 
 

i. cease operations as directed by the Owner in the notice; 
 

ii. take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and 
 

iii. except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and purchase 
orders. 

 
iv. In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 

for Work executed, and costs incurred by reason of such termination, but such costs will not include 
overhead and profit on the Work not executed. In case of such termination for the Owner’s convenience, the 
Contractor shall be entitled to Owner payment for Work performed as of the date of termination in 
accordance with the contract Documents.  The Contractor shall, as a condition of receiving the payments 
referred to herein, execute and deliver all such papers, turn over all plans, documents and files of 
whatsoever nature required by the Owner, and take all such steps, including the legal assignment of its 
contractual rights, as the Owner may require for the purpose of fully vesting in the Owner the rights and 
benefits of the Contractor.  The Contractor warrants that it will enter into no subcontracts or other 
agreements that would adversely impact the Owner’s rights or increase the Owner’s obligations under this 
paragraph.  In no event shall the Owner be liable to the Contractor for lost or anticipated profits or 
consequential damages, or for any amount in excess of the compensation due to the Contractor in accord 
with the Contract Documents for the Work performed as of the date of termination.  The warranty and 
indemnity obligations of the Contractor and Surety shall survive and continue, notwithstanding any 
termination pursuant to this paragraph, with respect to the Work performed as of the date of termination. 

 
v. If the Owner wrongfully terminates the Contract for Construction for cause, the termination shall be 

deemed to have been one for convenience under this Section 1.11 (j-k), and the Contractor shall receive 
from the Owner only the compensation to which the Contractor is entitled under Subsection 1.11 (k) iv. 
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If the work shall be stopped by order of the Court or any other public authority, for a period of three (3) months 
without act or fault of the Contractor or of any of his agents, servants, employees, or Subcontractor, the 
Contractor may, upon twenty (20) days notice to the Owner, discontinue his performance of the work and/or 
terminate the contract, in which event the liability of the Owner to the Contractor shall be determined as 
provided in the paragraphs immediately preceding, except that the Contractor shall not be obligated to pay to the 
Owner any excess of the expense of completing the work over the unpaid balance of the compensation to be 
paid by the Contractor hereunder. 
 
1.13   REFERENCE TO THE STANDARD SPECIFICATIONS 

(a) All applicable portions of the work performed under this contract shall comply with the requirements of the 
current New Jersey Department of Transportation Standard Specifications for Road and Bridge 
Construction, as amended or supplemented and whose specifications are made part of these specifications.  
The New Jersey Department of Transportation Standard Construction Details shall govern except insofar as 
same are expressly modified, amended or changed in detail drawings prepared specifically for this particular 
project. 

 
(b) The Standard Specifications are made part of these specifications by this reference as if were set forth in 

full.  It is the responsibility of the prospective bidder to be familiar with these Standard Specifications.  The 
Contractor is required to follow only the electronic version, effective September 1, 2019, as referenced in 
Baseline Document Change announcement BDC19S-01 of New Jersey Department of Transportation 
Standard Specifications for Road and Bridge Construction, 2019, unless modified in the technical 
specifications of this contract.  Copies may be examined in the Engineer's office or may be obtained from 
the New Jersey Department of Transportation.   

 

2.0 INSURANCE 

2.01 STATE LAW AND REGULATIONS AND INSURANCE 

The Contractor must assume all risks connected with his work.  He shall comply with all State Laws and 
Regulations concerning Workmen's Compensation and shall maintain such insurance as will protect him against 
all claims for damages for personal injury, including death which may arise during prosecution of the contract, 
either by himself or by any Subcontractor or anyone directly or indirectly employed by either of them. 
 
2.02 CONTRACTOR'S INSURANCE 

The Contractor shall not commence work under this contract, until he has obtained all insurance required under 
this paragraph and such insurance has been approved by the Owner, nor shall the Contractor allow any 
Subcontractor to commence work, in his subcontract until all similar insurance required of the Subcontractor has 
been so obtained and approved. 
 
Insurance coverage shall remain in effect until the project is accepted by the Owner, and at all times thereafter 
when the Contractor may be removing or replacing defective work. 
 
The Contractor shall furnish the Owner with proof of insurance by execution of the Certificate of Insurance, of 
which a copy is included herein.  The Owner, Remington & Vernick Engineers and the Solicitor shall be a 
named additional insured. 
 
The Certificate of Insurance shall give the Owner and Engineer 30 days written notice of any material change in, 
cancellation of, or expiration of the policies. 
 
The following types of insurance are required: 
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 a. General Liability $1,000,000 Each Occurrence/$2,000,000 Aggregate 
 

 b.    Automobile Liability $1,000,000 Each Occurrence/$1,000,000 Each Person 
 

 c. Excess Liability  $4,000,000 Each Occurrence/$4,000,000 Aggregate (minimum) 
 

 d.   Worker's Compensation and Employer's Liability  Applicable Federal, State, 
Employers Liability; $1,000,000 Each Accident, $1,000,000 Disease - Each Employee, $1,000,000 Disease 
- Policy Limit 

 
The amounts for property damage and bodily injury for each type of insurance are as shown on the Certificate of 
Insurance herein. 
 
The Contractor's insurance shall apply to and provide coverage for all Subcontractors and/or suppliers unless the 
Contractor forwards to the Owner and Engineer the Certificate of Insurance for the Subcontractor and/or 
supplier. 
 
Any insurance company providing coverage must be licensed, admitted and authorized to do business in the 
State of New Jersey. 
 
2.03   SUIT OR CLAIMS 

The Contractor agrees to indemnify and save harmless the Owner and the Engineer and all their agents and 
employees from actions and suits of every kind and description brought against them, or on account of the use of 
patented rights, and from any damages or injuries received or sustained by any party, or parties, arising out of 
any act or omission of the Contractor, his workmen or agents in performance of the work under this agreement, 
including the furnishing of equipment, materials and supplies at the site of the proposed work. 
 
2.04   INDEMNIFICATION 
 

a. Contractor shall fully and completely indemnify and same harmless the Owner from damages or injury 
to persons or property resulting from the performance of the work, or through negligence to the 
contract, or through the use of any improper or defective machinery implements or appliances or 
through any act of omission of the Contractor, or his agents, or his employees. 

 
b. To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, 

Engineer, Engineer’s consultants, and agents and employees of any of them from and against claims, 
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting 
from performance of the Work, provided that such claim, damage, loss or expense is attributable to 
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than 
the Work itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be 
liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights 
or obligations of indemnity that would otherwise exist as to a party or person described in this Section 
2.04. 
 

i. Contractor, for itself, its successors and assigns, agrees to indemnify and save Owner, the 
individual members (past, present and future), its successors, assigns, employees, agent, 
Architects, Engineers, harmless from, and against any and all claims, demands, damages, 
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actions or causes of action by any party, together with any and all losses, costs or expenses 
in connection therewith or related thereto, including, but not limited to, attorney fees and 
costs of suit, for bodily injuries, death or property damage arising in or in any manner 
growing out of the work performed, or to be performed under this Contract.  Contractor 
and its successors and assigns agree to indemnify the Owner, its individual members (past, 
present and future), its successors, assigns, employees, agents, Architects, and Engineers 
against all fines, penalties or losses incurred for, including, but not limited to, attorney fees 
and costs of suit, or by reason of the violation by Contractor in the performance of this 
Contract, or any ordinance, regulation, rule of law of any political subdivision or duly 
constituted public authority.  Without limiting the foregoing, the Contractor, at the request 
of Owner, its individual members (past and present), its successors, assigns, employees, 
agents, Architects, or Engineers, agrees to defend at the Contractor's expense any suit or 
proceeding brought against Owner, its individual members (past, present and future), its 
successors, assigns, employees, agents, Architect, Engineers due to, or arising out of the 
work performed by the Contractor. 

 
ii. The Contractor assumes the entire risk, responsibility, and liability for any and all damage 

or injury of every kind and nature whatsoever (including death resulting therefrom) to all 
persons, whether employees of the Contractor or otherwise, and to all property (including 
the Work itself) caused by, resulting from, arising out of or occurring in connection with 
the execution of the Work, or in preparation for the Work, or any extension, modification, 
or amendment to the Work by the Change Order or otherwise.  To the fullest extent 
permitted by law, the Contractor and its Surety shall indemnify and save harmless the 
Owner, the , the Engineer, the Engineer’s consultants, and agents and employees of any of 
them (herein collectively called the Indemnitees) from and against any and all liability, 
loss, damages, interest, judgments, and liens growing out of, and any and all costs and 
expenses (including, but not limited to, counsel fees and disbursements) arising out of, 
relating to or incurred in connection with the Work including, any and all claims, demands, 
suits, actions, or proceedings which may be made or brought against any of the 
Indemnitees for or in relation to any breach of the Contract for Construction or any 
violation of the laws, statutes, ordinances, rules, regulations, or executive orders relating to 
or in any way affecting the performance or breach of the Contract for Construction, 
whether or not such injuries to persons or damages to property are due or claimed to be 
due, in whole or in part, to any negligence of the Contractor or its employees, agents, 
subcontractors, or materialmen, excepting only such injuries and/or damages as are the 
result of the sole gross negligence of the Owner, or Engineer. 
 

c. In claims against any person or entity indemnified under this Section 2.04 by an employee of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts 
they may be liable, the indemnification obligation under Section 2.04 (a) shall not be limited by a 
limitation on amount or type of damages, compensation or benefits payable by or for the Contractor or 
a Subcontractor under workers’ compensation acts, disability benefit acts or other employee benefit 
acts. 

3.0   CONDUCT OF THE WORK 

3.01   ROLE OF THE ENGINEER 

The Engineer may verify, by observation and/or required tests, the amount, quality, acceptability and fitness of 
the materials, equipment and supplies furnished; and shall interpret any ambiguities in the drawings and 
specifications, contract documents, and any extra work order.  Upon request, the Engineer shall confirm in 
writing any oral direction, requirement or determination. 
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All work of refilling sunken ditches, repaving over trenches and keeping the streets and sidewalks in passable 
condition shall be satisfactorily performed by the Contractor during the construction of the work as well as 
during the maintenance period.  If any work is not done within 48 hours after written notice given by the 
Engineer, the work may be done by the Owner and charged to the Contractor. 
 
3.02   SURVEYS 

Unless otherwise expressly provided for in the specifications, the Contractor will furnish all surveys necessary 
for the execution of the work.  The Owner will furnish a base line and datum bench marks as required.  The 
Contractor shall measure and lay out his work and be responsible for the accuracy thereof from bench marks and 
base lines established by the Engineer which shall constitute the surveys hereinbefore referred to.  The 
contractor shall submit cut sheets for curb, sidewalk and roadway construction projects unless specifically 
waived in writing by the Engineer. 
 
3.03   PRESERVATION OF STAKES 

The Contractor shall carefully preserve bench marks, reference points and stakes, and in case of willful or 
careless destruction, he will be charged with the resulting expense and shall be responsible, for any mistakes that 
may be caused by their unnecessary loss or disturbance. 
 
3.04   USES OF PREMISES AND REMOVAL OF DEBRIS 

The Contractor expressly undertakes at his own expense: 
 
(a) To take every precaution against injuries to persons or damage to property. 
 
(b) To store his apparatus, materials, supplies and equipment in such orderly fashion at the site of the work as 

will not unduly interfere with the progress of his work or the administration of Owner's affairs. 
 
(c) To place upon the work any part thereof only such loads as are consistent with the safety of that portion of 

the work. 
 
(d) To frequently clean up all refuse, scrap material and debris caused by his operations and at all times the site 

of the work shall present a neat, orderly condition. 
 
(e) Before final payment Contractor will be responsible to remove all surplus material, false work, temporary 

structures, including foundations thereof, plant of any description and debris of every nature resulting from 
his operations and to put the site in a neat orderly condition. 

 
(f) To affect all cutting, fitting, or patching of his work required to make the same conform to the drawings and 

specifications, and except with the consent of the Engineer, not to cut or otherwise alter the work. 
 
3.05   INJURY TO EXISTING STRUCTURES 

The Contractor shall be responsible for all injury to existing structures caused in whole or in part by the work, 
including the delivery to the site of the proposed improvements of materials and supplies.  In case of accident to 
existing structures related to the performance of the work, the Contractor will be required to immediately notify 
the proper authorities and as soon as possible thereafter also notify the Engineer. 
 
3.06   CORRECTION OF WORK 

(a) BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Engineer or failing to conform to the 
requirements of the Contract Documents, whether discovered before or after Substantial Completion and 
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whether or not fabricated, installed or completed. Costs of correcting such rejected Work, including 
additional testing and inspections, the cost of uncovering and replacement, and compensation for the 
Engineer’s services and expenses made necessary thereby, shall be at the Contractor’s expense. 

 
(b) AFTER SUBSTANTIAL COMPLETION 

In addition to the Contractor’s obligations under Section 1.03, if within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract 
Documents, any of the Work is found to be not in accordance with the requirements of the Contract 
Documents, the Contractor shall correct it promptly after receipt of written notice from the Owner to do so 
unless the Owner has previously given the Contractor a written acceptance of such condition. The Owner 
shall give such notice promptly after discovery of the condition. During the one-year period for correction 
of Work, if the Owner fails to notify the Contractor and give the Contractor an opportunity to make the 
correction, the Owner waives the rights to require correction by the Contractor and to make a claim for 
breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Engineer, the Owner may correct it in accordance with 
Section 2.4.  The Contractor shall bear all costs of correcting any and all Work not complying with this 
warranty, and the Contractor and its Surety shall indemnify the Owner for all costs, expenses, losses, and/or 
damages incurred by the Owner, including attorneys’ fees, additional testing and inspections and 
compensation for the services and expenses of the Engineer made necessary thereby.  This warranty is in 
addition to any other warranty or remedy provided elsewhere in the Contract Documents and shall survive 
the expiration of any such other warranty, acceptance of a final payment for the Work, and the termination 
of the Contract for Construction. 

 
(c) The one-year period for correction of Work shall be extended with respect to portions of Work first 

performed after Substantial Completion by the period of time between Substantial Completion and the 
actual completion of that portion of the Work. 

 
(d) The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 3.06 
 
(e) The Contractor shall remove from the site portions of the Work that are not in accordance with the 

requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the 
Owner. 

 
(f) The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 

partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal 
of Work that is not in accordance with the requirements of the Contract Documents. 

 
(g) Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period 
for correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor 
to correct the Work, and has no relationship to the time within which the obligation to comply with the 
Contract Documents may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor’s liability with respect to the Contractor’s obligations other than 
specifically to correct the Work. 

 
The Contractor expressly warrants that his work shall be free from any defects in materials or 
workmanship and agrees to correct any such defects which may appear in such materials or 
workmanship within two years or the term of the maintenance bond, which ever is longer, following the 
final acceptance of the work by the Owner, such final acceptance to be evidenced by an appropriate 
resolution of the governing body in the case of municipal corporation, quasi municipal corporation, 
municipal board, municipal commission or other municipal authority or by the issuance of final 
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payment in the case of any Owner other than a municipal corporation, quasi municipal corporation, 
municipal board, municipal commission or other municipal authority. 

 
(h) Neither the acceptance of the completed work nor payment therefore shall operate to release the 

Contractor or his surety or sureties from any obligation or obligations under this contract or the bonds 
required under these Contract Documents. 

 
3.07   PUBLIC UTILITIES 

The contract drawings indicate the approximate location of known overhead and subsurface utilities in the 
vicinity of the work.  The bidder is advised to investigate and ascertain for himself all the facts concerning the 
actual location of these utilities. 
 
The Contractor shall cooperate with the utility Owners in the adjustment of their facilities and shall notify the 
utility Owners not less than ten (10) days in advance of the time he proposes to perform any work that will 
endanger or affect their facilities. 
 
The Contractor shall permit the Owners of utilities, or their agents, access to the site of the work at all times in 
order to relocate, construct or protect their lines and he shall cooperate with them in performing this work. 
 
Separate payments will not be made for the following: 
 
1. Coordination and cooperation of the Contractor with the utility companies, nor for the protection or 

replacement of utilities as specified hereinbefore. 
 
2. Damages for delay caused by conflicts with utilities outside the jurisdiction of the Owner (ex:  gas 

mains, telephone or electric lines, county storm sewer, water mains, etc.). 
 
The bidder shall include all such costs in the prices bid for the various scheduled items in the Bid form. 
 
3.08   PROTECTION OF WORK AND PROPERTY 

The Contractor shall continuously maintain adequate protection of his work and shall protect Owner's property 
from injury or loss arising in connection with his work.  He shall also protect all adjacent property as provided 
by law, and shall be responsible for all injury to property and existing structures sustained during the 
prosecution of his work, including delivery to the site of the equipment, materials and supplies.  He shall repair 
and replace any such damage, injury or loss equal or better than the condition of the item prior to the 
Contractor's action. 
 
All passageways, guard fences, light and other facilities required for protection by local authorities or local 
conditions must be provided and maintained. 
 
3.09 CONTRACTOR TO ACT IN AN EMERGENCY 

In case of any emergency which threatens loss or injury of property, and/or safety of life, the Contractor is 
required to act as he sees fit.  He shall notify the Engineer thereof immediately thereafter. 
 
3.10 EXTRA WORK 

The Contractor further agrees that the Engineer may make such alterations as he may see fit in the form, 
dimensions, plans for materials of the work, materials and supplies bid upon or any part thereof, either before or 
after work.  If such alterations diminish the quantity of the equipment, materials and supplies to be furnished and 
delivered to the site or work to be executed, they shall not constitute a claim for damages for anticipated profits 
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on the work that may be dispensed with.  If the extra work, change or alteration increases the amount of work to 
be performed or equipment, they shall be paid for at the price bid.  If prices for such extra work are not 
included in the lump sum prices or unit prices bid, the Contractor hereby agrees to furnish the necessary 
materials and perform such labor as extra work, and agrees to accept in full payment therefore a price 
which shall be fixed by the Engineer previous to its commencement. The basis of such price will be the 
estimated actual cost of materials, labor, equipment, and a maximum 10% overhead plus a maximum 10% 
profit. Contractor shall furnish a detailed cost breakdown for proposed extra work for review by the 
Engineer. The Owner and/or Engineer has the sole authority to unilaterally direct extra work to be 
performed on a force account basis. The basis of payment for force account work shall be the actual cost 
of the materials, labor and equipment, and a maximum 10% overhead plus a maximum 10% profit. 
Contractor shall furnish a detailed cost estimate of the extra work to be paid by force account previous to 
its commencement. Contractor shall submit daily or shift reports for actual force account costs.  Payment 
for markup on subcontracted work shall be at a maximum rate of 5% of the total amount for all costs on 
the subcontracted work, for both fixed price and force account extra work. Change Orders and Open End 
Contracts will be in accordance with N.J.A.C. 5:30-11 et seq.    
  
The Contractor shall not be entitled to receive payment for any extra work unless the same is certified in writing 
by the Engineer. 
 
3.11 DISPUTE RESOLUTION 

For construction contracts, the Owner and Contractor agree that in the event of a dispute arising under this 
contract, it shall be submitted to a process of resolution pursuant to alternative dispute resolution practices, such 
as mediation, binding arbitration or non-binding arbitration pursuant to industry standards, prior to being 
submitted to a Court for adjudication.  Nothing in this section shall prevent the contracting unit from seeking 
injunctive or declaratory relief in court at any time.  The alternative dispute resolution practices shall not apply 
to disputes concerning the bid solicitation or award process, or to the formation of contracts or subcontracts to 
be entered to pursuant to N.J.S.A. 40A:11-1 et seq. (Local Public Contracts Law). 
 
Notwithstanding industry rules or any provision of law to the contrary, whenever a dispute concerns more than 
one contract, such as when a dispute in a contract involving design, architecture, engineering or management, 
upon demand of a contracting party, other interested parties to the dispute shall be joined unless the arbitrator or 
person appointed to resolve the dispute determines that such a joinder is inappropriate.  Notwithstanding 
industry rules or any provision of law to the contrary, whenever more than one dispute of a similar nature arises 
under a construction contract, or related construction contracts, upon demand of a contracting party, the disputes 
shall be joined unless the arbitrator or person appointed to resolve the dispute determines that the disputes are 
inappropriate for joinder.   
 
During any dispute the Contractor shall diligently proceed with completing the contract unless otherwise 
directed, in writing, by the Owner or Engineer. 

4.0   CONTRACTOR'S PERSONNEL 

4.01   PERSONAL ATTENTION 

The Contractor shall give his personal supervision to the prosecution of the work, or have a competent 
representative on the work who shall have written authority to carry out the requirements of the Contract 
Documents.  He shall also supply all manpower, materials and equipment as they may be required in the 
furnishing and delivery to the site of the proposed work, the equipment, materials and supplies bid upon. 
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4.02   CONTRACTOR'S SUPERINTENDENT 

The Contractor shall employ a full time, competent, English-speaking superintendent on the Project, who shall be 
continually present on the project site whenever work is in progress.  Such a superintendent shall be satisfactory 
to the Owner and Engineer and shall not be removed or replaced without due notice being given the Owner and 
Engineer.  The Superintendent shall have full authority to act for the Contractor without the need to consult any 
higher level of authority and communications given to the superintendent shall be as binding as if given to the 
Contractor. 
 
4.03   LABOR LAWS 

The Contractor and any Subcontractors shall comply with all the requirements of the Labor Laws of the State of 
New Jersey applicable to contracts on behalf of this Owner for construction, alteration or repair of any building 
or public work, including particularly, but without limitation of the foregoing, the provisions of N.J.S.A. 10:2-1 
to 10:2-4, inclusive and N.J.S.A. 34:11-56.25 et seq, New Jersey Prevailing Wage Act. 
 
The Contractor hereby agrees to comply in all respect with the New Jersey Prevailing Wage Act, N.J.S.A. 
34:11-56.25 et seq. as amended.  A copy of the prevailing wage rates pertaining to the work and issued by the 
New Jersey Department of Labor entitled, "Prevailing Wage Rate Determination" is on file in the Engineer's 
office and is included herein.  Pursuant to N.J.S.A. 34:11-56.25 et seq. – New Jersey Prevailing Wage Act, no 
public works contract may be awarded to any contractor and subcontractor or to any firm, corporation or 
partnership in which they have an interest on the attached disbarred bidders list located at the end of this 
specification, until expiration date given.  Workmen shall be paid not less than such prevailing wage rate.  
 
In accordance with N.J.A.C. 12:60-9.1, if the Contractor who makes the lowest bid for the contract is 10% or 
more under the amount of the next lowest bid, they must, prior to the award, certify to the Owner via the  
“Lowest Bidder Prevailing Wage Certification” that the prevailing wage rates required by the Prevailing Wage 
Act shall be paid in performing the work under the contract.  If the Contractor does not provide the Certification 
required prior to the award of the contract, the Owner shall award the contract to the next lowest responsible and 
responsive bidder.  
 
Before final payment is made by or on behalf of the Owner of any sum or sums due to the work, the Contractor 
or Subcontractor shall file with the treasurer of the Owner, written statements in form satisfactory to the 
Commissioner of Labor  certifying to the amounts then due and owing from such contractor or subcontractor 
filing such statement to any and all workmen for wages due on account of the work, setting forth therein the 
names of the persons whose wages are unpaid and the amount due to each respectively which statement shall be 
certified by the oath of the Contractor or Subcontractor as the case may be in accordance with the said New 
Jersey Prevailing Wage Act. 
 
The prevailing wage rate shall be determined by the Commissioner of Labor or his duly authorized 
representative. 
 
Contractors or Subcontractors performing public work of a public body subject to the provisions of this act shall 
post the prevailing wage rates for each craft and classification involved as determined by the Commissioners of 
Labor including the effective date of any changes thereof, in prominent and easily accessible places at the site of 
the work or at such place or places as are used by them to pay workmen their wages. 
 
In the event it is found that any workmen, employed by the Contractor or any Subcontractor, on this project, has 
been paid a rate of wages less than the prevailing wage required, the Department of Labor along with the Owner 
may terminate the Contractor's or Subcontractor's right to proceed with the work or such part of the work as to 
which there has been a failure to pay required wages and to prosecute the work to completion or otherwise, the 
Contractor and his surety(ies) shall be liable to the Department of Labor  along with the Owner for any excess 
costs occasioned thereby. 
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Prior to final payment, the Contractor shall be required to execute and deliver an Affidavit of Compliance in a 
form provided by the Engineer, as required by the Act.  
 
4.04   CONTRACTOR'S EMPLOYEES 

All workmen must be competent and fully qualified in the type of work to be performed.  Any employee of the 
Contractor, who is found by the Engineer to be incompetent, or who is performing his work in an unsightly 
manner or contrary to the specifications or the Engineer's instructions, or who is disorderly, shall be removed 
from the project and shall not again be employed on the project without the Engineer's consent. 
 
4.05   EIGHT HOUR DAY:  PREVAILING WAGE RATE 

All mechanics, workers, laborers, employed or engaged in the work hereunder shall work no more than eight (8) 
hours in any one day.  In case of necessity for the protection of property or human life, mechanics, workmen and 
laborers may be employed for longer periods than eight hours per calendar day, if paid extra compensation on 
the basis of eight hours, constituting a days work, in accordance with the Prevailing Wage Act, N.J.S.A. 34:11-
56-25 et seq., and all State and Federal laws.   
 
4.06   PAYMENT OF EMPLOYEES 

The Contractor and each of his Subcontractors shall pay each of his employees engaged in work on the project 
under this contract in full (less deductions made mandatory by law) in legal tender and not less often than once 
each month. 
 
4.07   SAFETY AND HEALTH REGULATIONS 

The Contractor shall comply with the Department of Labor, Safety and Health Regulations for construction 
promulgated under the Occupational Safety and Health Act of 1970 (P.L.91-596) and under Section 107 of the 
Contract Work Hours and Safety Standards for Construction (P.L.91-54). 
 
4.08   ACCIDENT PREVENTION 

Precautions shall be exercised at all times for the protection of persons (incl. employees) and property.  The 
safety provisions of applicable laws, buildings and construction codes shall be observed.  Machinery, 
equipment, and all hazards shall be guarded or eliminated in accordance with the safety provisions of the 
Manual of Accident Prevention in Construction published by the Association General Contractors in America 
and Part VI "Temporary Traffic Control" of the U.S. Dept. of Transportation.  Federal Highway Administration 
"Manual on Uniform Traffic Control Devices”, latest edition, whichever is more stringent to the extent that such 
provisions are not in contravention of applicable law.  Contractor alone shall be responsible for the safety, 
efficiency, and adequacy of his plant, appliances and methods and for any damage which may result from their 
failure for their improper construction, maintenance or operation.  The cost of "Accident Prevention" shall be 
included in the lump sum or unit price bid whichever is applicable. 

5.0   MATERIALS 

5.01   CONTRACTOR'S TITLE TO MATERIALS 

No materials or supplies for the work shall be purchased by the Contractor or by Subcontractor that are subject 
to any chattel mortgage or under a conditional sale or other agreement by which an interest is retained by the 
seller.  The Contractor warrants that he has good title to all materials and supplies used by him in the work. 
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5.02   ROYALTIES AND PAYMENTS 

The Contractor shall pay all royalties and license fees.  He shall defend all suits or claims for infringements of 
any patent rights and shall save the Owner harmless from loss or account thereof. 
 
5.03   USE OF DOMESTIC MATERIAL 

In the performance of the work, the Contractor and all Subcontractors shall use only manufactured materials and 
farm products of the United States of America, wherever available. 
 
All Contractors and Subcontractors shall comply with the provisions of N.J.S.A. 40A:11-18, which relate to the 
use of domestic materials. 
 
5.04   ORDERING MATERIALS 

Before ordering materials, the Contractor shall obtain the Engineer's approval of their conformity to the 
specifications.  In the case of concrete aggregate, and similar materials, samples must accompany the request for 
approval.  The Contractor must forward to the Engineer copies of all shipping lists, invoices or delivery slips 
accompanying such deliveries. 
 
5.05   SAMPLES 

The Contractor shall submit to the Engineer any samples of materials before or during the progress of the work 
that may be required by the Contract Documents and all materials and workmanship must be equal in every 
respect to the samples submitted and approved. 
 
5.06   SHOP OR SETTING DRAWINGS 

(a) The Contractor shall submit promptly eight copies, of which two will be returned to the contractor, of 
each shop or setting drawings prepared in accordance with the schedule predetermined under the 
provisions of the preceding paragraph hereof with the Contractor's approval stamp and date thereon.  
After examination of such drawings by the Engineer, and the return thereof, the Contractor shall make 
such corrections to the drawings as have been indicated and shall furnish the Engineer with eight 
corrected copies.  If requested by the Engineer, the Contractor must furnish additional copies, regardless 
of corrections made in or approval given to such drawings by the Engineer.  The Contractor will 
nevertheless be responsible for the accuracy of such drawings and for their conformity to the drawings 
and specifications unless he notified the Engineer in writing of any deviations, at the time he furnished 
such drawings.  Shop drawing requirements as detailed within the technical specifications and scope of 
work shall govern should they be in conflict with the General Conditions. 

 
(b) The Contractor shall likewise submit, in writing, the type, kind and name of the manufacturer of all 

materials to be used in the work for the written approval of the Engineer prior to the installation of 
same. 

 
(c) Any equipment or materials installed without this written approval of the Engineer will be required to be 

removed by the Contractor at his own expense and replaced with equipment and materials as approved. 
 
5.07   ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

The Contractor will be furnished additional instructions and detail drawings to carry out the work included in 
the contract as required.  The additional drawings and instructions thus supplied, to the Contractor, will 
coordinate with the contract documents and will be so prepared that they can be reasonably interpreted as a part 
thereof.  The Contractor shall carry out the work in accordance with the additional detail drawings and 
instructions. 
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The Contractor and the Engineer will prepare, jointly (a) a schedule fixing the date at which special drawings 
will be required and by whom they will be made, such drawings, if any, to be furnished by the Engineer in 
accordance with said schedule, and (b) a schedule fixing the respective dates for the submission of shop or 
setting drawings; the beginning of manufacture, testing and installation of materials, supplies and equipment and 
the completion of the various parts of the work, each such schedule to be subject to change from time to time in 
accordance with the progress of the work. 
 
5.08   OR EQUAL CLAUSES 

Wherever in these contract documents a particular brand, make of materials, device or equipment is shown or 
specified, such brand, make of material, device or equipment should be regarded merely as a standard. 
 
When a bidder submits an equivalent, it shall be the responsibility of the bidder to document the equivalence 
claim.   
 
Failure to submit such documentation shall be grounds for rejection of the claim of equivalence. 
 
If two or more brands, makes of material, devices or equipment are shown or specified, each should be regarded 
as the equal of the other.  Any other brand, make of material, devices or equipment, which in the opinion of the 
Engineer is the recognized equal of that specified, considering quality, workmanship and economy of operation, 
and is suitable for the purpose intended, will be accepted.  All material and workmanship shall, in every respect 
be in accordance with what, in the opinion of the Engineer is in conformity with approved modern practice. 
 
Whenever the drawings, specifications or other contract documents or the direction of the Owner or its 
authorized agent admit of doubt as to what is permissible, and/or fail to note the quality of any work, that 
interpretation will be made by the Engineer which is in accordance with approved modern practice to meet the 
particular requirement of the contract. 
 
In all cases, new materials shall be used unless this provision is waived by notice from the Engineer. 
 
5.09 SUBSTITUTIONS 

After the execution of the contract, substitution of equipment or materials of makes other than those named in 
the contract will be considered for one reason only.  That the equipment proposed for substitution is superior or 
equal in construction and/or efficiency to that named in the contract. 
 
Complete data, to include: shop drawings, specifications, performance curves, test results, list of similar 
installation with years of service, operating and maintenance instruction, a statement that the Contractor agrees 
to pay all costs that will result directly or indirectly from acceptance of the substitute, and all other necessary 
information; shall be submitted in triplicate to enable the Engineer to evaluate the proposed substitution 
equipment or material.  The determination as to whether or not such changes will be permitted rests solely with 
the Engineer. 
 
The Contractor shall take and assume full responsibility and bear any extra expense or cost incurred by changes 
advocated by him.  Those costs include, but are not limited to, review time by the Engineer or the Engineer’s 
Consultants, costs of redesign, and claims of other contractors affected by the resulting change. It will be 
assumed that the cost to the Contractor of the equipment or materials proposed to be substituted is less than the 
equipment or materials named in the contract, and if the substitution is approved, the contract price shall be 
reduced by an amount equal to the savings. 
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5.10 MATERIAL SAFETY DATA 

In accordance with the requirements of N.J.S.A. 34:5A-1 et seq., “Workers and Community Right to Know 
Act”, the State Department of Health has adopted a Workplace Hazardous Substance List (N.J.A.C. 8:59-9) 
which includes substances that pose a threat to the health and safety of employees.  Therefore, under the 
provisions of N.J.A.C. 8:59-7, the contractor must furnish the Owner a “Material Safety Data Sheet” for each 
product which is supplied to the Owner which contains a substance listed on the Hazardous Substance List 
(N.J.A.C. 8:59-9).  The Owner reserves the right to request a copy of the applicable Material Safety Data Sheet 
be forwarded with the delivery of each product.  Furthermore, under the provisions of N.J.A.C. 8:59-5, each 
product shall have a label affixed or stenciled onto any container that contains any substance listed on the 
Hazardous Substance List (N.J.A.C. 8:59-9).  

6.0 INSPECTION AND TESTING 

6.01 INSPECTION 

The Contractor shall afford every facility for inspection of the equipment, materials and supplies at all times by 
the Engineer prior to the delivery of same to the site of the work.  All equipment, supplies and materials shall be 
tested in the presence of the Engineer, if so desired.   
 
Any equipment, materials, supplies or workmanship deemed of inferior quality, or not in accordance with the 
finally approved specifications, brought to or incorporated in the work may be rejected by the Engineer.  The 
equipment, materials and supplies and workmanship may be re-inspected at any time, prior to delivery to the site 
of the proposed improvements.  The Contractor shall bear all the expense of testing materials. 
 
When construction is not continuous through the normal work week, (Monday through Friday), Contractor must 
notify the Engineer at least 24 hours in advance of any stopping or starting of the work. Notification may be by 
writing, telephone, facsimile, telegraph or personal visit to the Engineer’s listed office. 
 
Contractor shall notify Engineer at least forty-eight (48) hours in advance to any work on Saturdays.  There will 
be no work permitted on Sundays or holidays.  If the project receives inspection by the Engineer, the normal 
working hours for the Engineers inspector are from 7:30 a.m. to 4:00 p.m., Monday through Friday.  Any 
overtime inspection costs for the Engineers inspector which are avoidable shall be reimbursed by the Contractor. 
 
Should the contractor have an emergency or need to cancel scheduled work, notification of the cancelled work 
must be received by the Engineer’s inspector no later than 6:00 am the morning of the cancellation.   Failure of 
the contractor to provide the required notification will require the contractor to pay for eight (8) hours of 
inspection at the rate of the Engineer’s local inspector.  The costs for cancellation of inspection without the 
required notification will be deducted from the contractor’s payment application. 
 
As the Owner is only paying for the contract time in the Contract Documents, the Contractor shall be 
responsible for all costs of inspection and contract management beyond the contract time limits, unless a written 
extension of time has been granted by the Owner.  These costs are in addition to any liquidated damages that 
may be charged to the Contractor. 
 
6.02 DAILY REPORTS 

On a daily basis, the Contractor shall have his Authorized Representative complete, sign and present the 
Engineer with a Certificate of Site Safety Conditions, attached hereto as Form GC-6.02S. 
 
At the Engineers discretion, the Contractor may be directed to furnish a daily report, on a form, which will 
include the date, the weather, a general description of the work performed, line item quantities involved, number 
and skill type of workers, equipment utilized, location of work, and any pertinent remarks affecting the work. 
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6.03 INSPECTORS 

The work shall be conducted under the general observation of the Engineer through such Inspectors as the 
Engineer employs.  Inspectors are stationed on the site of the work to represent the Engineer and to report to him 
concerning the observation of progress of the work and the workmanship and materials being furnished.  Such 
Inspectors shall inform the Engineer and the Contractor when they observe that work being performed and/or 
the materials being furnished do not conform to the requirements of the Contract Documents.  Such observation, 
if and when provided, shall not relieve the Contractor of any responsibility to furnish materials and perform 
work in complete accordance with the requirements of the Contract Documents, nor does such observation 
create any duty or obligation to any employee or invitee of Contractor, any Subcontractor, or to any third party.   
The Contractor is prohibited from relying upon the Engineer’s site inspections or raising the engineer’s 
observations as a defense to claims of defective work.   
 
The Inspector is not authorized to revoke, alter, enlarge, relax or release any requirements of the Contract 
Documents or to issue instructions contrary to the Contract Documents. 
 
6.04 ACCESS TO THE WORK 

The Contractor shall furnish the Engineer with every reasonable facility for observing the work as performed. 
 
The Engineer shall have the right to inspect all work done and all materials furnished either in the field or at the 
point of manufacture.  The Contractor shall furnish or cause to be furnished safe access at all times to the places 
where preparation, fabrication or manufacture of materials and/or construction of the work is in progress. 
 
When the Engineer or his representative are in or about the premises mentioned above in the course of their 
duties, they shall be deemed conclusively to be an invitee of the Contractor.  If the Contractor is not the Owner 
of the premises mentioned above, the Owner thereof shall be deemed an agent of the Contractor with respect to 
the obligation assumed hereby.  The Contractor or his agent, as described above, shall be liable for the payment 
of claims for injuries, damages, etc, for death of the Owner or his representative due to the negligence on the 
part of the Contractor or his agent. 
 
6.05 COVERING UNINSPECTED WORK 

If any work be buried, covered or otherwise concealed prior to observation by Engineer or contrary to the orders 
and direction of the Engineer and such work is not subject to testing and approval by any acceptable alternate 
method it must, if required by the Engineer, be uncovered for examination.  Such uncovering and all necessary 
restoration regardless of the final acceptability of the work, uncovered, shall be at the expense of the Contractor. 
 
6.06 TESTING MATERIALS 

Except as may be provided elsewhere, tests or analysis of materials which are usually tested after delivery to the 
site, such as concrete aggregate, mixed-in-place concrete, and similar materials; will be performed by the 
Engineer or testing laboratories which will be approved by the Engineer and selected and paid for by the 
Contractor.  The preliminary testing of concrete mixtures and tests or analysis of other materials, samples of 
which are to be submitted prior to delivery, will also be performed by the laboratory and paid for by the 
Contractor at the Engineer’s request. 
 
If the Engineer orders sampling and analysis or tests of materials which are usually accepted on certification of 
the manufacturer but which appear defective or not conforming to the requirements of the Specifications, the 
Contractor will bear the reasonable costs of sampling, transportation, tests and analysis. 
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7.0 PAYMENTS 

7.01 CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 

Immediately after execution and delivery of the contract, and before the first partial payment is made, the 
Contractor shall deliver to the Engineer an estimated construction progress schedule in form satisfactory to the 
Engineer, showing proposed dates of commencement and completion of each of the various subdivisions of 
work required under the Contract Documents and the anticipated amount of each monthly payment that will 
become due to the Contractor in accordance with the progress schedule.  The Contractor shall update the 
schedule each time a change is approved, but at a minimum every 30 days.  An updated schedule shall be 
submitted with the Contractor’s payment application.  Should a payment application be submitted without an 
updated schedule, payment processing may be delayed.   The Contractor shall also furnish the Engineer (a) a 
detailed estimate giving a complete breakdown of the contract price on Lump Sum Contracts and (b) periodic 
itemized estimates of work done for the purpose of making partial payments thereon.  The costs employed in 
making up any of these schedules are to be used in determining the basis of partial payments.  
 
Approval of the progress schedule by the Engineer does not modify the Contract or constitute Acceptance of the 
feasibility of the Contractor’s logic, activity durations, or assumptions used in creating the schedule. If the 
schedule reflects a completion date different than that defined by the date of Notice to Proceed and Contract 
Time, this does not change the specified completion date. If the Engineer approves a schedule that reflects a 
completion date earlier than that specified as the Contract Time, the Owner will not accept claims for additional 
Contract Time or compensation as the result of failure to complete the Work by the earlier date shown on the 
progress schedule. Float is the amount of time that an activity may be delayed from its early start without 
delaying Completion. Float belongs to the Project and is not for the exclusive use of the Contractor or the 
Owner. 
 
7.02 PAYMENTS  

Unless otherwise specified, on the first day of each month or within thirty (30) days thereafter, the Engineer will 
estimate approximately the value of the work performed, and equipment, materials and supplies delivered on the 
ground inspected and accepted during the preceding month, according to these specifications, less any retainage, 
and shall be certified by the Engineer for payment to the Contractor.  The value of the work, as estimated, will 
be determined by the lump sum and/or unit price bid.  Requests for payment for materials on hand shall be 
accompanied with receipted invoice from supplier.  Prior to such payment being made, the Contractor shall 
execute an agreement, provided by the Engineer and Solicitor on behalf of the Owner, which details the 
conditions of payment.  
 
If, in the opinion of the Engineer, it is undesirable to replace any defective or damaged materials or to 
reconstruct or correct any portion of the work injured or not performed in accordance with the contract 
documents, the compensation to be paid to the Contractor hereunder shall be reduced by such amount as in the 
judgment of the Engineer shall be equitable. 
 
No request for payment shall be approved until a Certification of Site Safety Conditions showing no unsafe 
conditions for each day worked in the payment request period has been furnished by the Contractor.  When the 
work performed under this contract has been completed by the Contractor and accepted by the Owner, the 
Engineer shall make a final estimate of the work and certify the same to the Owner which shall for causes herein 
specified, pay to the Contractor the balance due, excepting therefrom such sum as may be lawfully retained 
under any provisions of this contract.  All prior estimates and payments including those relating to extra work 
shall be subjected to corrections by this payment. 
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The Owner shall pay the amount due to the prime contractor for each periodic payment, final payment or 
retainage monies not more than 30 calendar days after the billing date, except as provided herein, which for 
periodic billing shall be established at the pre-construction meeting and memorialized in the minutes of the pre-
construction meeting.  The billing shall be deemed approved and certified 20 days after the Owner or Owner’s 
Representative receives it, as indicated by the date stamped received on the billing by the Owner or Owner’s 
Representative, except as provided herein, unless the Owner or Owner’s Representative provides, before the end 
of the 20 day period, a written statement of the amount withheld and the reason for withholding payment. The 
Owner is a public or governmental agency that requires the governing body to vote on authorizations for each 
periodic payment, final payment or retainage monies, the amount due may be approved and certified at the next 
scheduled public meeting of the Owner’s governing body, and paid during the Owner’s subsequent payment 
cycle.   
 
7.03   RETAINAGE 

The Contractor is advised that for contracts $100,000.00 and under for improvement to real property, the sum of 
10% of the amount due shall be held on each partial payment pending completion of the project. 
 
The Contractor is advised that the Local Public Contracts Law, N.J.S.A. 40A:11-1 et seq. are applicable if the 
total amount of the contract awarded for this project exceeds $100,000.00.  The provisions of N.J.S.A. 40A:11-1 
et seq., provide that the Contractor may: 
 
1. Agree to the withholding of payments in the manner prescribed in the contract, or may deposit with the 

contracting unit registered book bonds, entry municipal bonds, State bonds or other appropriate bonds of the 
State of New Jersey, or negotiable bearer bonds or notes of any political subdivision of the State, the value 
of which is equal to the amount necessary to satisfy the amount that otherwise would be withheld pursuant 
to the terms of the contract.  The nature and amount of the bonds or notes to be deposited shall be subject to 
approval by the contracting unit.  For the purposes of this section, “value” shall mean par value or current 
market value, whichever is lower.  
 

2. Such agreement will be indicated by signing of estimate or payment certificates unless written 
communication to the contrary is made to the Owner and Engineer, or 

 
If the Contractor agrees to the withholding of payments, the amount withheld shall be deposited, with a banking 
institution or savings and loan association insured by an agency of the Federal Government, in an account 
bearing interest at the rate currently paid by such institutions or associations on time or savings deposits.  The 
amount withheld, or the bonds or notes deposited, and any interest accruing on such bonds or notes, shall be 
returned to the contractor upon fulfillment of the terms of the contract relating to such withholding,  Any interest 
accruing on such cash withholdings shall be credited to the Owner. 
 
Furthermore, N.J.S.A. 40A:11-1 et seq. provides that for contracts over $100,000.00 for improvement to real 
property: 
 
1. From the total amounts due as ascertained through a current Engineer’s estimate will be deducted an amount 

equivalent to two percent (2%) of the amount due on each partial payment shall be withheld by the Owner 
pending completion of the contract. 

 
2. Upon acceptance of the work performed pursuant to the contract for which the contractor has agreed to the 

withholding of payments pursuant to this section, all amounts being withheld by the Owner shall be released 
and paid in full to the contractor as required by law after final acceptance by the Owner, without further 
withholding of any amounts for any purpose whatsoever, provided that the contract has been completed as 
indicated. 
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7.04 ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

The acceptance by the Contractor of final payment shall be and shall operate as the Contractor’s release of the 
Owner from all claims and all liability to the Contractor, other than claims in stated amounts as may be specifically 
excepted by the Contractor, for all things done or furnished in connection with the work and for every act and 
neglect of the Owner, or Owners designee and others relating to or arising out of this work. Any payment, however, 
final or otherwise, shall not release the Contractor or its sureties from any obligations under the contract documents, 
and/or arising out of performance of the work, and/or arising out of the obligations undertaken by the surety under 
performance, payment and/or maintenance bonds. 
 
(a) ....... Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance 

and upon receipt of a final Application for Payment, the Engineer will promptly make such inspection and, 
when the Engineer finds the Work acceptable under the Contract Documents and the Contract fully 
performed, the Engineer will promptly issue a final Certificate for Payment stating that to the best of the 
Engineer’s knowledge, information and belief, and on the basis of the Engineer’s on-site visits and 
inspections, the Work has been completed in accordance with terms and conditions of the Contract 
Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is 
due and payable. The Engineer’s final Certificate for Payment will constitute a further representation that 
conditions precedent to the Contractor’s being entitled to final payment have been fulfilled. 

 
(b) .......  Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 

to the Engineer (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness 
connected with the Work for which the Owner or the Owner’s property might be responsible or 
encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate 
evidencing that insurance required by the Contract Documents to remain in force after final payment is 
currently in effect and will not be canceled or allowed to expire until at least 30 days’ prior written notice 
has been given to the Owner, (3) a written statement that the Contractor knows of no substantial reason that 
the insurance will not be renewable to cover the period required by the Contract Documents, (4) consent of 
surety, if any, to final payment and (5), if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the 
Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may 
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains 
unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner 
may be compelled to pay in discharging such lien, including all costs and reasonable attorneys’ fees. 

 
(c) .......  If, after Substantial Completion of the Work, final completion thereof is materially delayed through no 

fault of the Contractor or by issuance of Change Orders affecting final completion, and the Engineer so 
confirms, the Owner shall, upon application by the Contractor and certification by the Engineer, and 
without terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance for Work not fully completed or corrected is less than 
retainage stipulated in the Contract Documents, and if bonds have been furnished, the written consent of 
surety to payment of the balance due for that portion of the Work fully completed and accepted shall be 
submitted by the Contractor to the Engineer prior to certification of such payment. Such payment shall be 
made under terms and conditions governing final payment, except that it shall not constitute a waiver of 
claims. 

 
i. If more than one inspection for Final Completion is required, the Contractor will be billed and 

responsible for the professional fees and services of the Engineer.   
ii. Following Substantial Completion, in the event the Contractor or its subcontractor fails to complete 

the list of items of the Work instructed by the Engineer to be corrected or completed within 
fourteen (14) days after the date of receipt of Certificate of Substantial Completion, the Owner 
may:  
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1. exercise any available remedies to correct or complete deficient work or retain a third party 

to correct or complete such work at the cost of the defaulting contractor; and 
 
2. retain and deduct from any payments or retention otherwise due to the defaulting 

contractor any fees and expenses for services required to be provided by the Engineer more 
than twenty-one (21) days after the Date of Substantial Completion. 

 
(d)  The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 
 
 i. liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 
 ii. failure of the Work to comply with the requirements of the Contract Documents; or 

iii. terms of special warranties required by the Contract Documents. 
 
(e) Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 

waiver of claims by that payee except those previously made in writing and identified by that payee as 
unsettled at the time of final Application for Payment. 

 
7.05   OWNER'S RIGHT TO WITHHOLD PAYMENTS 

Owner may withhold from the Contractor as much of any approved payments due him, as may, in the judgment 
of the Owner, be necessary, to 
 
(a) Secure the payment of just claims then due and unpaid by any persons supplying labor or materials for 

the work. 
 

(b) Protect the Owner from loss due to defective work not remedied, or 
 

(c) Protect the Owner from loss due to injury to persons or damage to the work or property of other 
Contractors, Subcontractors or others caused by the act or neglect of the Contractor or any of his 
Subcontractors that the Owner may deem proper to satisfy such claims or to secure such protection.  
Such application of such money shall be deemed payment for the amount of the Contractor. 

 
(d) Protect the Owner from enforcement action by others or from being in non-compliance with laws or 

regulations due to the failure of the Contractor to supply the Engineer and or Owner with Monthly 
Manning Reports, Certified Payroll Reports or other submittals required by the Engineer or Owner. 

 
7.06   COSTS OF ENGINEERING AND INSPECTION 

There will be deducted from the contract and retained by the Owner an amount to defray the cost of wages and 
overhead paid by the Owner to the Resident Engineer, Inspector or Inspectors employed on the work for any 
avoidable time in excess of eight (8) hours per day or on Saturdays, Sundays or legal holidays.  This amount 
shall be determined at the rate of the hourly rate contract with the Owner per man hour for each Inspector or 
Resident Engineer for, in excess of 8 hours per day and at the rate of the hourly rate contract with the Owner per 
man hour for Saturday, Sunday and Holidays for each Inspector or Resident Engineer. 
   
In addition, there will be deducted from the contract and retained by the Owner an amount equal to the cost paid 
by the Owner to the Engineer, for all inspection and contract administration performed in excess of the 
completion time stipulated for the contract, or as amended by approved change orders. 
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7.07 LIENS 

Final payment of retained percentage shall not become due until the Contractor, shall furnish the Owner a 
complete release of liens arising out of his contract, or receipts in full, in lieu thereof covering claims of any 
kind or character for work or labor done, or labor or materials furnished by the Subcontractor, materialmen, 
persons or corporations whatsoever.  The form attached entitled “Full Release and Waiver of Liens” shall be 
submitted with the final voucher prior to final payment. 
 
7.08   PREVAILING WAGE PAYMENT CERTIFICATE 

The form attached hereto, entitled "Prevailing Wage Payment Certification" shall be executed by the Contractor 
and submitted with the final voucher prior to final payment.  
 
7.09   CERTIFIED PAYROLL REPORTS 

The Contractor shall submit original certified payroll reports within 10 days of the payment of wages to the 
Owner with a copy to the Owners designee, in compliance with N.J.A.C. 12:60. 

8.0   VALUE ENGINEERING CONSTRUCTION CHANGE ORDERS 

8.01   IMPLEMENTATION OF VALUE ENGINEERING 

In accordance with N.J.S.A. 40A:11-16.6 a contractor may submit a Value Engineering Construction Proposal 
(VECP) after the award of a contract for a project for structures or other improvements to real property, other 
than work affecting a public building, that exceed $5,000,000.  This includes most public works projects, such 
as utility and environmental systems, road construction and repair, etc., but not building construction, 
improvements, or renovation.  A VECP is a cost reduction proposal based on analysis by a contractor of the 
functions, systems, equipment, facilities, services, supplies, means and methods of construction, and any other 
item needed for the completion of the contract consistent with the required performance, quality, reliability, and 
safety. 
 
8.02   STATUTORY PROVISIONS 

a. Value engineering construction change orders shall not be used to impair any of the essential functions, or 
characteristics of the project, or any portion of the work involved. 

b. The contractor shall submit a value engineering construction proposal that completely describes the changes 
to the original specifications or proposal, impact on other project components, advantages and disadvantages 
of the proposed change, cost estimates and calculations on which they are based, any impact on the contract 
time schedule, and any other relevant information that the contracting unit may require in order to review 
the value engineering construction proposal. The contractor's cost for developing the value engineering 
construction proposal shall not be eligible for reimbursement by the contracting unit.  

c. The contractor shall be liable for all reasonable costs incurred by the contracting unit for the technical 
evaluation and engineering review of a value engineering construction proposal presented by the contractor. 

d. The contracting unit's engineer shall prepare a written report for the governing body that shall evaluate the 
value engineering construction proposal, make a recommendation on whether or not it should be accepted, 
rejected, or modified, and state to the contracting unit and contractor the amount of any projected cost 
savings. 
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e. The proposal shall not be approved unless the engineer reports to the governing body that the proposal 
appears consistent with the required performance, quality, reliability, and safety of the project and does not 
impair any of the essential functions, or characteristics of the project, or any portion of the work involved. 

f. The contracting unit shall have the sole discretion to approve or disapprove a value engineering construction 
proposal. 

g. The contractor and the contracting unit shall equally share in the cost savings generated on the contract as a 
result of an approved value engineering construction change order. Once the project is completed, the 
contracting unit's engineer shall verify the cost savings to reflect the actual cost of the work, and such 
verified cost saving shall be the basis for the savings shared equally with the contractor. 

h. The contractor shall have no claim against the contracting unit as a result of the contracting unit's 
disapproval of a value engineering construction proposal. 

 
8.03   PROCEDURES 

An initial submission is required to use the Value Engineering process.  The initial proposal shall outline the 
general technical concepts associated with the proposal and the estimated savings that will result. 

The initial proposal will be reviewed by the Owner and, if found to be conceptually acceptable, approval to 
submit a final proposal will be granted by the Owner.  A finding of conceptual acceptability of the initial 
proposal in no way obligates the Owner to approve the final proposal.  The Contractor shall have no claim 
against the Owner as a result of the rejection of any such final proposal. 

Final proposals will be considered only after Owner approval of the initial proposal..  Final proposals will not be 
considered if submitted after 50 percent completion of the Work has occurred, based on monthly estimates 
amounting to more than 50 percent of the total Contract price (subject to any approved adjustments), unless the 
remaining Contract Time is one year or more.   

Proposals will not be considered that change the following: 

a.       The type, thickness, or joint designs of a concrete, or HMA surface, intermediate, or base course. 

b.      The types and thicknesses of the unbound materials underlying a concrete, or HMA surface, intermediate, 
or base course. 

c.       The basic design of bridges, defined as the type of superstructure and substructure, span length type and 
thickness of deck, type of beam and arrangement, geometrics, width, and underclearance. 

d.      The basic design of retaining walls. 

e.       The basic design of overhead sign supports and breakaway sign supports. 

f.       The type of noise barriers. 

g.      Special architectural aesthetic treatments of structures. 

All proposals for changes to bridges and structures shall conform to the current AASHTO Standard 
Specifications for Highway Bridges as modified by the NJDOT Design Manual for Bridges and Structures.

As a minimum, the following materials and information shall be submitted with each final proposal plus any 
additional information requested by the Owner: 
a. A statement that the final proposal is submitted as a Value Engineering proposal. 
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b. A description of the difference between the existing Contract requirements and the proposed change, 
and the comparative advantages and disadvantages of each, including considerations of safety, service 
life, economy of operations, stage construction, ease of maintenance, and desired appearance. 

c. Complete plans, specifications, and calculations showing the proposed revisions relative to the original 
Contract features and requirements. If the proposal is approved, the Contractor shall submit drawings, 
in ink, on polyester film such as Mylar or Herculene, 4 mils thick, matted on both sides except as 
follows: 

(1)       Structural drawings may be submitted in pencil. 

(2)      Electrical drawings may be matted on one side and may be submitted in pencil. 

(3)       Cross-section sheets may be 3 mils thick and may be matted on one side.   
All plans and engineering calculations shall bear the signature of a Professional Engineer 
licensed to practice in the State. 

d. A complete cost analysis indicating the final estimated costs and quantities to be replaced by the 
proposal, the new costs and quantities generated by the final proposal, and the cost effects of the 
proposed changes on operational, maintenance, and other considerations. 

e. A specific date by which a Change Order adopting the final proposal must be executed so as to obtain 
the maximum cost reduction during the remainder of the Contract.  This date must be selected to allow 
the Owner ample time, usually a minimum of 45 days, for review and processing a Change Order. 
Should the Owner find that insufficient time is available for review and processing, it may reject the 
final proposal solely on such basis. 

f. A statement as to the effect the final proposal has on the Contract Time. 

g. A description of any previous use or testing of the final proposal on another Owner project or 
elsewhere and the conditions and results therewith.  If the final proposal was previously submitted on 
another Owner project, indicate the date, the project, and the action taken by the Owner. 

h. The proposal shall not be experimental in nature but shall have been proven to the Owner’s 
satisfaction under similar or acceptable conditions on another Owner project or at another location 
acceptable to the Owner. 

Proposals will be considered only after Award of Contract and only when all of the following conditions are 
met: 

a. The Contractor is cautioned not to base any bid prices on the anticipated approval of a proposal and to 
recognize that such proposal may be rejected.  In the event of rejection, the Contractor is required to 
complete the Contract according to the original Plans and Specifications and the prices initially bid and 
accepted by the Governing Body.   

b. All proposals, approved or not approved by the Owner for use in the Contract, apply only to the 
ongoing Contract or Contracts referenced in the proposal.  The proposals shall become the property of 
the Owner and shall contain no restrictions imposed by the Contractor on their use or disclosure.  The 
Owner will have the right to use, duplicate, and disclose in whole or in part any data necessary for the 
utilization of the proposal.  The Owner retains the right to use any accepted proposal or part thereof on 
any other or subsequent project without any obligation to the Contractor.  This provision is not 
intended to deny rights provided by law with respect to patented materials or processes. 
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c. If the Owner already has under consideration certain revisions to the Contract that are subsequently 
incorporated in a proposal, the Owner will reject the Contractor’s proposal and may proceed with such 
revisions without any value engineering obligation to the Contractor. 

d. The Contractor shall make no claim against the Owner or Owner’s agents for any costs or delays due 
to the Owner’s rejection of a proposal, including but not limited to development costs, anticipated 
profits, or increased materials or labor costs resulting from delays in the review of such proposal. 

e. The Engineer will determine whether a proposal qualifies for consideration and evaluation.  The 
Owner may reject any proposal which is not consistent with the basic design criteria for the Project. 

f. The Engineer may reject all or any portion of Work performed pursuant to an approved proposal if the 
Engineer determines that unsatisfactory results are being obtained.  The Engineer may direct the 
removal of such rejected Work and require the Contractor to proceed according to the original 
Contract requirements without reimbursement for any Work performed under the proposal, or for its 
removal.  Where modifications to the proposal are approved to adjust to field or other conditions, 
reimbursement is limited to the total amount payable for the Work at the Contract prices as if it were 
constructed according to the original Contract requirements.  Such rejection or limitation of 
reimbursement does not constitute the basis of any claim against the Owner for delay or for any other 
costs. 

g. Proposals will be considered only if equivalent options are not already provided in the Contract 
Documents. 

h. The proposal shall be made based on items of work scheduled to be done by the Contractor.  
Anticipated cost savings based on revisions of utility relocations or other similar items to be done by 
others will not be considered.  Proposals that may increase the cost of Work done by others may be 
considered. 

i. If additional information is needed to evaluate proposals, this information must be provided in a timely 
manner.  Such additional information could include, where design changes are proposed, results of 
field investigations and surveys, design computations, and field change sheets. 

The contracting unit's engineer shall prepare a written report for the governing body that shall evaluate the 
value engineering construction proposal, make a recommendation on whether or not it should be accepted, 
rejected, or modified, and state to the contracting unit and contractor the amount of any projected cost 
savings. 

a. The proposal shall not be approved unless the Engineer reports to the Owner’s governing body that the 
proposal appears consistent with the required performance, quality, reliability, and safety of the project 
and does not impair any of the essential functions, or characteristics of the project, or any portion of 
the work involved. 

b. If the Owner fails to respond to the final proposal by the date specified, the Contractor shall consider 
the final proposal rejected and shall make no claim against the Owner as a result thereof. 

c. The Owner shall have the sole discretion to approve or disapprove a value engineering construction 
proposal. 

If the proposal is accepted, the changes will be authorized by Change Order.  Payment will be made as 
follows: 



Revised 9/22                                 GC-29 

a. The changes will be incorporated into the Contract by adjustments in the quantities of Pay Items, 
agreed upon Extra Work Items or by Force Account, as appropriate, according to the Specifications. 

b. Once the project is completed, the contracting unit's engineer shall verify the cost savings to reflect the 
actual cost of the work, and such verified cost saving shall be the basis for the savings shared equally 
with the contractor.  The costs of such verification shall be borne equally by both parties. 

c. The Owner’s costs for review and processing of the proposal will be deducted from the savings.  The 
cost of the Engineer to verify the savings shall be apportioned equally between the parties. 

d. A Contractor’s costs for development, design, and implementation of the proposal are not eligible for 
reimbursement. 

e. The Contractor may submit proposals for an approved Subcontractor, provided that reimbursement is 
made by the Owner to the Contractor and that the terms of the remuneration to the Subcontractor are 
satisfactorily negotiated and accepted before the proposal is submitted to the Owner.  Subcontractors 
may not submit a proposal except through the Contractor. 

9.0 DIFFERING SITE CONDITIONS PROVISIONS (N.J.S.A. 40A:11-16.7) 

a. Differing Site Conditions Provisions: 
 

(1) If the contractor encounters differing site conditions during the progress of the work of the 
contract, the contractor shall promptly notify the contracting unit in writing of the specific 
differing site conditions encountered before the site is further disturbed and before any additional 
work is performed in the impacted area. 

 
(2) Upon receipt of a differing site conditions notice in accordance with Section 9.0(a)1 of this 

subsection, or upon the contracting unit otherwise learning of differing site conditions, the 
contracting unit shall promptly undertake an investigation to determine whether differing site 
conditions are present. 

 
(3) If the contracting unit determines different site conditions that may result in additional costs or 

delays exist, the contracting unit shall provide prompt written notice to the contractor containing 
directions on how to proceed. 

 
(4) (a) The contracting unit shall make a fair and equitable adjustment to the contract price and 

contract completion date for increased costs and delays resulting from the agreed upon 
differing site conditions encountered by the contractor. 

 
(b)  If both parties agree that the contracting unit’s investigation and directions decrease the 

contractor’s costs or time of performance, the contracting unit shall be entitled to a fair and 
equitable downward adjustment of the contract price or time of performance. 

 
(c)  If the contracting unit determines that there are no differing site conditions present that would 

result in additional costs or delays, the contracting unit shall so advise the contractor, in 
writing, and the contractor shall resume performance of the contract, and shall be entitled to 
pursue a differing site conditions claim against the contracting unit for additional 
compensation or time attributable to the alleged differing site conditions. 
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(5) Execution of the contract by the contractor shall constitute a representation that the contractor has 
visited the site and has become generally familiar with the local conditions under which the work 
is to be performed. 
 

(6) As used in this subsection, “differing site conditions” mean physical conditions at the contract 
work site that are subsurface or otherwise concealed and which differ materially from those 
indicated in the contract documents or are of such an unusual nature that the conditions differ 
materially from those ordinarily encountered and generally recognized as inherent in the work of 
the character provided for in the contract. 

 
b. Suspension of Work Provisions: 

 
(1) The contracting unit shall provide written notice to the contractor in advance of any suspension of 

work lasting more than 10 calendar days of the performance of all or any portion of the work of 
the contract. 

 
(2) If the performance of all or any portion of the work of the contract is suspended by the contracting 

unit for more than 10 calendar days due to no fault of the contractor or as a consequence of an 
occurrence beyond the contracting unit’s control, the contractor shall be entitled to compensation 
for any resultant delay to the project completion or additional contractor expenses, and to an 
extension of time, provided that, to the extent feasible, the contractor, within 10 calendar days 
following the conclusion of the suspension, notifies the contracting unit, in writing, of the nature 
and extent of the suspension of work.  The notice shall include available supporting information, 
which information may thereafter be supplemented by the contractor as needed and as may be 
reasonably requested by the contracting unit.  Whenever a work suspension exceeds 60 days, upon 
seven days’ written notice, either party shall have the option to terminate the contract for cause and 
to be fairly and equitably compensated therefore. 
 

(3) Upon receipt of the contractor’s suspension of work notice in accordance with Section 9.0(A)2 of 
this subsection, the contracting unit shall promptly evaluate the contractor’s notice and promptly 
advise the contractor of its determination on how to proceed in writing. 
 

(4) (a)  If the contracting unit determines that the contractor is entitled to additional compensation or 
time, the contracting unit shall make a fair and equitable upward adjustment to the contract 
price and contract completion date. 

 
(b)  If the contracting unit determines that the contractor is not entitled to additional compensation 

or time, the contractor shall proceed with the performance of the contract work, and shall be 
entitled to pursue a suspension of work claim against the contracting unit for additional 
compensation or time attributable to the suspension. 

 
(5) Failure of the contractor to provide timely notice of a suspension of work shall result in a waiver 

of a claim if the contracting unit can prove by clear and convincing evidence that the lack of notice 
or delayed notice by the contractor actually prejudiced the contracting unit’s ability to adequately 
investigate and defend against the claim. 

 
c. Change in Character of Work Provisions: 

 
(1) If the contractor believes that a change directive by the contracting unit results in a material 

change to the contract work, the contractor shall so notify the contracting unit in writing.  The 
contractor shall continue to perform all work on the project that is not the subject of the notice. 
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(2) Upon receipt of the contractor’s change in character notice in accordance with paragraph (1) of 
this subsection, the contracting unit shall promptly evaluate the contractor’s notice and promptly 
advise the contractor of its determination on how to proceed in writing. 
 

(3)  (a)  If the contracting unit determines that a change to the contractor’s work caused or directed by 
the contracting unit materially changes the character of any aspect of the contract work, the 
contracting unit shall make a fair and equitable upward adjustment to the contract price and 
contract completion date.  The basis for any such price adjustment shall be the difference 
between the cost of performance of the work as planned at the time of contracting and the 
actual cost of such work as a result of its change in character, or as otherwise mutually agreed 
upon by the contractor and the contracting unit prior to the contractor performing the subject 
work. 

 
(b) If the contracting unit determines that the contractor is not entitled to additional compensation 

or time, the contractor shall continue the performance of all contract work, and shall be 
entitled to pursue a claim against the contracting unit for additional compensation or time 
attributable to the alleged material change. 

 
(4) As used in this subsection, “material change” means a character change which increases or 

decreases the contractor’s cost of performing the work, increases or decreases the amount of time 
by which the contractor completes the work in relation to the contractually required completion 
date, or both. 

 
d.   Change in Quantity Provisions: 

 
(1)  The contracting unit may increase or decrease the quantity of work to be performed by the 

contractor. 
 
(2) (a) If the quantity of a pay item is cumulatively increased or decreased by 20 percent or less from 

the bid proposal quantity, the quantity change shall be considered a minor change in quantity. 
 

(b) If the quantity of a pay item is increased or decreased by more than 20 percent from the bid 
proposal quantity, the quantity change shall be considered a major change in quantity. 

 
(3) For any minor change in quantity, the contracting unit shall make payment for the quantity of the 

pay item performed at the bid price for the pay item. 
 

(4) (a)  For a major increase in quantity, the contracting unit or contractor may request to renegotiate 
the price for the quantity in excess of 120 percent of the bid proposal quantity.  If a mutual 
agreement cannot be reached on a negotiated price for a major quantity increase, the 
contracting unit shall pay the actual costs plus an additional 10 percent for overhead and an 
additional 10 percent for profit, unless otherwise specified in the original bid. 

 
(b)  For a major decrease in quantity, the contracting unit or contractor may request to renegotiate 

the price for the quantity of work performed.  If a mutual agreement cannot be reached on a 
negotiated price for a major quantity decrease, the contracting unit shall pay the actual costs 
plus an additional 10 percent for overhead and an additional 10 percent for profit, unless 
otherwise specified in the original bid; provided, however, that the contracting unit shall not 
make a payment in an amount that exceeds 80 percent of the value of the bid price multiplied 
by the bid proposal quantity. 

 
As used in this subsection, the term “bid proposal quantity” means the quantity indicated in the bid 
proposal less the quantities designated in the project plans as “if and where directed.” 
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PREVAILING WAGE PAYMENT CERTIFICATION 

This form must be executed by Contractor and submitted with final voucher prior to final payment. 
 
 
PROJECT   
   
TO   

(NAME OF OWNER AS IT APPEARS IN CONTRACT) 

 
 
RE: Contract for Certification of Contractor of Payment of Prevailing Wages to Workmen Pursuant to 

New Jersey Prevailing Wage Act.  Chapter 150 Laws of 1963 of New Jersey and all other claims. 
 
The undersigned Contractor hereby certifies that any and all workmen employed by the undersigned 
Contractor and all Subcontractors have been paid in full and prevailing wages for their respective crafts or 
trades as determined and computed by the Commissioner of Labor and Industry, of the State of New 
Jersey, and that all suppliers and material men have been paid in full all amounts claimed by them, and 
there remains no outstanding claim, lien, or dispute; nor any contingent claim by any of the foregoing: 
 
DATED:    
   CONTRACTOR 

 
 
     STATE OF NEW JERSEY 
 
 COUNTY OF       
 
      , being duly sworn according to law, upon his oath disposes and 

says that he is the        (Owner-pres. or authorized agent) of  

         (name of corporation) that he has read 

the aforesaid statement of certification and knows the content thereof, and that the same is true of his own 

knowledge and this affidavit is being executed by him pursuant to the New Jersey Prevailing Wage Act 

(Chapter 150 of Laws of 1963). 
 
 

_________________________________ 
Signature 

 
 
Sworn and subscribed to 
before me this    day  of     20 , 
 
 
     

Notary Public of New Jersey 
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CERTIFICATION OF SITE SAFETY CONDITIONS 

Form GC-6.02S 
 
 
TOWN: 

  PROJECT 
NAME: 

 

     
COUNTY:   JOB #:  
 
 
I hereby certify that site safety conditions and the means and methods of construction have been and are 
in accord with the provisions of the Contract Documents and all requirements contained and referenced 
therein since the last executed Certificate of Site Safety Conditions, except as noted: 
 

 Unsafe Trench Condition   Unsafe Entry to Live Manhole 
     

 Unsafe Traffic Control   Unsafe Equipment 
     

 Inadequate Fall Protection   Proximity to Electric 
     

 Other    
     
     
     
     

 None    
     
  

Comments/Resolutions 
  

     
     
 
 
 
 
 
 
 
       Contractor:      
 
 
       by:       

Authorized Representative 
 
 
 
I executed this form at     on    . 

Time Date 
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FULL RELEASE AND WAIVER OF LIENS 

WHEREAS, the undersigned is a subcontractor, supplier or other person furnishing work, services, 
materials or equipment upon real estate owned by TOWNSHIP OF EVESHAM in EVESHAM 
TOWNSHIP, State of New Jersey in furtherance of that certain CENTER FOR THE ARTS SITE 
IMPROVEMENTS (RE-BID) sponsored by the TOWNSHIP OF EVESHAM (hereinafter referred to as 
“Owner”).  
 
Receipt is acknowledged of $   , which represents full payment, for work, services, materials 
and/or equipment furnished and installed by us at the above referenced project, the undersigned does 
hereby waive, release and relinquish the Owner and the Building/Land from any and all claims and/or 
construction liens pursuant to N.J.S.A. 2A:44A-1 et seq. relating to this Project, to the extent of 
$__________.   
 
We agree to hold the Owner and the Building/Land harmless against any claim made or lien filed by any 
of our material suppliers and subcontractors who performed work or supplied materials for the Project to-
date.   
 
In addition, the undersigned warrants: (a) that any claims for payment for work, services, materials and/or 
equipment furnished in the construction or repair of the aforesaid real estate and improvements have not 
been assigned; (b) that all laborers, subcontractors and suppliers of the undersigned who have furnished 
work, services, materials and/or equipment in the construction or repair of the aforesaid real estate and 
improvements have been fully paid and that none of such laborers, subcontractors or suppliers have or 
will have any claim, demand or lien against the aforesaid real estate and improvements; and (c) that no 
financing statement, chattel mortgage, security interest, conditional bill of sale or retention of title 
agreement has been given or executed or will be given or executed for or in connection with any 
materials, appliances, machinery, fixtures or furnishings placed upon or installed, or to be placed upon or 
installed, in the aforesaid real estate and improvements by the undersigned.   
 
 
IN WITNESS WHEREOF, the undersigned has executed and sealed this Full Release and Waiver of 
Liens this _____ day of _______________, 20__.   
 
 
Paid to date:  $ _______________     
 
 
NAME OF SUBCONTRACTOR/SUPPLIER:         
 
By:               
 
Title:            
 
 
Sworn and subscribed to 
 
before me this     day  of      20 , 
 
 
     
  Notary Public of New Jersey 



















































































































2019 SUPPLEMENTARY SPECIFICATIONS PAGE 1 

SUPPLEMENTARY SPECIFICATIONS 
 

FOR THE CENTER FOR THE ARTS SITE IMPROVEMENTS (RE-BID) 
 

IN THE TOWNSHIP OF EVESHAM 
 

COUNTY OF BURLINGTON  
 
 

AUTHORIZATION OF CONTRACT 
----------------------------------------------- 

The contract for this project is authorized by the provisions of local public contracts law, NJSA 40A: 11-1 et 
seq. 
 
 

SPECIFICATIONS TO BE USED 
------------------------------------------- 

The electronic version of the 2019 Standard Specifications for Road and Bridge Construction, effective 
September 1, 2019 as referenced in Baseline Document Change announcement BDC19S-01 of the New Jersey 
Department of Transportation and as amended herein, shall govern the construction of this project. 
 
 

WAGE RATES 
------------------- 

The contractor shall pay the minimum wage rates determined by the New Jersey Department of Labor. 
 
State wage rates may be obtained from the New Jersey Department of Labor (Telephone: 609-292-2259) or 
by accessing the Department of Labor’s web site at:  
http://lwd.dol.state.nj.us/labor/wagehour/wagehour_index.html.  The State wage rates in effect at the time of 
award will be made a part of this Contract, pursuant to Chapter 150, Laws of 1963 (NJSA 34:11-56.25, et 
seq.). 
 
In the event it is found that any employee of the contractor or any subcontractor covered by the contract, has 
been paid a rate of wages less than the minimum wage required to be paid by the contract, the contracting 
agency may terminate the contractor's or subcontractor's right to proceed with the work, or such part of the 
work, as to which there has been a failure to pay required wages and to prosecute the work to completion or 
otherwise.  The contractor and his sureties shall be liable to the contracting agency for any excess costs 
occasioned thereby. 
 
 

http://lwd.dol.state.nj.us/labor/wagehour/wagehour_index.html
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GENERAL  
 

All awards shall be made subject to the approval of the New Jersey Department of Transportation.  No construction shall 
start before approval of said award by the New Jersey Department of Transportation.  Prior to the start of construction 
the contractor must submit a Material Questionnaire (SA-11) listing all sources of materials.  Any materials used on the 
project from a non-approved New Jersey Department of Transportation source will be considered non-participating.  The 
contractor is also notified that the District Office, Division of Local Aid and Economic Development must be notified of 
the construction commencement date at least three (3) calendar days prior to the start of construction.  
  
Award of contract and subletting will not be permitted to, materials will not be permitted from, and use of equipment will 
not be permitted that is owned and/or operated by, firms and individuals included in the report of suspensions, debarments 
and disqualifications of firms and individuals as maintained by the Department of the Treasury, Division of Purchase & 
Property, Contract Compliance & Administration, Trenton NJ 08625 (609-292-5400).  
 
Payment for a pay item in the proposal includes all the compensation that will be made for the work of that item as 
described in the contract documents unless the "measurement and payment" clause provides that certain work essential 
to that item will be paid for under another pay item.  
  
Whenever any section, subsection, subpart or subheading is amended by such terms as changed to, deleted or added it is 
construed to mean that it amends that section, subsection, subpart or subheading of the 2019 Standard Specifications 
unless otherwise noted.  
  
Whenever reference to page number is made, it is construed to refer to the 2019 Standard Specifications unless otherwise 
noted.  
  
Henceforth in this supplementary specification whenever reference to the State, Department, ME, RE or Inspector is 
made, it is construed to mean the particular municipality or county executing this contract.  
  
Whenever reference to Title 27 is made, it is construed to mean Title 40. 
 

https://www.nj.gov/labor/wagehour/wagerate/prevailing_wage_debarment_list.html
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SECTION 100 - GENERAL PROVISIONS 
------------------------------------------------------- 

 
The following sections of the standard specifications are deleted: 
 
  SECTION 101 - GENERAL INFORMATION 
  ----------------------------------------------------------- 
  SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS 
  --------------------------------------------------------------------------------------- 
  SECTION 103 - AWARD AND EXECUTION OF CONTRACT 
  ---------------------------------------------------------------------------------- 
  SECTION 104 - SCOPE OF WORK 
  ----------------------------------------------- 
  SECTION 105 - CONTROL OF WORK 
  ---------------------------------------------------- 
  SECTION 106 - CONTROL OF MATERIAL 
  ---------------------------------------------------------- 
  SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
  ---------------------------------------------------------------------------------------------------- 
  SECTION 108 - PROSECUTION AND PROGRESS 
  ------------------------------------------------------------------- 
  SECTION 109 - MEASUREMENT AND PAYMENT 
  -------------------------------------------------------------------- 
 
 These sections of the standard specifications are changed to the requirements of the contracting agency 
contained here in these contract construction specifications document. 
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DIVISION 150 - CONTRACT REQUIREMENTS 
---------------------------------------------------------------- 

 
The following sections of the standard specifications are deleted: 
 

 
SECTION 151 - PERFORMANCE BOND AND PAYMENT BOND 

  ---------------------------------------------------------------------------------------------------- 
SECTION 152 - INSURANCE 

  ---------------------------------------------------------------------------------------------------- 
  SECTION 153 - PROGRESS SCHEDULE 
  ---------------------------------------------------------------------------------------------------- 
  SECTION 154 - MOBILIZATION 
  ---------------------------------------------------------------------------------------------------- 
  SECTION 155 - CONSTRUCTION FIELD OFFICE 
  ---------------------------------------------------------------------------------------------------- 
  SECTION 156 - MATERIALS FIELD LABORATORY 
  ---------------------------------------------------------------------------------------------------- 
  SECTION 157 - CONSTRUCTION LAYOUT AND MONUMENTS 
  ---------------------------------------------------------------------------------------------------- 

SECTION 161 - FINAL CLEANUP 
----------------------------------------------------------------------------------------------------  

 
 These sections of the standard specifications are changed to the requirements of the contracting agency 
contained here in these contract construction specifications. 
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SECTION 158 - SOIL EROSION AND SEDIMENT CONTROL 
           AND WATER QUALITY CONTROL 

 
158.04 MEASUREMENT AND PAYMENT 
 
 The list of pay items is deleted and the following is added: 
 

 Various temporary soil erosion and sediment control and water quality control devices will not be 
measured for payment. 

 
 Separate payment will not be made for temporary soil erosion and sediment control and water quality 
control and dust control but the cost will be included in the various items in the proposal. 
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SECTION 162 ALLOWANCE 
 

162.01 DESCRIPTION 
 
The Contractor shall make an allowance in his bid for any modifications or additions associated with 
construction of the project including any incidental or additional material, services or appurtenances not 
specifically described in the specifications but required to satisfactorily complete the project. All work must 
be ordered by the Engineer to qualify for payment. This item is intended to be utilized to compensate the 
Contractor for any unknown items of work. 
          
161.04   MEASUREMENT AND PAYMENT 

 
Item   Pay Unit 

 ALLOWANCE       ALLOWANCE 
 
The Contractor will be paid from the allowance based on a mutually agreeable price between the Contractor 
and the Owner/Engineer prior to commencing work not specified. To qualify for payment, work must be 
ordered by the Owner or Engineer in writing. 
 
The Contractor shall allow $10,000.00 for this item to cover the work under item “ALLOWANCE”. Nothing 
herein shall constitute a guarantee that the Contractor is entitled to payment of any portion of the allowance. 
If no work is done until this item, the full amount of $10,000.00 shall not be paid by the Owner to the 
Contractor. 
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SECTION 201 - CLEARING SITE 

 
 
201.04 MEASUREMENT AND PAYMENT 
 
 The following is added: 
   

Payment for the item “clearing site” in excess of 50% of the bid price will not be made until 
completion of the project. 

  



2019 SUPPLEMENTARY SPECIFICATIONS PAGE 8 

DIVISION 400 - SURFACE COURSES 

SECTION 401 – HOT MIX ASPHALT (HMA) COURSES 

401.03.03  HMA Pavement Repair 
 

THE TITLE AND ENTIRE SUBSECTION IS CHANGED TO: 

401.03.03  HMA Repair 

A. HMA Pavement Repair.  Arrange a project site meeting with the RE to establish the limits of HMA pavement 
repair.  Additional repairs, not delineated on the Plans or by the RE during the project site meeting, may be required 
if the need is established by the RE. 

If potholes are discovered, notify the RE immediately.  The RE may immediately direct repairs of small areas.  The 
RE may require further evaluation of a large area to determine the need for additional milling and paving. 

Perform HMA repairs as a separate operation before milling, paving, and other surface treatments.  The Contractor 
may request approval of the RE to perform the repair work as one operation with the paving or surface treatment. 

HMA repairs may be performed on full depth HMA pavement or on composite pavement (HMA over concrete 
pavement).  For full depth HMA pavement, sawcut existing HMA pavement to a depth of 8 inches.  For composite 
pavement, sawcut existing HMA to a depth of 8 inches or up to the top of concrete, whichever is less.  Sawcut lines 
parallel and perpendicular to the roadway baseline and 3 inches away, at the closest point, from the damaged area 
to be repaired. 

Remove damaged and loose material within the boundary of the sawcuts to form rectangular openings with vertical 
sides to a depth of 8 inches for HMA pavement, or to the top of concrete for composite pavement.  A milling 
machine may be used to remove damaged pavement to form the repair areas if approved by the RE. 

After the existing damaged HMA and loose material has been removed, the RE will examine underlying material 
to determine its condition. 

If the base of the repair area is unbound material, then shape and compact the unbound material to produce a firm 
and level base. 

If water exists in the area, remove the underlying material to the depth as directed by the RE.  Place geotextile, then 
place and compact coarse aggregate to required grade to provide for a minimum 8 inch thick HMA pavement repair.  
Compact coarse aggregate as specified in 203.03.02.B.3. 

If the base of the repair is HMA or concrete pavement, then ensure that the remaining pavement is cleaned and dry 
prior to applying tack coat. 

Apply tack coat at an application rate of 0.15 gallons per square yard to the vertical surfaces and base of the opening.  
Spread and grade HMA surface course mix in the opening as specified for the roadway surface or a HMA surface 
course mix approved by the RE.  Ensure that the temperature of the HMA when placed is at least 250 °F, and 
compact as specified in 401.03.07.F.  Compact areas not accessible to rollers with a flat face compactor.  Compact 
until the top of the patch is flush with, or 1/8 inch higher than, the adjacent pavement surface. 

Reuse removed material as specified in 202.03.03.C.1. 

B. HMA Longitudinal Joint Repair.  Arrange a project site meeting with the RE to establish the limits of HMA 
longitudinal repair areas.  Additional repairs, not delineated on the Plans or by the RE during the project site meeting, 
may be required if the need is established by the RE. 

Mill 2 feet wide, unless directed otherwise by the RE, centered over the HMA longitudinal joint, rumble strip, 
longitudinal distress areas or any combination of the three, as shown on the Plans and as directed by the RE.  Mill 
to a minimum 2 inches in depth, or as required to remove the damaged pavement.  For distress areas wider than 4 
feet, the RE may direct the use of HMA pavement repair as specified in 401.03.03.A. 

Clean the milled area as specified in 401.03.01.A.  Obtain RE approval of the repair area before proceeding with 
the repair. 

Apply polymerized joint adhesive to the vertical surfaces of the repair area as specified in 401.03.04.  Apply tack 
coat as specified in 401.03.05 at an application rate of 0.15 gallons per square yard to the bottom surface of the 
repair area.  Obtain RE approval of the repair area before proceeding with the repair.  Spread and grade Hot Mix 
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Asphalt 9.5M64 Surface Course in the repair area as specified in 401.03.07.E.  Ensure that the temperature of the 
HMA when placed and compacted is at least 250 ºF.  Compact as specified in 401.03.07.F, ensuring that the top of 
the compacted HMA is flush with, or not greater than 1/8 inch higher than, the adjacent pavement surface. 

Reuse removed material as specified in 202.03.03.C.1. 
 

401.03.07  HMA Courses 

THIS SUBSECTION IS REPLACED BY THE FOLLOWING: 
 

H. Air Void Requirements 
 
Pavement lots are defined as approximately 15,000 square yards of pavement in Surface area. If pavement lot area is 
less than 5000 square yards, the Local Aid District Office may waive the air voids requirements. 
 
The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing 
and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 
 
The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt 
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2. 
 
The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from each lot in random locations 
within the traveled way and at least one core in each travel lane. The HMA Core Sampling Plan form provided on the 
Local Aid Website must be utilized by the Laboratory to determine the random locations of the cores. The Laboratory 
may rerun the random location functions on the HMA Core Sampling Plan form to resolve any conflicts generated by 
the HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility conflicts, or the 
specifications defined herein. The coring locations must be designated by a station and offset, and offsets are taken 
from the left edge of the pavement in the direction of travel within the lane lines. The Laboratory must disclose the 
contents of the HMA Core Sampling Plan with the Contractor to assist in the schedule of construction. 
 
The Laboratory will determine air voids of cores from the values for the maximum specific gravity of the mix and the 
bulk specific gravity of the core. The Laboratory will determine the maximum specific gravity of the mix according to 
NJDOT B-3 and AASHTO T 209, except that minimum sample size may be waived in order to use a 6-inch diameter 
core sample. The Laboratory will determine the bulk specific gravity of the compacted mixture by testing each core 
according to AASHTO T 166.  
 
The Laboratory will calculate the percent defective (PD) as the percentage of the lot outside the acceptable range of 2 
percent air voids to 8 percent air voids. The acceptable quality limit is 15 percent defective. For lots in which PD > 15, 
the Department will assess a negative pay adjustment.  

The Laboratory will use and submit to the RE the DS8S-PD form provided on the Local Aid Website and verify manually 
the PD calculation. 

The Laboratory will calculate pay adjustments based on the following:  

1.  Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,…, XN). 

 

 
 

http://www.amrl.net/
https://www.state.nj.us/transportation/business/localaid/forms.shtm
https://www.state.nj.us/transportation/business/localaid/forms.shtm
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2.  Quality Index (Q). 

 
 

3.  Percent Defective (PD). Using NJDOT ST for the appropriate sample size, the Laboratory will determine PDL 
and PDU associated with QL and QU, respectively.  PD = PDL + PDU 

4.  Reduction Per Lot. Calculate the reduction per lot as specified in Table 401.03.07-3: 

 
Table 401.03.07-3 

Reduction in Payment for Nonconformance to Air Void Requirements 

Percent Defective (PD) Per Lot Reduction Per Lot (%) 

0 < PD ≤ 15 0 

15 < PD ≤ 30 0.5 

30 < PD ≤ 35 2 

35 < PD ≤ 40 10 

40 < PD ≤ 45 15 

45 < PD ≤ 50 20 

50 < PD ≤ 60 30 

60 < PD ≤ 75 45 

PD > 75 Remove & Replace 

 

5.   Outlier Detection. If PD < 10, the Laboratory will not screen for outliers. If PD ≥ 10, the Laboratory will 
screen acceptance cores for outliers using a statistically valid procedure. The following procedure applies 
only for a sample size of 5 or 10. 

1. The Laboratory will arrange the core results in ascending order, in which X1 represents the smallest 
value and XN represents the largest value. 

2. If XN is suspected of being an outlier, the Laboratory will calculate: 
 

 
 

3. If X1 is suspected of being an outlier, the Laboratory will calculate: 
 

  
4. For N = 5 if R > 0.642, the value is judged to be statistically significant and the core is 

excluded. 
For N = 10 if R > 0.412, the value is judged to be statistically significant and the core is excluded. 

If an outlier is detected for N = 5 and no retest is warranted, the Contractor may replace that core by taking 
an additional core at the same offset and within 5 feet of the original station. If an outlier is detected and a 
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retest is justified, take a replacement core for the outlier at the same time as the 5 additional retest cores are 
taken. If the outlier replacement core is not taken within 15 days, the Laboratory will use the initial core 
results to determine reduction per lot. 

If an outlier is detected for N = 10, the Contractor may replace that core by taking an additional core at the 
same offset and within 5 feet of the original station. If the outlier replacement core is not taken within 15 
days, the Laboratory will use the initial core results to determine the reduction per lot. 

6. Retest. If the initial series of 5 cores produces a percent defective value of PD ≥ 30 for mainline or ramp lots, 
or PD ≥ 50 for other pavement lots, the Contractor may elect to take an additional set of 5 cores at random 
locations chosen by the HMA Core Sampling Plan form. Take the additional cores within 15 days of receipt of 
the initial core results. If the additional cores are not taken within the 15 days, the Laboratory will use the 
initial core results to determine the PPA. If the additional cores are taken, the Laboratory will recalculate the 
reduction per lot using the combined results from the 10 cores. 

 

7.  Removal and Replacement. If the final lot PD ≥ 75 (based on the combined set of 10 cores or 5 cores if the 
Contractor does not take additional cores), remove and replace the lot and all overlying work. The replacement 
work is subject to the same requirements as the initial work. 

 
For shoulder lots, the Department will assess the calculated reduction per lot instead of removal and 
replacement. Fog seal the lot as specified in 422.03.01. 

 

I. Thickness Requirements 
 
SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING: 
 
Thickness requirements will apply when full-depth, uniform-thickness HMA pavement construction is shown. 
 
Pavement lots are defined as approximately 15,000 square yards of pavement area. The Engineer will not include areas 
consisting of different HMA mixtures or thicknesses in the same lot. If thickness lot area is less than 5000 square yards, 
the District Local Aid Office may waive the thickness requirements. 
 
The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing 
and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 
 
The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt 
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2. 
 
The Laboratory will test for thickness using the full-depth cores taken for surface course air voids, evaluated according 
to NJDOT B-4. The Laboratory will base acceptance on total thickness and thickness of the surface course. 

 
1. Total Thickness. The Laboratory will calculate the percent defective (PD) as the percentage of the lot that is 

less than the design thickness. The Laboratory will consider 25 percent defective as the acceptable quality 
limit. For lots where PD < 25, the Department will award a positive pay adjustment. For lots where PD > 25, 
the Department will assess a negative pay adjustment.  

 
The Department will base total thickness acceptance on the percentage of the lot estimated to fall below the 
specified thickness as follows 
 
a. Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate as specified 

in 401.03.07.H.1.  
 

 

http://www.amrl.net/
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b. Quality Index (QI) 

 
 
Where Tdes = design thickness. 
 

c. Percent Defective (PD). Using NJDOT ST for the appropriate sample size, determine the percentage of 
material (PD) falling below the design thickness associated with QL (lower limit). 
 

d. Reduction in Payment. The Department will determine the reduction in payment based on the quantity of the 
surface course multiplied by the percent reduction in payment from Table 401.03.07-5. 

 

 
 

e. Retest. If the initial series of 5 cores produces a percent defective value of PD ≥ 30, the Contractor may elect 
to take an additional set of 5 cores at random locations chosen by the RE. Notify the RE within 15 days of 
receipt of the initial core results to take the additional cores. If the RE is not notified within the 15 days, the 
Laboratory will use the initial core results to determine the reduction in payment for nonconformance 
requirements. If the additional cores are taken, the ME will recalculate the reduction in payment for 
nonconformance requirements using the combined results from the 10 cores. 

 
f. Removal and Replacement. If the lot PD ≥ 45, remove and replace, or mill and overlay, the lot. The 

replacement work is subject to the same requirements as the initial work. 
 

2. Surface Course Thickness. The Laboratory will evaluate the surface course solely to determine whether a 
remove- and-replace or an overlay condition exists, not for pay adjustment. The Laboratory will 
calculate the percent defective (PD) as the percentage of the lot that is less than the allowable 
thickness for the nominal maximum aggregate used in the surface course. The Laboratory will accept 
pavement lots with PD ≤ 30 and will reject pavement lots with PD > 30. 

The Laboratory will base surface thickness acceptance on the percentage of the lot estimated to fall below the 
allowable thickness as follows: 

a. Sample Mean ( X ) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). 
Calculate using the formula as specified in 401.03.03.I.1. 

b. Quality Index (Q). 

QL = (X – Tall)/S, where Tall is the minimum allowable thickness from Table 401.03.07-6. 
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c. Percent Defective. Using NJDOT ST - Statistical Tables (NJDOT Standard Specs for Roads and 

Bridges 2019-NJDOT TEST METHODS) for the appropriate sample size, determine the percentage 
of material (PD) falling below the allowable thickness associated with QL (lower limit). 

d. Retest. If the initial series of 5 cores produces a percent defective value of PD > 30, the Contractor 
may take an additional 5 cores at random locations determined by the Laboratory. Notify the RE within 
15 days of receipt of the initial core results to take the additional cores. If the RE is not notified within 
the 15 days, the Laboratory will use the initial core results to determine the PPA. When the additional 
cores are taken, the Laboratory will recalculate the reduction in payment for nonconformance 
requirements using the combined results from the 10 cores to obtain the total PD. 

e. Removal and Replacement. If the surface course fails to meet the acceptance requirement with a PD 
≤ 45, the Department will require removal and replacement of the lot. The replacement work is 
subject to the same requirements as the initial work. 
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DIVISION 600 - MISCELLANEOUS CONSTRUCTION 
 

SECTION 606 - SIDEWALKS, DRIVEWAYS AND ISLANDS 
 
606.03.03 Detectable Warning Surfaces 
 
 
This subsection is added to this section: 
 
Description. 
 
 This work shall consist of applying cast in place composite tile detectable warnings surface on 
Portland cement concrete sidewalk required by 4.1 and 4.7 of the ADA Accessibility Guidelines for 
Buildings and Facilities (ADAAG), for delineation of public sidewalk curb ramps. 
 
Materials. 
 
 Detectable warnings shall be clay brick and consist of raised truncated domes with a diameter of 
nominal 0.9 in, a height of nominal 0.2 in and a center-to-center spacing of nominal 2.35 in (60 mm) and 
shall contrast visually with adjoining surfaces, either light-on-dark, or dark-on-light.  
 
 The clay brick material used to provide contrast shall be an integral part of the walking surface. 
Detectable warnings used on interior surfaces shall differ from adjoining walking surfaces in resiliency or 
sound-on-cane contact 
 
Construction Requirements. 
 
 Equipment and procedures for applying detectable warnings on walkway surfaces shall be such 
that the material is not damaged during installation. 
 
 The detectable warnings shall be installed four (4) feet in width (parallel to the street) and two (2) 
feet in longitudinal direction (perpendicular to the street). 
 
 All detectable warning material determined to be damaged or not to be in conformance with these 
specification or plans, shall be removed and replaced at no cost to the state. 
 
606.04 MEASUREMENT AND PAYMENT 
 
 The following is added: 
 
 Payment for the removal and disposal of any existing sidewalks and/or driveways and all adjacent 
site restoration, unless payment is otherwise provided for under other pay items, will be included in the unit 
price bid for Concrete Sidewalk, 4” Thick. 
 
 The following item is added: 

 
Item   Pay Unit 

 PRECAST CONCRETE WHEEL STOP    UNIT 
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SECTION 612 – SIGNS 
 

612.04 MEASUREMENT AND PAYMENT 
 

THE FOLLOWING IS ADDED: 
 
Separate payment will not be made for the reflector post panel.  All costs associated with this work 

shall be included in the unit price bid for “REGULATORY AND WARNING SIGN.” 
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The following section is added: 
 

SECTION 613 – ALUMINUM RAMP AND STAIR SYSTEM 
 

613.01 DESCRIPTION 
This work shall consist of labor, materials, and equipment necessary for the furnishing and 
installation of Aluminum Ramp and Stair System.  This work shall include but not be 
limited to installation of sport appurtenances and related anchoring hardware as shown on 
the plans and as specified herein. 
 
The Contractor shall submit signed and scaled drawings and calculations for the 
Aluminum Ramp and Stair System to the Engineer for approval prior to ordering the 
equipment. 

 

613.02 MATERIALS 
  The Aluminum Ramp and Stair System shall be: 
 

1. Aluminum ramp & stair system shall be 26' ADA straight ramp with 64" x 192" 
ADA threshold platform and ADA stairs as manufactured by upside innovations, 
LLC or approved equal. 

 
2. Color of ramp and stair system shall be black. 

 
3. Contractor shall submit signed and sealed drawings and calculations for approval 

prior to fabrication. 
 
 
613.03 CONSTRUCTION 

The Aluminum Ramp and Stair System shall be installed in the location as shown on the 
plans, and in accordance with the manufacturer’s requirements.  The Contractor shall be 
responsible for protection of the system until final acceptance by the Owner. All 
manufacturer guarantees shall be given to the Owner. 
 

613.04 MEASUREMENT AND PAYMENT 
The Aluminum Ramp and Stair System will be measured by the unit. The prices bid for 
the Aluminum Ramp and Stair System shall include all labor, materials and equipment 
necessary for the furnishing and installation of sport field appurtenances.  This includes, 
but is not limited to, installation of Aluminum Ramp and Stair System, related anchoring 
hardware, fill, stone and all else necessary therefore and incidental thereto. 
 

 Item    Pay Unit 
 FURNISH AND INSTALL NEW ALUMINUM  UNIT 
 RAMP SYSTEM COMPLETE 
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DIVISION 650 - UTILITIES 
 
 

The following sections of the standard specifications are deleted: 
 
SECTION 651 - WATER 

  ---------------------------------------------------------------------------------------------------- 
SECTION 652 - SANITARY SEWER 

  ---------------------------------------------------------------------------------------------------- 
  SECTION 653 - GAS 
  ---------------------------------------------------------------------------------------------------- 
 

These sections of the standard specifications are changed to the requirements of the contracting 
agency contained here in these contract construction specifications.  
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DIVISION 800 – LANDSCAPING 
 

SECTION 804 – TOPSOIL SPREADING 
 

804.04 MEASUREMENT AND PAYMENT 
 
The following is added:  
 
Separate payment will not be made for the stripping of topsoil. All costs shall be included in the price bid 
for TOPSOIL SPREADING, 4” THICK. 
 

 



                                    SUPPLEMENTARY SPECIFICATIONS PAGE 19 
QA/QC REV. 08/2024   

SECTION 902 - ASPHALT 
 
902.02.03  Mix Design 
 
 THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH: 
 
 Unless otherwise approved by the Engineer, only one source of supply for hot mix asphalt surface 
course may be used on the project.  
 
902.02.04 SAMPLING AND TESTING 
 
ADD THE FOLLOWING TO 902.02.04: 

E. Acceptance of HMA.  The Department may accept the HMA as specified in 902.02.04.A 
through 902-02.04, E by employing staff or an independent testing agency at the HMA plant 
during production.  The inspector who performs the quality assurance sampling shall be 
certified by the Society of Asphalt Technologists of New Jersey as an Asphalt Plant 
Technologist, Level 2.  

Alternatively, the Department may accept the HMA by Certification of Compliance according 
to 106.07. 

 
 
 

END OF SUPPLEMENTARY SPECIFICATIONS 
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